STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M3504
BID AMOUNT: )
$18,180,819.00
BID OPENING DATE:
10/19/2016
BIDDER'S NAME:
ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:
14%
DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) |[TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
17 $10,784,181,.00
NAME OF DBEs e
be certified on the date b
e | ARSI, | wooon | SIS | o
¥ a 8! jone nui & oW ant
MATERIALS TO BE PROVIDED® ., MP"M 2 i
CGO Const. $97,300.00
Maneri Traffic Control $28,344.00
Full Traffic Maintenance $155,457.00
Pre-Con Products $510,171.00
$#Recap** R.1. Lalonde $202,594.00
Covarrubias Bros. Const. $423,174.00
Austin Enterprise $180,333.00
High Light Elec. $1,505,500.00
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from % f
each DBE shown stating that it will be parficipating in the contract to perform the specific work Dl bk 3,102,529.00
shown for the specific amount agreed to. b g )
The names of the 1st tier DBE subcontractors and items of work must be consistent with the y
Subcontractor List (Pub Cont Code § 4100 et seq.). 17.06%

Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2If 100% of an item s nct to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or funished.

JUse Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that It Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

10/14/2016
Date

(949) 753-1414
(Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT
Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this d t is

el P

For

ADA Notice

jon, call (916) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 12-0M3504

1



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRAGT NO:

12-0M3504
BID AMOUNT:
$18.180.819.00
BID OPENING DATE:

10/19/2016
BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:

14%
DBE PRIME CONTRACTOR CERTIFICATION: | TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [ TOTAL VALUE OF ALL SUBCONTRAGTS (DBE & NON-DBE)

17 $10,784,181,.00
NAME OF DBEs
ITEM OF WORK AND DESCRIFTION OF (Must be certiied on the date bids are
P98 SERVICES TO BE SUBCONTRACTED OR wongoc;;::sonv opened. lmh;:-mwmaxﬂgﬁm 00, DBE AM(DS'}J"T
4 v 3 a al jone nu s oW an
MATERIALS TO BE PROVIDED e dod hcws s i
50 Clearing and Grubbing C1601 C G O Const. Co. $97,300.00

3100 E. Cedar Street #14

Ontario, Ca. 91761

909-930-5501

Cert. # 4483
Show all DBE firms being claimed for credil, regardless of tier. Attach written confirmation from $
each DBE shown stating that it will be participating in the contract to perform the specific work PRl B 97,300.00
shown for the specific amount agreed to. s
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 54
Subcontracter List (Pub Cont Code § 4100 et seq.). . %

Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2if 100% of an Item Is not to be performed or furnished by the DBE, describe the exact portion of
the iter to be perfermed or fumnished.

JUse Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that It is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
10/14/2016 (949) 753-1414
Date (Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabllities, this document is available in

alternate formats. For information, call (816) 445-1233,

TTY 711, or write to Records and Forms Management, 1120 N Street, M S-88, Sacramento, CA 85814,

Contract No. 12-0M3504

1



CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 e PHONE (909) 930-5501 e FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com

TO DATE

October 19, 2016

BID DOCUMENTS
Plans and specifications from Caltrans

ATTENTION PHONE NUMBER
Estimating Dept.

405 Freeway Widen. Caltrans #

Sand Canyon to Jamboree Rd., Irvine

PROPOSAL & CONTRACT

ESTIMATED
w T
DESCRIPTION OF WORK QUANTITY UNIT UNIT PRICE OTAL

g;l?)so — Clearing and Grubbing(trees/vegetation LS LS $97,300.00

1. Excludes Traffic control/barricades.

2.Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilities/substructures. Asbestos/lead abatement.

4. No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7.Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate, $4M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted ***

ACCEPTED

COMPANY CGO CONSTRUCTION COMPANY, INC.
(_/L/ CHARLES OJURI - ESTIMATOR

BY: BY:

DATE: DATE: OCTOBER 19, 2016




10/20/2016

Back F

Unified Certification Program

Search Returned 1 Records

Thu Oct 20 09:18:23 PDT 2016

.dery Criteria

Firm ID: 4483

Firm Type: DBE

Firm ID 4483

Firm/DBA Name C G O CONSTRUCTION COMPANY

Address Line1
Address Line2
City

State

Zip Code1

Zip Code2

Mailing Address Line1
Mailing Address Line2

Mailing City

Mailing State

Mailing Zip Code1

Mailing Zip Code2

Certification Type

EMail

Contact Name

Area Code

Phone Number

Alt Area Code

Alt Phone Number

Fax Area Code

Fax Phone Number
‘ency Name
.unties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

3100 EAST CEDAR STREET #14

ONTARIO
CA
91761

DBE
cgoconstZ@msn.com
CHARLES OJURI
(909)

930-5501

()

(909)
9305503

DEPARTMENT OF TRANSPORTATION
13; 14; 15; 16; 19; 30; 33; 36; 37; 54;

06; 07; 08; 09; 11; 12;
237310; 238120; 541490; 541618;

C1601 CLEARING & GRUBBING; C1901 ROADWAY EXCAVATION; C1920 STRUCTURE EXCAVATION; C1930
STRUCTURE BACKFILL; C1940 DITCHES EXCAVATION; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL;

C8700 CONSULTANT, NON ENGINEERING;
A General Engineering Contractor; C21 Building Moving / Demolition Contractor;

M
BLACK
DBE

Back To Query Form

http:/www.dot.ca.gov/ucp/QuerySubmit.do

n



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M3504
BID AMOUNT:
$18.180,819.00
BID OPENING DATE:
10/19/2016
BIDDER'S NAME:
ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:
14%
DBE PRIME CONTRACTOR CERTIFICATION": TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
14 $10,784,181,.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
i SERVICES TO BE SUBCONTRACTEDOR | \VORe OPTE0ORY epsnac. chde Oakan s o, DBE A
. address, an one number. Show ani
MATERIALS TO BE PROVIDED® s, puislafmilersiy
4 Construction Area Signs C1200 Maneri Traffic Control $28,344.00
47423 Rainbow Canyon Rd.
Temecula, Ca. 92592
951-695-5104
Cert. # 38078
Show all DBE firms being claimed for credit, regardiess of lier. Attach written confirmation from $
each DBE shown stating that it will be participating in the contract to perform the specific work 28.344.00
shown for the specific amount agreed to. Total Claimed
Participation
The names of the 1st tier DBE subcontractors and items of work must be consistent with the
Subeontracter List (Pub Cont Code § 4100 et seq,). A5 %

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own forces.

2f 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

The bidder acknowledges that it Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder

10/14/2016
Date

(049) 753-1414
(Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT
Person to Contact (Please Type or Print)

For individuals with sensory disabilities, this d

t is

in

ADA Notice

For ir call (916) 4451233,

TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 12-0M3504

1



Oct 1816 11:13a

MANERI TRAFFIC CONTROL 951-695-5105 p.1 ENS

LOF3

F2€ 34y

MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER

ATTN: ESTIMATOR

PROJECT

12-0M3504

BID DATE

10/19/16

#**CJRRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADV ANCE NOTICE.

CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE. ** -

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 WITH USE OF MTC, INC. FOR 100% OF ITEM #5 $24,850.00

ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5 f $28,344.00
(ITEM #4 PRICE INCLUDES 2 TYPE II FUNDING SIGNS) '

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2

LABORERS, 1 TRUCK AND EQUIPMENT (1 8 HOURS) | $1,465.00

**YEARLY INCREASE OF $30.00 TO LUMP SUM TRAFFIC BEGINNING JULY 17, 2017**

F IR

ADDITIONAL ITEMS:
ITEM #6 $80.00 EA
| "PEM #7 $39.00 EA
. M #8 $790.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)
ITEM #10 $179.00 EA - :

(PLEASE SEE ATTACHED QUOTE FOR ALL OTHE:R PRICES) y
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATETO CALL OUR
ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535 ‘7881 THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
,oﬂ

| Z%JM{/ Maneri
5 .

[M.ESb OTHERWISE NOTED IN THI -UCFIE ']'HEPRICEDOFS NOT INCLUDE MAINTENANCE, CHANGES OP DATES, RELOCA'HON OR REH.ACEME‘TIS
ALL SIGNS AND MATERTALS USED'BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE $850.00,

TNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD
SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RA'TE OF 3% OF THE BOND
AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACTAMOUNT. ANY ITEM SOLD IS SUBJECT TO
ADDITIONAL SALES TAX. NORETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC.DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD. k CONTRACTOR LICENSE#1017741

TEMECULA, CA 92592 DIR#1000043135
51-6955104 ; DBE #38078

+.251-6955105 SB#2003406

UNION SIGNATORY



QOct181611:13a MANERI TRAFFIC CONTROL 951-695-5105 p.2
20F3
MANERI TRAFFIC CONTROL, INC.
. BID DATE 10/19/16
[ PROJECT 12-0M3504
LUMP SUM, 2 LABORERS, | TRUCK AND EQUIPMENT (1-8 HOURS) $1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $1,765.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2.450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) : $990.00
ADDITIONAL LABORER (1-8 HOURS) $650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $890.00
| OVERTIME: (AFTER 8 HOUR SHIFT) i
*  HOURLY RATE PER LABORER | $115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)
* RATE PER LABORER | $295.00
CANCELLATION: IN TOWN)
* 4 HOURS PRIOR TO SHOW UP NO CHARGE
- DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
«  DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR
OUT O LLATI H ES FRON DD S
¢ LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) | $90.00/HR
#*MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**
RAMP NOTIFICATION SIGN (EACH) | $190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY #* NO MILEAGE CHARGE*#*)
* DAILY $325.00
+  WEEKLY $990.00
*°  MONTHLY $2,850.00
e DELIVERY $200.00
s  PICK-UP $200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)
»  DAILY $185.00
+  WEBKLY $400.00
+  MONTHLY $790.00
*  DELIVERY $100.00
»  PICK-UP $100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)
«  DAILY $50.00
»  WEEKLY $185.00
«  MONTHLY $550.00
+ DELIVERY $100.00
e  PICK-UP $100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY#*PORTABLE FOR FLAGGING ONLY**)
s DAILY $75.00
s WEEKLY $200.00
»  MONTHLY $500.00
»  DELIVERY $100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR A SSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM
INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.

TTMECULA, CA 92592
51-6955104

1+951-6955105

CONTRACTOR LICENSE# 1017741
DIR#1000043135

DBE #38078

SB#2003406

UNION SIGNATORY



10/20/2016 Unified Certification Program
Back To Query Form
Search Returned 1 Records Thu Oct 20 09:07:46 PDT 2016
_aery Criteria
Firm/DBA Name: maneri
Firm Type: DBE
Firm ID 38078
Firm/DBA Name MANERI TRAFFIC CONTROL
Address Line1 47423 RAINBOW CANYON RD
Address Line2
City TEMECULA
State CA
Zip Code1 92592
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail mmaneri@maneritrafficcontrol.com
Contact Name MARIA MANERI
Area Code (951)
Phone Number 695-5104
Alt Area Code &
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 6955105
*~ency Name DEPARTMENT OF TRANSPORTATION
unties 01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts 04; 05; 07; 08; 11; 12;
DBE NAICS 561990;
ACDBE NAICS
Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do

To Query Form

1"



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M3504
81D AMOUNT:
$18.180.819.00
BID OPENING DATE:
10/19/2016
BIDDER'S NAME:
ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:
14%
DBE PRIME CONTRACTOR CERTIFICATION™ TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
17 $10,784,181,.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
R A SERVICES TO BE SUBGONTRACTED OR woagoc;;:aeoav Sad Inﬁ-mmmlgﬁm . 08 m%"m
/) a onen r. ow an|
MATERIALS TO BE PROVIDED? . e e G )
5 (partial) Traffic Control Services C1201,C0612 Full Traffic Maintenance $1 55,457.00
217 Lewis Court
Corona, Ca. 92882
951-520-9990
Cert. # 35742
Show all DBE firms being claimed for credit, regardiess of tier. Attach written confirmation from %
each DBE shown stating that it will be participating in the contract to perform the specific work 155.,457.00
shown for the specific amount agreed to. mg‘m“ )

The names of the 1st tier DBE subcontractors and items of work must be'consistent with the
Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBESs, including work performed by its own forces.

2 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of
the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Program database.

86 %

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder
10/14/2016 (949) 753-1414
Date {Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT
Person to Contact (Please Type or Print)

For individuals with sensory disabllities, this d t is available in
ADA Notice TTY 711, or write to Records and Forms Management, 1120 N Street,

It formats. For information, call (816) 445-1233,
MS&-89, Sacramento, CA 95814.

Contract No. 12-0M3504

1



Oct 17 16 09:59a Full Trafiic Maintenance ’\' ‘4’\1/]/[/ (574 951 520 9980

FULL TRAFFIC MAINTENANCE, [INC. [EREEE

State License #780910 (A-C31) - DBE/MBE/SE — DIR #1008005551 BT Burcau.

E-mail fulitra[fc sbealnbal.net S

TIPS R v i R
TRAFFIC CONTROL N Tme et /€, 25Y
SUB-CONTRACTOR QUOTATION Iy 5}. s
&
Atin: Estimator ﬁg '
. e -2 (<] ,{f:‘ i
Project: 12-0M3504 Thp s A7 Z J Date: Ogtober 17,2016
£
N A priess afe good From7/1/16-6/30/17
Item Description ‘f A ; Amount
r: {-‘é:‘;:.
Option 1 One lane, one direction, two-man crew one mllfgfonlv & 457 $ 1536.57
Option 3 Any ac’ld *] closures (i.e. Flip flops, opposite difection) w/ san‘ie crew § 768.28
Option 4 For eabh additional lane add £ : $ 118.77
Option 5 For each additional mile add £ $ 118.77
Option 6 On ramp closure w/lane closure 1-3 ramﬁs add $ 118.77
Option 9 City street lane closure/detour ,A‘ $ 1536.57
Option 10 Ramp tlosure, 1- 4 ramps £ $ 1536.57
_ Option 11 Shoulder closures ;” $ 1536.57
Option V A r truck w/driver 8-hourshift. Plus § 55 amile §1162.16
Option 1(a) Twi crew flagging for 8-hour shift “J* § 1556.57
Option 1(b) Half day price lane two-man grew under %homs §1106.32
£

We need one hour set up time and one
If this project requires portable transver
standard rates and does not include any

hour pick up time.

se rumble strips,_P

rumble strips. #
#

lease pro\zld%) 10 working days’ notice before job begins.
ease contaét our office for quote the rates listed above are the
:?F /873¢: 3¢

0 s J £ f g5~ /|
Additional provisions: 7 Jf?’ 7 ? 5.0
A Shift prices are for eight (8) hours. Ové{ﬁme will e billed at $112.86 per persgn-hour. 2%/ = 757/ i ;
B. Maultiply rates by 1.5 for Saturds ys 5ﬂd 2 ﬁm undays and Holidays and after|]2 hours of work will be billed at
$150.46.
C. F.TM. is signatory with the Lz and certified with the State.
D. Payment is due within thirty da i oice date 1.5% Monthly Finance Charge after 30 days.
E. No retention for traffic con ¥
F. If required additional equi hangeable Message Sign, Attenuator Ttuck) to be provided by F.T.M. for
an additional charge. :
G.  Prime Contractor is responsib le s btam all permits required from Cities involyed.
H. ‘Prime Contractor is respo j- ;i"i coordinate and pay for Highway patrol unit.
L Additional 3 2 percent ingrepsés added every year on June 30%. This proposal will become part of any contract.
1 If Special wording insuran -3 s needed the amount to be paid by Contractor dlong with Waivers of Subrogation
Insurance the % of payro fwill be charged to contractor. If notary services| are required, Prime Contractor is
responsible for those charg ;
K. If equipment is rented for set up only, contractor is responsible for clbsure and :quipment until FTM picks it up.
L. - Nowork will be perfurm ed until this proposal is signed and faxed/mailed tp our Corona office.
If you meed a bid for the signs please fax plans to 951-520-9980.
Thank you for the opportunity,
Sammy Salgado Signature of Acceptince

Full Traffic Maintenance, Inc.

_ 217 Lewis Court, Corona, CA 92882
Office:  (951) 520-9990
Fax: {951) 520-9980

Title




10/20/2016

Back To Query Form

Search Returned 1 Records

Unified Certification Program

Thu Oct 20 09:08:08 PDT 2016

_uery Criteria
Firm/DBA Name: Full traffic
Firm Type: DBE
Firm ID 35742
Firm/DBA Name FULL TRAFFIC MAINTENANCE, INC.
Address Line1 217 LEWIS COURT
Address Line2
City CORONA
State CA
Zip Code1 92882
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail sammysalgado@sbcglobal.net
Contact Name SAMUEL J. SALGADO
Area Code (951)
Phone Number 520-9990
Alt Area Code {:)
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 520-9980
“2ency Name CITY OF LOS ANGELES
unties 19; 30; 33; 36; 37;
Districts 07; 08; 11; 12;
DBE NAICS 561990;
ACDBE NAICS
C0612 SAFETY EQUIPMENT SUPPLIER; C0800 Traffic Striping, Marking and Traffic Control Materials Supplier;
Work Codes C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C5601 SIGN STRUCTURE; C5620
ROADSIDE SIGN; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
Licenses A General Engineering Contractor; C31 Construction Zone Traffic Control Contractor; C61 Limited Specialty
Contractor; D42 Sign Installation;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

al 0 Querv Form

hitp://iwww.dot.ca.gov/ucp/QuerySubmit.do

1"



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
12-0M3504
BID AMOUNT:
$18,180.819.00
BID OPENING DATE:
10/19/2016
BIDDER'S NAME:
ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:
14%
DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
17 $10,784,181,.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bid
L R SERVICES TO BE SUBCONTRACTED OR MRES’;;:,GC’RY ot i Gt ?!il;h-ﬂm:nn? oE m%’m
= L an cne numi A
MATERIALS TO BE PROVIDED? e e bar mm;rm u‘;'; -
139,140, 141 Furnish RCP C0651, D3240, Pre-Con Products $510,171.00
D3270

(all partial)

240 Los Angeles Ave.

Simi Valley, Ca. 93065

805-527-0841

Cert. # 651
Show all DBE firms being claimed for credit, regardless of lier. Attach writlen confirmation from %
each DBE shown stating that it will be participating in the contract to perform the specific work 510.171.00
shown for the specific amount agreed to. Total Claimed

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBES, including work performed by its own forces.

2If 100% of an item is net to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumished.

*Use Work Category Codes from the California Unified Certification Program database.

2.81%

The bidder acknowledges that it Is committed to use the
DBEs shown on this form to meet the contract goal (49 CFR
26.53).

Signature of Bidder

10/14/2016
Date

(949) 753-1414
(Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT
Person to Contact (Please Type or Print)

ADA Notice

For individuals with sensory disabilities, this d Is
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

ilable in alt .

For Inf

call (816) 445-1233,

Contract No. 12-0M3504

1
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PRODUCTS P.0. BOX 940669 SIMI VALLEY CA. 93094 - (805){5%
QUOTE DATE:  10/18/2016 SHANNON
CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 12328 4
CONTACT: JOBTITLE: 405 TQJRVINE

LOCATION: IRVIN

PHONE:
FAX:
Cell or Pgr.:

Shipping Terms: FOB JOB SITE
Payment Terms: NET 30 DAYS

ice Valid Until: 12/17/2016
eceipt of plans: VERIFIED UPON ORDE

QUOTE DETAIL

DESCRIPTION TITY UNITPRICE UNIT EXTENSION
18" RCP 1500D TG 380 $16.28 FT. $6,186.40
24" RCP 1500D TG 15100 $24.42 FT. $368,742.00
36" RCP 1500D TG 1170 $55.81 FT. $65,297.70
36" X 6" GRADERINGS **MUST SHIP WITH RCP*™ $136.15 EA

36" X 3" GRADERINGS **MUST SHIP WITH RCP** $81.39 EA

A1495D-24" R&C **MUST SHIP WITH RCP** 4 $400.00 EA $1,636.00

# OF DELIVERIES BASED ON FULL LOADS &' 108 $632.50 LD $68,310.00

CUSTOMER TO UNLOAD RCP

CALL TO CONFIRM AVAILABILITY 2 WE KS PRIOR TO SHIPMENT i oo iy

NOTES: ALL RCP IS TONGUE AND)
BE ROUNDED TO ME
INCLUDES AND IS LIM
PREVAIL.*CONTA!

ROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE

D TO PRECON'S TERMS AND CONDITIONS. UNIT PRICESWILL

Rl 805-315-7247**

Sales tax additional

PRE-C@N PRODUCTS IS A REGISTERED MINORITY BUSINESS
CALTRANSTDBE ¥ C 1000651 MBE CLEARING HOUSE # 91150090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-CON'S TERMS AND
CONDITIONS. &

PHONE: (805) 527-0841 FAX: (805) 584-0769
THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.




PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price. The Purchase Price specified on the face of this invoice Is and shall be considered a lump sum prics for the sale and/or Instalation ol the Producls based upon the
mmphesnih&nnmdmwmmmn!ﬂwPMtsePﬂueimhdquimanmmﬂwmiw.mhavabunupmlymd.

2. Payment. Payment in full of the Purchase Price, including transportation costs, shall be due thirty (30) days after delivery, Interest at the rate of éighleen percent (18%) per annum shall
la:runmhmpddm.undmwmmarusnraxpumpayabhbyaw.mmmumwﬂpaﬁh!ul Seller resarves the right to forthwith cease all further deliveries If imely
payment in full has not been received. A

3. Price Change. The Purchase Price Is binding on the Seller anly for the period indicated, and prices ibject to change without notice. The possession of price sheels or catalogs by
any person should not be construed as a binding offer to sell by Seller. Frice changes made by Seller shall apply to all materials covered by this contract and defivered after sald perlod, provided
that delivery Is not delayed due to any fault of the Seller.

4, Delivery. Seller wil deliver the Products to the job site, and if requested In wriling by Buyer, Seller shall install, mwmmnmmmmwm_ﬁwmgwmm

IrdlarsmlpuunmoLTheunham.plmemmmmﬂaﬂondmmdMsMbammWnd!iIanmmmemmM ble direciions and req: is of Buyer, unless
ohwlwnnmdhaﬂﬂm.Buunralnllpmld.nndnwkuhamb{ammdsmmndnﬁvwsbnrdpmmummmdmmm.
5. Installation. In the event Saller is required fo install the Products pursuant 1o Buyer's request, Seller shall further fumish all tools, iipment, labor, fials, structures and

accessories which may be required or necessary to propery install and affix to the job site all of the Products. Seller makes no representations or guaraniies, nor assumes any responsibility
:agadmmepmperhuﬂm.mmd%mmhﬂu.mmmmmmm.hm,nmmumyumwmndhnmmuum:tumhhﬁmoﬁm
Producls specified by Buyer, which responsibiiies are exclusively borme by Buyer. Seller assumes no responsibility for water infiliration info any Product placed into any excavation.

6. Capacity. Sallor shall ba desmed a construction contractor for all purposes If Seller Is required o install and afiix the Products according to the plans and specifications of Buyer.
Bwﬂrspammn!ﬂnMasaPﬂ:eMmtbamdumlu's.lbhcltnmydka.rdnnﬂm,mﬁargeuiahudﬂmb;mmohnyhm or condition not cantained herein.

7. Title. Seller shall ratain tife to all Preducts untl the full Purchase Price has been paid and, if Seller Is rasponsible for the installation of the Products, unfl the Products have been
atiached o, Incorparated in and affixed Lo their final position by Seller.

8. Sales Tax. The Purchase Price of the Products is based upon the assumpiion that Seller shall install and affix the Products, provided that in the sveat Buyer does not elect or contract
wlhsammhmllmwbdummwBuwmbefmﬂmnabhardmpmﬁhforhmmddltduurwommmmdmmemnmmolmm.

8. Waranfles. Salleronly warrants that the Procucts shall conform to the specification thereof and shall be free from defects In lbor and matedalsfor a period of ono (1) year from date of
delivery. mnpmmmumnmmmmmmuunmmmmammmomum-uwmummmmmswmmm
Product with a duplicate Product fres from defect vilhout charge, but without further expense to Selfor, SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS
OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE.
EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIELE FOR ANY INCIDENTAL OR
CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INGLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED
BY DEFECTIVE PRODUGTS SUPPLIED BY SELLER. Prodndssoldh!w.bulnnlmnl'ad’uledhylt.mnpamdodybhemmmﬁnﬁmrlmbdhmwhwpplm

10. Inspections. Buyer shal inspact the Products for any broken, od or other visible defect or deficiency prior lo unloading the same and seller shall have no liablity for any such
deficiencies unless Buyer provided wiitien nofice to Seller on the shipping! document evidencing Buyer's recelpt of the same. All other inspections of the Praducts shall be made by Buyer
mm(s)mmmmumummnhmmummmmmW.mmm,w.mmmmmmdmmm
varlations consistent with usual trade practices. Unless written notica of refection Is timely raceived by Seller, It Is conclusively deemed that the Producls meet with the Buyer's purchase
raqui is and pletein dance with the deseription of the Products.

11. Returns. Producis shall not b returnad by the Buyer without prior written acceptance by the Seller, “The amount of eredit to be given, if any, shall b delermined by the Seller after
inspection of the Producis upan retum to Seller's business premises.

12, Quantity. Mhemmmamhwﬂqmdmmwlsudmddmmmbnpmuommammofmmwsmmﬂhmm
Increase the unit price of the Products a ble amount to offset the reduction in quantity.

13. Scheduling. Seller's delivery of the Products Is based on ts present esfimate of the time required to skhip after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY
Faommmwrwnrrrmumammmmﬂmmnwmmavmmmmmmm&mnﬁm&onmusmumpmssoﬂm
OF ANY DELAY IN DELIVERY OF BUCH PRODUCTS.

14. Ordering Odd Lengths. ‘l‘hn.nmsaPﬂmhhuﬁwhn@ﬁumtmmmm(mﬁmﬁHmmﬁdmmmmwmlmmmmwh
mnmmmhm.kmdmtmawﬁhmdaﬁwmhmmmm Al pipe and Products will ba billed at nominal langths (4' or 8) and no allowance shall be
geabl for<h duo to bavel

ag 9.

15. Default, upmwmawswumcmmmm,qmm.mmmmpmmmhmm.wmu Purchase Price for all Products manufaciured by
Seller for Buyer under this conlract, whether or not delivered to the job site, shall, at Sellecs sole option, become immediately dus and payable, the exercise by Seller of any of ils rights under this
mmmwmmmmymwmumw:mmmmmmmmmummmnmwwm In the event of default in
pmnm.orawmm.mmmmmummmmummmma.mmmmmmmum.muMmmemm
balance due. Seller may ofhenvise exarcise all rights and remedies avallable o Seller in accordance with Californa law.

16. Sale Contract. This coniract is subject to accaptance only on the terms and conditions stated in fhis offer. This contract shall not be subject to medificaticn except by an agreement in
wiiting signed by bolh parties. Any addtional or diffarent terms and conditions proposed by Buyer, either bofore or after this offer, are hereby rejected.

T .

17. Force Majeurs, The Seller shall not be liabla for delays or other fallure to perform because of any delays in manufactura or delivery due 1o unforesaeabls causes bayend the control
andvdmtnhmmnmdmm.Mu.Mnth.deMadmﬂhmam.mﬂhmhmmw«mmm.m.
floads, epidemics, quarantine restricions, strikes, ive traffic, major equipment or transportation failures, delays or defaulls of third parties, freight embargoes, unusually severe weather or
ddmdmmmwmppmdmmwmmmdmmn!mh. anmmusmdhpmmmummmp«wnm
concurrently with acceptance of the Products. Delays In dalivery, for whatever reason, shall not be cause of cancellafion of this contract by Buyer. The parfies herato acknowladge that the
mtummumnmmmuuuawmhmmum-ﬂwbmwmwmummuwdmmm
mmam-mumwmmwmwummmmmmmmmmhmwmmmmﬂmnﬂﬂxmtdﬂmwmm
exclusive measurement of damages suffered by Buyer due to any such delay damages.

18. Bid Jabs. On id jobs, this contract shall be binding on the partes orly (=) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded eifher from a
general or subcontract embracing the use of the Products.

49, Taxes Not included. The Purchase Pric Is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless
speciiically included. 3

20, Indemnification. Buyer expressly agrees o indemily, dafend and hold Saller hamess from and against all claims, demands, losses, expensss, costs, including reasonable
laos.mm:.murmmmdmyﬂmumuhirgmd.mmmmmﬂmmmwmnmmdm.Mumwm.Mmmm
;rmmmrmglmhm.mmmﬁMMMMhm. Buyer further agrees fo erect sufficient prolective and waming devices at the ime the

roducls are onthe’ 0,

21, No Assignment. Buyer shall not assign this contract or any Interest therein, without Sellar's prior wrilien consent.

22, Risk of Loss. Risk of damage or loss of the Products shall pass to the Buyer upon the trnsfer of title. “Theraafter, Buyer shall be responsible for compliance of all govemmental
regulations and ordinances with regard to storage or placement of the Products. .

23, Attorney Fees. In the event of any litigation, action or proceeding Is din mmmmprmgmmthamnmmwnmm
attomey's fee and court costs,

24. Storage. In the event Buyer does not accept defivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller will store the
uMMmmhhmpmhnpodudalMM)mudwawmdhammmmwmwwﬂm&wmmmmmmmdm
mrp«mumyummm«wmmw.dmm:umwunmmmmmmmmummummmmm.mmmmumqm
the Producis or the terminalion of this contract whichever shall last occur. Seller shall hava the right fo cancel this contract, ratain any deposils or prepayments, and recover the remaining
balance of the full Purchasa Prics of any undaliverad Products, plus intarast thareon at the rate of one and one-half parcent (1%%) per month unll paid in full, if Buyer shall not accept delivery, for
any reason whatsoever, within ninety (80) days from the scheduled delivery date.

25, Disclalmer of Plans, Buyer hereby acknowledges that in the event the Seller has provided any layouts, schemafics, drawings or other plans to Buyer in connection wiith the placement,
hmo:mmnamm.wmmmmmmmwmwmmmmwmwmwyrmhwbmmpmu.wm.
dm'nne,mmnﬂmhmmmwauw.urﬁmdwhnMwmmdtym.umrawnwaﬁdnpmdmw‘smnfmm:Buyw-tnlmhurbempmmom
determining the numbers, lengths, configurations, layouls installations, dimensions and all other design p ffeating the installation of the Producls provided by Seller.

Lot o



10/20/2016

Back To Query Form

Unified Certification Program

Search Returned 1 Records

Thu Oct 20 09:17:39 PDT 2016

_dery Criteria
Firm/DBA Name: pre-con

Firm Type: DBE

Firm ID 651

Firm/DBA Name PRE-CON PRODUCTS
Address Line1 240 LOS ANGELES AVENUE
Address Line2

City SIMI VALLEY

State < CA

Zip Code1 93065

Zip Code2

Mailing Address Line1 P O BOX 940669
Mailing Address Line2

Mailing City SIMI VALLEY

Mailing State CA

Mailing Zip Code1 93094

Mailing Zip Code2

Certification Type DBE

EMail danz@pre-conproducts.com
Contact Name DANIEL ZARRAONANDIA
Area Code (805 )

Phone Number 527-0841

Alt Area Code i)

Alt Phone Number

Fax Area Code (805)

Fax Phone Number 306-2498

" ~ency Name
Jdnties

Districts

DBE NAICS

ACDBE NAICS

Work Codes

Licenses
Trucks
Gender
Ethnicity
Firm Type

DEPARTMENT OF TRANSPORTATION
19; 27; 30; 35; 36; 40, 42, 56;
05; 07; 08; 12;

237310; 238110; 238120; 238990; 327310; 327331; 327390;

C0651 CONCRETE & CEMENT SUPPLIER; C5501 STEEL STRUCTURES; C5570 STEEL CRIB WALL; D3240

CEMENT, HYDRAULIC; D3270 CONCRETE, GYPSUM, & PLASTER PRODUCTS;

A General Engineering Contractor; C08 Concrete Contractor; C42 Sanitation System Contractor;

M
HISPANIC
DBE

http://www.dot.ca.gov/ucp/QuerySubmit.do

k To Query F

n



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0M3504

BID AMOUNT:

$18.180.819.00

BID OPENING DATE:

10/19/2016
BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:

14%
DBE PRIME CONTRACTOR CERTIFICATION™: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

17 $10,784,181,.00
NAME OF DBEs
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date bids are
L SERVICES TO BE SUBCONTRACTED OR W°Rz g::fom’ s ,m:mg.me ':-ul;ﬁm o, DBE ‘mfs'; L
¥ 8ss, &l one number. Show an
MATERIALS TO BE PROVIDED® L e e ooy
51 (partial) Supply Rental Equipment C9907, C9908 R.J. Lalonde, Inc. $337,658.00

2508 N. Palm Dr. Ste. 200

Signal Hill, Ca. 90755

562-595-6655

Cert. # 4882
Show all DBE firms being claimed for credit, regardless of tier. Altach written confirmation from 3
each DBE shown stating that it will be participating in the contract to perform the specific work Lo il 202.594.00
me i
shown for the specific amount agreed to. i
The names of the 1st tier DBE subcontractors and items of work must be consistent with the 111
Subcontractor List (Pub Cont Code § 4100 et seq.). 12%

'Each DBE prime contractor must enter its certification number and show all work to be
performed by DBEs, including work performed by its own forces.

2if 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or fumnished.

3Use Work Category Codes from the Celifornia Unified Certification Program database.

The bidder acknowledges that it is committed to use the
DBEs shown on this form to meet the contract goal (43 CFR
26.53).

Signature of Bidder
10/14/2016 (949) 7531414
Date (Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT

Person to Contact (Please Type or Print)
ADA Notice For individuals with sensory disabilities, this d is in alternat For inf ion, call (816) 445-1233,
TTY 711, or write to R ds and Forms Manag: 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 12-0M3504

1



10/10/2016  11:14 562 5HdH HHIY

*

R/ Lalonde, Imc. -

EQUIPMENT RENTAL

LALUNUE EWULFMENI HENIALS #44V8 F. UV SULE

1337658

Lot

Alc"lréz-.r <

?$757/

DBE / WBE / SBE i

DIR# 1000002001 __
Ortiz Enterprises o A
Attn: Andrew Lampkin

if

Re: Project: Route 405 Sand Cyn to Jamboree, Orange County

Project No: 12-0M3504

R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.

EXCAVATORS

CAT 303 /JD35D MINI EX

CAT 308/ JD85 MINI EX

CAT 314 /DEERE 135

CAT 320C

CAT 321 - ZERQ TAIL SWING

CAT 320 CL Long Reach

CAT M322D / DOOSAN 210 RUBBER TIRE EX
CAT 328 /KOM 308 - ZERO TAIL SWING
CAT 336 /CAT 330/ HIT 300

CAT 349 /HIT 470

DEERE 800 /HIT 850

EXCAVATOR ATTACHMENTS

HYD. THUMB

GOMPACTION WHEEL
MINI-EX BREAKER

4,600LE. BREAKER

6,500LB, /7,500LB. BREAKER
10,000LB. BREAKER

WHEEL LOADERS

SKIP

CAT 980H / DEERE 644 K

CAT 950H / DEERE 644K FORKS

CAT 950H / DEERE 644K / 4IN1 / SIDE DUMP
CAT 966H /966G

BARE :
DAY WEEK | MONTH
$300 $1,200 |  $3,600
400 1600 | 4,800
475 1800 | 5700
600 2400 | 7,200
850 2600 | 7,800
750 3000 | 9,000
725 2900 | 8700
800 3200 | 9,600
850 3400 | 10,200
1,050 4200 | 12,800
n/a 7500 | 22,500
DAY WEEK | MONTH
195 780 2,340
195 780 | 2,340
300 1,200 | 3800
475 1900 | 5700
750 3,000 9,000
as0 3800 | 11,400
DAY WEEK | MONTH
275 1,100 | 3,300
600 2400 | 7,200
875 2700 | 8100
700 2800 | 8400

775 3100 | 9300




IV IV e e e Mee YYY e ew AR At TR ARE=As b Re e oo s

CAT 980G 1,050 4200 | 12600

CAT 2268 SKIDSTEER ; 250 1000 . 3000
SKIDSTEER BREAKER 225 900 | 2700
BACKHOES ' DAY WEEK | MONTH
CASE 590 300 1,200 | 3600
DEERE 7104/ 710G / CAT 450E 450 1,800 | 5400
BACKHOE ATTACHMENTS DAY WEEK | MONTH
COMPACTION WHEEL 125 500 | 1.500
SWIVEL ‘ 95 380 1,140
VIBE PLATE 300 1200 | 3,600
BREAKER 325 1300 : 3,900
TRACK LOADERS DAY WEEK @ MONTH
CAT 939 500 2000 : 6,000
CAT 963 B/C 900 3,600 10,800
DOZERS DAY WEEK MONTH
DEERE 450J / 450H / DUAL SLOPEBOARDS 500 2000 | 6,000
DEERE 850K DZR 725 2000 | 8700
D-6 / SLOPEBOARD 800 3200 | 0800
BLADES DAY WEEK MONTH
CAT 140H ! 650 2600 : 7,800
ROLLERS DAY WEEK MONTH
CAT C$54 84" SMOOTH 450 1800 : 5400
CAT CP56 84" PADDED 475 1,900 | 5700
R.J. Lalonde, Inc : :
Janelle Reusch ;
562-505-6655 :
DBE #4882 / WBE 11899

2508 N, Palm Dr. #200 Signal Hill, CA 90755 562-595-6655 562-595-8833

e




ORTIZ ENTERPRISES, INC.
Job Code: 16-045 DBE
Description: Caltrans - Rte 405 (Sand Cyn to Jamboree)

RBCDDV39 (B) Cat 39" Dual Drum
RBCRAM (B) Cat Rammax 0.00 84.00 0.00 % 0.00 2,436.00
RBCSDV66 (B) Cat 66" Smooth Drum 000 25600 0.00 % 0.00  12,288.00
RBD6 (B) CatD-6 0.00 8.00 0.00 % 0.00 672.00
RBE (B) Cat 446 B-Hoe 000  171.00 0.00 % 0.00 9,618.99
RBE322 (B) Cat 322 Exc 0.00 58.00 0.00 % 0.00 452400 \
(SRBE330IFAdEsuhaeata 2B B I e 0005 5281005 ity w0 D0 Yoo 0,002 2452,60000) \
RBE446 (B) Cat 446 B-Hoe 0.00 48107 0.00 % 000 2212929 :
(RBG140 . .. . (B)Cati40H 00077 UITTA08 - e s 0I00, e 0100 - 62,64641.) /ﬁB 37 658
(RBL9G6 ' Cat96" 000 97600 ©000% 1000 9454542 il 5
(CRBLSKIP~  (B)SkipLoader 0.00 . 81058 . © 000% 000 27.867617) /
RBS613 (B) Cat613C 000 23516 0.00 % 000 1763701 7/
RBW3254 (B) Cat 325 W/4000 Lb Hmr 0.00 56.00 0.00 % 0.00 6,720.00
RBW3304 (B) Cat 330 W/4000 Lb Hmr 0.00 32.00 0.00% 0.00 4,576.00
RBZAUGER Auger - Calex (Oper) 000  208.00 0.00 % 000  67,600.00
RHFB40 40' Flatbed 0.00 40.00 0.00 % 0.00 3,200.00
RLBARROW Arrow Breaker 0.00 16.00 0.00 % 0.00 2,480.00
RLCHYD45 45 TN Hydraulic Crane 235.00 235,00 000 18860 0.00 % 000  44,321.09
RLCRT22T 22 TN Rough Terrain Crane 53.13 53.13 000 33200 0.00 % 000  17,637.50
RLCTRK40 40 TN Truck Crane 175.00 175.00 000 35267 0.00 % 000  61,716.94
RLTBTRK Boom Truck 73.00 73.00 0.00 8.00 0.00 % 0.00 584.00
RP138 Conc Pump 138' (0) 201.00 0.00 0.00 80.00 0.00 % 0.00  16,080.00
RSEQUIP Small Equipment 12,00 12.00 000 248639 0.00% 000  29,836.68
RSMLIFT Manlift 26.00 26.00 0.00 13.06 0.00 % 0.00 33945
RSPUMP3 3" Pump 10.00 0.00 000  500.00 0.00 % 0.00 5,000.00
RSTOOL Small Tool 7.00 7.00 000 453385 0.00 % 000 3173692
RT10SPR Super 10 Wheel Dump 92.00 0.00 000  368.00 0.00 % 000 3385600
RT10WHL 10 Wheel Dump Truck 90.00 0.00 000 147513 0.00 % 0.00 132761.74
RTSEMI Semi - End Dump 97.00 0.00 0.00 69.28 0.00 % 0.00 6,719.88
RTSEMIFB Semi-Flat Bed 92.00 0.00 000 1,283.09 0.00 % 000 11804429
RTSWEEPR - Street Sweeper-Operated 125.00 0.00 0.00 750.00 0.00 % 0.00 93,750.00
RTWTR2M Water Truck-2000 gal 59.00 59.00 000 101860 0.00 % 000  60,097.62
RTWTR4M Water Truck-4000 Gal 85.00 0.00 000 81840 0.00 % 000  69,563.64
Grand Totals 20,019.56 000 1,213927.55

10/20/2016 10:18 £ Copyright©1989-2016 InEigl All Rights Reserved. 10f2



10/20/2016

Back To Fo

Search Returned 1 Records

Unified Certification Program

Thu Oct 20 09:09:11 PDT 2016

_dery Criteria

Firm/DBA Name: Lalonde

Firm Type: DBE
Firm ID 4882
Firm/DBA Name R.J. LALONDE, INC.
Address Line1 2508 N. PALM DR,, STE. 200
Address Line2
City SIGNAL HILL
State CA
Zip Code1 90755
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail jreusch@rjlalonde.com
Contact Name JANELLE REUSCH
Area Code (562)
Phone Number 5956655
Alt Area Code ()
Alt Phone Number
Fax Area Code (562 )
Fax Phone Number 595-8833
" +ency Name CITY OF LOS ANGELES
Jnties 19; 30; 33; 36; 37;
Districts 07;08; 11; 12;
DBE NAICS 238910; 532412;
ACDBE NAICS
Work Codes C9907 CONSTRUCTION EQUIPMENT RENTAL; C9908 HEAVY EQUIPMENT RENTAL (OWNED EQUP ONLY);
Licenses
Trucks
Gender F
Ethnicity CAUCASIAN
Firm Type DBE
Back To Query Form

hitp:/Awww.dot.ca.gov/ucp/QuerySubmit.do

n



STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:

12-0M3504
BID AMOUNT:
$18.180.819.00
BID OPENING DATE:

10/19/2016
BIDDER'S NAME:

ORTIZ ENTERPRISES INCORPORATED
DBE GOAL FROM CONTRACT %:

14%
DBE PRIME CONTRACTOR CERTlFICATION‘: TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE) [TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)

17 $10,784,181,.00
NAME OF DBEs s
ITEM OF WORK AND DESCRIPTION OF (Must be certified on the date
o oth SERVICES TO BE SUBCONTRAGTED OR WORZOCSEE,GO“ np.::dl.l Irzi::;h Canranmu;-hnm:::;ngs ”“%’"T
= al one nui . ow an
MATERIALS TO BE PROVIDED® _-y e Bt Mg
115, 142, 149 Sewer Connection C9872 Covarrubias Brothers Const. $423,174.00
37369 Deepwood Dr.
Murrieta, ca. 92562

951-600-1751

Cert. # 2163
Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from %
each DBE shown stating that it will be parficipating in the contract to perform the specific work 423.174.00
shown for the specific amount agreed to. mg“m

The names of the 1st tier DBE subcontractors and items of work must be consistent with the

Subcontractor List (Pub Cont Code § 4100 et seq.).

'Each DBE prime contractor must enter its certification number and show all work to be

performed by DBEs, including work performed by its own ferces.

21f 100% of an item Is not to be performed or furnished by the DBE, describe the exact portion of

the item to be performed or furnished.

3Use Work Category Codes from the California Unified Certification Program database.

2.33%

The bidder acknowledges that it Is committed to use the
DBEs shown on this form to meet the contract goal (48 CFR
26.53).

Signature of Bidder
10/14/2016 (949) 753-1414
Date

(Area Code) Tel. No.

JOHN D. SCHAAR, SECRETARY/VICE PRESIDENT
Person to Contact {Please Type or Print)

ADA Notice 1714 o write to R

For individuals with sensory disabilities, this document is available in i
rds and Forms W

For

call (916) 4451233,

nt, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 12-0M3504

.[



Covarrut ias Bras Construction
27269 Deep Wood Dr

. rieta, Ca 92562

{951) 601)-1751 office

(951) 60034975 fax

(714) 478-2353 direct

covarrubiasbros@acl.com

Date: )L /% - -16

NCSTRHE3, 174

Bid Proposal & Contract
Track No.

100000 LLS2Z Biante:ﬂ,!S/.Lé

MBE[DBEFILE#CL‘ASZGE
LICENSE #784171
h—AJUL

“LOCATION: Sﬁ’%ﬁ'j 547’%’%’73 1
OVERCROSS NG 2 aonD

ATIN.TC: | €5 nAGARN
BID TO: X S : S0 uTH &F J}?MB%L@
OWNER/DEV
J’J | Wi égw»w.:
WE PROPOSE ‘10 FLIRNIS R LABOR AN1) MATERIAL AS NOTED BELOW AT THE UNIT PRK:E SHOWN FOR THE QO UCTION
g DESCRIFTION % GNIT PRICE[TOTAL

TEMNO| Q
1 F|.

it

/35

4d3.1714

| |




10/20/2016

Back To Query Form

Unified Certification Program

Search Returned 1 Records

=

Thu Oct 20 09:09:28 PDT 2016

.ery Criteria
Firm/DBA Name: Covarrubias
Firm Type: DBE
Firm ID 2163
Firm/DBA Name COVARRUBIAS BROTHERS CONSTRUCTION
Address Line1 37369 DEEPWOOD DRIVE
Address Line2
City MURRIETA
State CA
Zip Code1 92562
Zip Code2
Mailing Address Line1
Mailing Address Line2
Mailing City
Mailing State
Mailing Zip Code1
Mailing Zip Code2
Certification Type DBE
EMail covamubias@aol.com
Contact Name ABEL COVARRUBIAS
Area Code (951)
Phone Number 600-1751
Alt Area Code ()
Alt Phone Number
Fax Area Code (951)
Fax Phone Number 6004975
" ency Name CITY OF LOS ANGELES

anties 00;
Districts 00;
DBE NAICS 237110;
ACDBE NAICS
Work Codes C6401 ASBESTOS-CEMENT PIPE; C6500 REINFORCED CONCRETE PIPE; C7112 REINFORCED CONCRETE

SEWER PIPE; C9872 SEWER CONNECTION;
Licenses C42 Sanitation System Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE
Back To Form

http:/fwww.dot.ca.gov/ucp/QuerySubmit.do

n



4/9/2016 @8:51 66158999684 AUSTIN ENT PAGE @
: TEURTT %Qf’gzér

AUSTIN ENTERPRISE = ..4./6% 357~

License #764893
P. Q. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estimating FAX 661-589-9904 - "

&

=0

Certified DBE/MBE/WBE/UDBE CT-013602

o

DIR #1000001896 7 - =

Contract: CDOT # 12-0M3504
' 1-405, Irvine

Bid Date: October 19, 2016

-

BID ITEM # 51 / Roadwa Excavation | prtion):

Tl e
62,300 cy Saw cut only ; - ; : é A '
22708 1f- 147 thick PCC SaW CUL il cvvervsne T o i $4.85/1f..........$110,133.80 -
Note: One move in included. Addi?iénal mobs at $500.00 each. - ; o

7

#108 / Continuoz_xé""”":Reinforced Pavenie ion): 4 eihg
Daily Saw cutlongitudinaliiéc:'vi;traction JOILS. coveersrsranna $1,650.00 / 8 br shift #g ‘ =
BID ITEM # 186 / Isolation Joint Seal (Sill
12,0001f Widen, pre furnish and install joint sealant...........$5.85 /1f ... $70,200.00 VE“R% 41 5

Note: One move in jncluded. Additional mobs at $1,500.00 each.

Conditions for abgve items:

1. Confractor to supply traffic control as required. ~ As moted

2. Contractor to provide layout and clear access to work area

3. Contractor to provide access to water and an approved shury disposal site.
4. One move in included. Additional moves at $1,500.00 per each.

5. Three weeks writfen notice required for acquisition of materials.

6. A copy of this quotation to be used as an attachment in force in subcontract.

X

g
Note *- Union Signatory,
Tnsurance $5,000,000.00 ﬁability,
No Bonding '

California Grinding Specialties / DBA: Austin Enterprise



10/20/2016 Unified Certification Program

Back To Query Form

Search Returned 1 Records Thu Oct 20 09:09:47 PDT 2016

tery Criteria
Firm/DBA Name: Austin Enterprise

Firm Type: DBE

Firm ID 13602

Firm/DBA Name CALIFORNIA GRINDING SPECIALTIES, INC. DBA AUSTIN ENTERPRISE

Address Line1 13421 SNOW ROAD

Address Line2

City BAKERSFIELD

State CA

Zip Code1 93314

Zip Code2

Mailing Address Line1 PO BOX 81926

Mailing Address Line2

Mailing City BAKERSFIELD

Mailing State CA

Mailing Zip Code1 93380

Mailing Zip Code2

Certification Type DBE

EMail paustin@austin-enterprise.com

Contact Name PATTI AUSTIN

Area Code (661)

Phone Number 589-1001

Alt Area Code )

Alt Phone Number

Fax Area Code (661)

Fax Phone Number 589-9509

Anency Name CITY OF LOS ANGELES
inties 00;

uistricts 00;

DBE NAICS 238110; 532412;

ACDBE NAICS

C1200 CONSTRUCTION AREA SIGNS; C1522 RESET, ADJUST ROADWAY ITEMS; C1901 ROADWAY
EXCAVATION; C3701 SEAL COAT, C4010 PORTLAND CEMENT & CONCRETE PAVEMENT, C4040 CLEAN & SEAL
PAVEMENT JOINTS - ROUT & SEAL CRACKS; C4101 PAVEMENT SUBSEALING & JACKING; C4201 GROOVE &
Work Codes GRIND PAVEMENT; C5100 CONCRETE STRUCTURE; C5111 CONCRETE OVERLAY, DRILL & BOND; C5150 CORE
CONCRETE - REPAIR BRIDGE DECK; C5190 JOINT SEAL - WATER STOP; C5620 ROADSIDE SIGN; C7301
CONCRETE CURB & SIDEWALK - MISC; C8405 THERMOPLASTIC TRAFFIC STRIPING & MARKING; C8501
PAVEMENT MARKING; C9904 CORING; C9905 CUTTING; C9907 CONSTRUCTION EQUIPMENT RENTAL;

Licenses A General Engineering Contractor; D06 Concrete Related Services;
Trucks
Gender F
Ethnicity HISPANIC
Firm Type DBE
Back To Query Form

hitp:/Avww.dot.ca.gov/ucp/QuerySubmit.do 1M



Page 2 of 3 10/19/2016 1:06 PM

To: 9497531477@RCFAX.( Fax: +18497531477

Fax: (951) 352-2498

Erwin Mendoza

from:

We are a Union Contractor. Union Labor and Operators. Page 1of2
HIGH-L G HT %%ﬂlgg_'m m;mgt&cgmmmgnm; LA Metro SBE Cert #5730
| ; - .0, Box 7339 Phone: (951) 352-9646 License #806335 A, C-10
ELECTRIC!M& Riverside, c’h..&g2513 - Main Fax: {951) 352-2498 DIR Regstration #1000002760
EMAIL: ESTIMATING@HLEINCUSA.COM
Name of Project: RTE 405 AND SAND CANYON i
Contract/Project No.: _12-0M3504 e
Addendums{s) Noted: 1,2,3 Bid Date: 10.18.16 Bid Time: 2PM Quote Revision No.: 0
item # Bid Item Description T, Unit Qty Unit Price Extension Price
181 |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUCTION LS 1 £5,000.00 $5,000.00
182  [SIGN ILLUMIANTION W LS 1 $7,000.00 $7,000.00
183 |[TEMPORARY LIGHTING SYSTEM LS 1 $40,000.00 $40,000.00
184 MODIFY EXISTING ELECTRICAL SYSTEM LS 1 $1,353,500.00 $1,353,500.00
187 MOBILIZATION LS 1 $100,000.00 $100,000.00
GRAND TOTAL 3 $1,505,500.00
*** CT DBE CERTIFICATION #28842* * * i Estimator; ERWIN
F;%b__%g Extension: 122

Please review attached sheets for accurate and complete details. Quote is not valid v-'=ss general terms and conditions sheet is sent with quote.




10/20/2016 Unified Certification Program
Back To Query Fo
Search Returned 1 Records Thu Oct 20 09:10:37 PDT 2016
_dery Criteria
Firm/DBA Name: High light
Firm Type: DBE
Firm ID 28842
Firm/DBA Name HIGH LIGHT ELECTRIC, INC.
Address Line1 7000 JURUPA AVE.
Address Line2
City RIVERSIDE
State CA
Zip Code1 92504
Zip Code2
Mailing Address Line1 PO BOX 7339
Mailing Address Line2
Mailing City RIVERSIDE
Mailing State CA
Mailing Zip Code1 92513
Mailing Zip Code2
Certification Type - DBE
EMail emwin.mendoza@hleincusa.com
Contact Name ERWIN MENDOZA
Area Code (951)
Phone Number 352-9646
Alt Area Code (951)
Alt Phone Number 427-2850
Fax Area Code (951)
Fax Phone Number 352-2498
“qency Name DEPARTMENT OF TRANSPORTATION
sunties 19; 30; 33; 36;
Districts 07; 08; 12;
DBE NAICS 237130; 237310; 237990; 238210; 238990;
ACDBE NAICS
Work Codes C8602 SIGNAL & LIGHTING; C8604 LIGHTING; C8605 MESSAGE SIGNS, LIGHTING & SIGN ILLUMINATION;
C8700 CONSULTANT, NON ENGINEERING; C9859 Commercial Electrical;
Licenses A General Engineering Contractor; C10 Electrical Contractor;
Trucks
Gender M
Ethnicity HISPANIC
Firm Type DBE

Back To Query Form

hitp:/Awww.dot.ca.gov/ucp/QuerySubmit.do

1n



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:

12-0M3504
Name of DBE business.

Name of DBE representative:

DBE cerlification number: ' v T

Name of bidder:

ORTIZ ENTERPRISES INCORPORATED
Neme of prime contractor if different from the bidder.

JOHN D. SCHAAR
Name of representative of bidder or prime contractor:

Date:

Bid ilem number Item of work and description of services to be subconlracted or materials to be provided ' A"(‘g;‘"l

'If 100% of an item Is not to be performed or fumished by the DBE, describe the exact Total
portion of the item to be performed or furnished

As an authorized representative of a certified disadvantaged business

enlerprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If

the bidder is awarded the contract, my business will enter into a
% contractual agreement with the bidder or prime contractor to perform
the type and dallar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct,

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabllities, this d is available in fo For altemate format information, contact the Forms
Management Uinit at (816) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Strest. MS-B9, Sacramento, CA 85814

Contract No. 12-0M3504
2



,/'\ 10-24-16A11:33 RCVD
)

./ biddersname:__ ORTIZ ENTERPRISES INCORPORATED
Contract No.: 12-0M3504

STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION
DES-OE-0102.11A (REV 12/2014)

Page 1 0of 3

1 LHilumo'wukhBHdﬂmdllvﬂlbhtoD&EmHlnﬂﬂlmufmmoalddwniwtuﬂwwl-phmmhmhmiumltmhmhmbrdun

down into economically feasible units to facilitate DBE participation, and items for which the Bidder has established flexible time frames for per and deli hedules in a
manner that encourages and facilitates DBE participation. For each item listed, show the dollar value and percentage of the total contract. Thu Bidder must demonsrate that
sufficient work to meet the goal was made available to DBE firms.

Established Flexible Timeframes
Item of Work Offered, Services Offered, or ey ""’T’hf'm” ko owr 0 || for Performance and Delivery Amount Percentage of
Materials Supplied i harinais Schedues ) Total Bid

"|:|YES Ono |[Oyes [Ono | [Jyes [Jwno

Oves [Owo |Oves [Owo | [Jves [Jno
Cves [Owno |[Jves [Owo | [Jves [Jwo
Cves [vo |[Jves [Ono | Oves [Jno
Oves [Owno |[ves [Owo | Oves [wno
Cves [Owo |[Oves [Ono | Clves [Jno
Clves [Jvo |[Jves [Jno | [Jves [Jno
[(Oyes [Ono |[Oyes [wo | Oyes [Jno
Oves [Ono |[OOves [Ono | [Jves [Jno
Oves [no |OOves [Ono | Cves [Jwno
Oves [Ono |[COves [Ono | [Jves [Jno

[Oyes [Ono [[Jyes [Jno | [Jyes [Ino
[Oyes [no [[Jyes [Jno | [Jyes [Jno
[COyes [no |[[Jyes [Jno Oyes [Owo

[Oyes [no [[Jyes [Jno [Oves [no

Cves [Ono [[Jyes [Ono | Oyes [Jno
Oyes [Ono |[Oves [no | [Jyes [no

Cves [no [[Jyes [Owno | [Jyes [no

OOves [Owno |[[Jyes [Ono | [Jyes [Ino

Oves [wno |[dyes [Ono | [Jyes [Jno

Contract No. 12-0M3504
3



. ORTIZ ENTERPRISES INCORPORATED
STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION P

DBE GOOD FAITH EFFORTS DOCUMENTATION Gonbrmit Mo __ S ONIISR.
DES-OE-0102.11A (REV 12/2014)

Page 2 of 3

2. List the names of certified DBEs and all the dates on which they were solicited to bid on this project. lndudlm-imorwuknmmmodnnwmﬂmndhrldluwhg
up initial and follow-up salicitations to determine with certainty whether the DBEs were interested. Altach copies of solicitati e-mail ds, fax
etc,

Name of DBE Solicited Daite of Initial Solicitation Items of Work Offered Fallow Up Methods and Dates

3. For each item of work made available, indicate whether the Bidder provided plans and specifications specific to the items of work being offered, list the selected firm and its status as a
DBE, the DBEs that provided quotes, the price quote for each firm, and the price difference for each DBE ifthe selected firm is not a DBE. Provide copies of each DBE and Non-DBE
quote submitted to the Bidder whenever a Non-DBE firm was selected over a DBE for work on the Contract.

Items of Work we;’t:ta:sr:g;oun s S et Name of Rejected Fim o - i
Oves [no
[COyes [no
Cyes [Ino
Clyes [wno
Cves [ No
[Cdyes [no
[Clves [Jno
[Jyes [wno
COyes [no
Ifthe firm selected for the item is not a DBE, provide the for the selection on a sheet and attach names, addresses, and phone numbers for the firms listed above.

Pravide evidence as hﬂ additional agreements could nol be reached for DBEs o pubrrn work.

Contract No. 12-0M3504
4



Bidder's Name: ORTIZ ENTERPRISES INCORPORATED
STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION

DBE GOOD FAITH EFFORTS DOCUMENTATION Contract No:__12-OM3504
DES-OE-0102.11A (REV 12/2014)

Page 30of 3
4. Describe the M‘ to identify and solicit the interest of all certified DBEs that have the capability to perform the work of the Contract. Provide copies of supporting
documents.
Description of Outreach Dates Location (if applicable) Results
CONSTRUCTION UPDATE 10/6/2016, 10/13/2016 TRADE PUBLICATION PAID AD
MINORITY BIDDER BULLETIN 10/3/2016, 10/10/2016 FOCUS PUBLICATION PAID AD
9/27/2016, 9/28/2016,

ELDAIIGE SO AIETORTIES 9/29/2016,10/1/2016,10/3/2016| HARD COPY PUBLICATIONS PAID AD

DOTCAUCE 9/27/2016 LOCATED/CONTACTED
OPT IN 9/27/2016-BID DATE LOCATED/CONTATCED
AGENCIES LISTED "8" 927/2016 CONTACTED
5. Describe the Bidder's q;-mm DBEs with -m-hﬁ-m the plans, specifications, and requirements ofthe Contract to assist them in

ponding to a Identify the DBEs assisted, the type of inft provided, and the dats of the contracts. Provide copies of supporting d

6. Describe the Bidder's sted DBEs in g bonding, lines of credit, or insurance. Identify the DBEs assisted, the type of assi offered, and the
dates. Provide copies of supporting docu
PLEASE SEE "5"

5 DnuhmoBWsoM:mdlw-m—' sted DBEs in obtaini or related assi or senvi i lies and

quip the DBE p or leases from the pﬂmcmmmwm-ﬂlm lﬂmﬂfylh- DBEinmhd. mnwdlmuuﬂlﬂd mdmcddn Prmid. copies of supporting
documents. U!tlﬁ:lt‘mldlbm i DBEs in obtaining b g, lines of credit, i lies, materials, or related assistance or services,

exduding supplies and equipment the DBE subcontractor purcham or leases from the primé contractor or its l.fl[hn Idnmw the DBE assisted, the assistance offered, and the date.
Provide copies of supporting documents,

PLEASE SEE "5"

8. List the names of and the dates on which they were to provide assi in contacting, recruiting, and using DBE firms. |f the agencies were contacted in writing,
provide copies of suj ng d

UNIFIED PROGRAM-ONLINE WEBSITE LATIN BUSINESS ASSOCIATION’LBA!
QPT IN CORP

NATIVE AMERICAN BUSINESS ENTERPRISES
THE ASSOCIATED GENERAL CONTRACTORS OF CA

m support a demonstration of good faith efforts.

WE HAVE PURCHASED AND MAINTAINED AN FTP SITE FOR SUBCONTRACTORS TO EASILY VIEW AND OR UPLOAD PLANS

LETTER AND ADS WE ATTENDED THE MANATORY PRE BID FOR CALTRANS 1f26!2016 AND 3/24/2016 WHERE THEY DISCUSS DBE.
WE ALSO ATTENDED A GOOD FAITH TRAINING CONDUCTED BY CALTRANS 12/3/2015 AND ON 6/22/2016.
THANK YOU.

NOTE: USE ADDITIONAL SHEETS OF PAPER IF NECESSARY.

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233,
TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 12-0M3504
5



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION
DES-OE-0102.13 (NEW 052015}
Canlraci na:
12-0M3504
‘Name of DBE business:
Covarrubias Brothers Construction
‘Narne of DBE representative: . o]
BOE cerlicalion hmber :
2163 =
Tare of iader:
ORTIZ ENTERPRISES INCORPORATED
JOHN D. SCHAAR
Bid Itam number MHMHdeMMﬁWUMphﬁm' """‘E
115 Minor Concrete Minor Structure : $423,174.00
142 36" Precast Concrete Pipe Manhole
149 Misc. Iron and Steel
"I 100% of an Rem I rict to be performed or fumished by the DBE, describe the exacl g 542_3,174.00 8

partion of the tem to be performed or

As an suthrized represeniative of  corlified disacdvantaged business
enlerpris, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
- the bidder Is awarded the contract, my business will enter inloa
contraciual agreement with the bidder or prime contracter to perform
wummummnmmmm

O 2\ iy
Date:

S —— o . G e —
ADA NOtico o oiment tiok st (18) 4451283, TTY 741, o wits to Recorde sed Formms Mana gaemeot, 1120 N Grset, MS-6, Secrumants, CA 86834,

Contract No. 12-0M3504
2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION

DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M3504

Name of DBE business:
Covarrubias Brothers Construction

Name of DBE representative:

DBE certification number:
2163

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:

Bid item number Item of work and description of services to be subcontracted or materials to be provided ! A“;;‘“l“‘
115 Minor Concrete Minor Structure $423,174.00
142 36" Precast Concrete Pipe Manhole

149 Misc. Iron and Steel

'If 100% of an item is not to be performed or furnished by the DBE, describe the exact

portion of the item to be performed or furnished.

e $423,174.00

As an authorized representative of a cerdified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above, If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

I certify under penalty of perjury that the foregoing is true and comect.

Signature of DEEs authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representalive:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alernate formats. For alternate format information, contact the Forms
Management Unit at (916) 445-1233, TTY 711, or writs to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 12-0M3504



Covarrut ias Bros Construction
37369 Deep Wood Dr

P eta, Ca 92562

(Y1) 6011751 office

(951) 600)-4975 fax

(714) 478-2353 direct

covarrubiasbros@aol.com

Date: /G -1 6

ATTN.TC: . €5\ ”‘0‘*‘“3
BID TO

WE PROPOSE NG FLIRNIS

R LABOR ANI) MATERIAL A5 NOTED BELOW AT THEUNﬂ"PRICE SHOWN FOR THE mféﬂmON

e STH23, 171 e —

Bid Proposal & Contract
Track No.

100000 6oSC  gigpate: Y19/ 1L

MBE/DBEFILE#CCAGZGG

LlCENSE #784171

‘LOCATION &#nD Z.'#ﬂJYD/D =A L

OVERCRDSSWG TD 04

SOUIR EF JAMB &g%%%@

OWNER/DE"Agww h

v ad
{TEM NO,

DESCRiPTION

UNIT PRICE{TOTAL

5 7|

Nt

EAR ALY




10/21/2016 08:56 FAX 18055840763 PRECON PRODUCTS @oo1/001

STATE OF CALIEORMNIA + DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0213 (NEW 052015)

Contract na
12-0M3504

Pre-Con Products
aina of DB roproseniatve:

CBE caniifcalion number:
651

ORTIZ ISES INCORPORATED
N O it different from the bicder
JOHN D, SCHAAR

Nema of bigder o

Date:

Amwunt
Bid Rem number mammﬂmummhmnuam»um‘ )

139, 140, 141 Furnish RCP $510,171.00
(all partial)

T 100% of an fiem 1 nol 1o be performed or fumished by the DBE, deacriba the exsst Total $510,171.00
porfion of the e to be perfartned of fumished. e

Aa =n MWIlmmm
enburpriso, | conficm that fay business was contacted by the bidder o
cantructor shown abave regarding the contret shown above. If

contracius! sgreemant with ihe bidder or prims canimctor bo perform
the yps and daller smaunt of work €hown on tha DEE Commitment
form.

panalty of periury (vt Ma feregeing I true and comect.

;\l_/!ou'ﬂ Mo Caa vEAA
Frintad neme represImiaive;
Xlry MG
-2 b
Date:

— mm—,mnu—tu“hn—h—. For shernals foemst nbrmmtion, cantsct the Fome
ADA Notioe ottt 1 446-1253, TV 711, or ik o Records ene Forms Mansguraat 1120 v, ME-00, Sucraranta, CA G¥4.

Contract No. 12-0M3504
2




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M3504

Name of DBE business:
Pre-Con Products

‘Name of DBE representative:

DBE certificafion number:
651

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:
Bid item number ltem of work and description of services to be subcontracted or materials to be provided ' "‘(‘;’"'
139, 140, 141 Furnish RCP $510,171.00
(all partial)
111 100% of an item Is not to be performed or fumished by the DBE, describe the exact
portion of the item to be performed or furnished. b $510,171.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and comect.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

ADA Notice For individuals with sensory disabilities. this document is available in alternate formats. For atemate format information, contact the Forms

Management Unit at (816) 445-1233, TTY 711, or write to R

de and Forms Managy 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 12-0M3504



QUOTE DATE:  10/18/2016 SHANNON

CUSTOMER NAME: ALL INTERESTED BIDDERS JOB NUMBER: 123287
CONTACT: JOBTITLE: 405 TF; RVINE
LoGATION: IRVAS

SV, /27 -
yoo

TRACT
PHONE: CONTRACT #: 12-0M3504
FAX: AGENG CALTRANS
Cell or Pgr.: &
2'.\ v/
Shipping Terms: FOB JOB SITE Efée Valid Until: 12/17/2016
Payment Terms: NET 30 DAYS Est. lead time from receipt of plans: VERIFIED UPON ORDE
DESCRIPTION | QUANTITY UNITPRICE  UNIT EXTENSION
18" RCP 1500D TG 4 a0 stezs FT. 818640
24" RCP 1500D TG 15100 $24.42 FT. $368,742.00
36" RCP 1500D TG 1170 $5581 FT.  $65297.70
36" X 6" GRADERINGS **MUST SHIP WITH RCP* $136.15 EA
36" X 3" GRADERINGS **MUST SHIP WITH RCP* $81.39 EA
A1495D-24" R&C **MUST SHIP WITHRCP*  §7 4 $409.00 EA $1,636.00
# OF DELIVERIES BASED ON FULL LOADS &' .JH INTS 108  $63250 LD  $68,310.00
CUSTOMER TO UNLOAD RCP 2
CALL TO CONFIRM AVAILABILITY 2 WEEKS PRIOR TO SHIPMENT fiadiies 16,420

p

NOTES: ALL RCP IS TONGUE AND'GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
BE ROUNDED TO MEET/STANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE
INCLUDES AND IS LI D TO PRECON'S TERMS AND CONDITIONS. UNIT PRICES WILL

KARI 805-315-7247*

Sales tax additional Print I

PRE-C t PRODUCTS IS A REGISTERED MINORITY BUSINESS
CALTRANS DBE # CT000651 MBE CLEARING HOUSE # 911S0090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE- CON S TERMS AND
CONDITIONS.

BY:

PHONE: (805) 527-0841 FAX: (805) 584-0769
THIS QUOTE INCLUDES PRE-CON'S TERMS AND CONDITIONS.




PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price. The Purchase Price speciied on the face of this invoice is and shall be considered a lump sum price for the sale and/or installation of the Products based upon the
aggregate prices of the time and material components of the Purchase Price including installment charges, if any, as have been separately stated.

2. Payment. Payment in full of the Purchase Price, including transportation costs, shall be dua thirty (30) days after delivery. Interest at the rate of eighteen percent (18%) per annum shall
accrue on the unpaid balance, and on any other charges or expenses payable by Buyer, from the due date uniil paid in full Seller resarves theright to forthwith cease all further deliveries if timely
payment in full has not been received.

3, Price Change. The Purchase Price is binding on the Seller only for the period indicated, and prices are subject to change without notice. The possession of price sheets or catalogs by
any person should not be construed as a binding offer to sell by Seller. Price changes made by Seller shall apply to all materials covered by this contract and delivered after said period, provided
that delivery is not delayed due to any fault of the Seller.

4. Delivery, Seller will defiver the Products to the job site, and if requested in writing by Buyer, Seller shall install, attach and affix the Producis to their final location using Seller's trucks,
frailers and p L. The unl p and installation of the Products shall be the sole responsibility of Seller based upon the ions and requi of Buyer, unless
otherwise agreed in wiiting. Buyer shall provide and maintain suitable accass roads to the delivery site and protect uliliies and adjacent structures.

5. Installation, In the event Seller is required to install the Products pursuant to Buyer's request, Seller shall further fumish all tools, equipment, labor, materials, structures and
accessories which may be required or necessary to propery install and affix to the job site all of the Producis. Seller makes no rap: jons or guaranties, nor any respansibility
regarding the proper location, alignment, depth size, badding, support ical requi basa, , compaction or any ofher condition affecting the placement or installation of the
Products specified by Buyer, which responsibliities are exclusively bore by Buyer. Seller assumes no responsibllity for water infliration into any Product placed into any excavation.

6. Capacity. Seller shall be desmed a construction contractor for all purposes if Seller is required o install and affix the Products according to the plans and specifications of Buyer.
Buyer's payment of the Purchase Price shall not be reduced or subject to any offset, retention, back-charge or ather claims by reason of any temm or condition not contained herein.

7. Title. Seller shall rotain tite to all Products untl the full Purchase Price has been paid and, il Seller is respansibla for the installation of the Products, until the Products have been
attached to, incorporated in and afiixad to their final position by Saller,

8. Sales Tax. The Purchase Price of the Products is based upon the assumption that Seller shall install and affix the Products, provided that in the event Buyer does not elect or contract
with Seller 1o install the Products, then Buyer shall be furiher liable and responsible for the payment of all sales or use tax computed on the gross F Price of the Products.

9. Warranties, Seller only warrants that the Products shall conform to the specification thersof and shall be free from defects In labor and matarals for a period of one (1) year from date of
delivery, If the Products should be found to be dafective then upon written notice and after the retum of the Product at Buyer's expense to Seller's business premises, Seller shall replace the
Product with a duplicate Product free from defect without eharge, but without further expense to Seller. SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS
OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAIMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR PURPOSE.
EXCEPT FOR THE REPLACEMENT OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, SELLER SHALL NOT BE LIABLE OR RESPONSIELE FOR ANY INCIDENTAL OR
CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED
BY DEFECTIVE PRODUCTS SUPPLIED BY SELLER. Products sold by Seller, but not manufactured by It, are waranted only to the extent such Products are warranted to Seller by the supplier,

10. Inspections. Buyer shall hspouﬂuProductslnranybmkm.chbpedormmsbiada!wuddidm:ypﬁnrmmhm’numesamewsonws!mlhmmhbﬂryfwmymm
deficiencies unless Buyer provided written notice to Seller on the shipping Y idencing Buyer's receipt of the same. All othar inspections of the Products shall be made by Buyer
within five (5) days from Saller's delivery of the products fo the job site, at Buyer's sle cost and expenss, for correct size, symmetry, depth and quality consistent with allowable tolerances and
variations consistent with usual trade practices. Unless written nofice of rejection is timely received by Seller, it Is conclusively desmed that the Products meet with the Buyer's purchase
requiraments and are complete in accordance with the description of the Products,

11. Returns. Products shall not be returned by the Buyer without prior writtan acceptance by the Seller. The amount of credit to be given, if any, shall be determined by the Seller after
inspection of the Products upon retum to Seller’s business premises.

12. Quantity. Whanm&wmmamﬂmthqmwuherdmuwumunnmmm(mﬁ]Mmymmormmkm.smmmnm
increase the unit price of the Products a reasonable amount 1o offset the reduction in quantity.

13, Scheduling. Seller's delivery of the Products is based on its present esimate of the fime required fo ship after receipt of Buyer's order. ACCEPTANCE BY BUYER OF ANY
PRODUGTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY BUYER OF ANY CLAIM FOR ACTUAL, INCIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT
OF ANY DELAY IN DELIVERY OF SUCH PRODUCTS.

14. Ordering Odd Lengths. The Purchase Price is based upon fumishing not over two percant (2%) of total Products sold having standard four-foot lengths, unless otherwise agreed in
wiiting on the reverss heracf. An additional charge will be made for any excess in such percentage. All pipe and Products will be billed at nominal lengths (4' or 8') and no allowance shall ba
chargeable for shortage due to bevelling.

15. Default. Upon any default by Buysr under this contract, Seller, at its aption, may cancel the unfilled portion of this contract, and the full Purchase Prica for all Products manufactured by
Seller for Buyer under this contract, whether or not delivered to the job sit , shall, at Sellar's sole option, become immediately due and payable, the exercise by Seller of any of fis rights under this
contract shall not bar Seller from exercising any other rights or remedies under the applicable fien laws against the property where the Products are placed or installed. In the event of default in

nt, or any other breach, Seller may retake possession of the Products wheraver they may be found, and may resell the same without notica to Buyer, applying the amount so received to the
balance due. Sellar may otherwise exarcisa all rights and remedies available to Seller in accordance with California law.

16, Sale Contract. This contract is subject to acceptance only on the terms and conditions stated in this offer. This contract shall not be subject to modification except by an agreement in
witing signed by both parties. Any addiional or difierent terms and condifions propased by Buyer, either before or afier this offer, are hersby rejected.

17. Force Majeure. The Seller shall not be liable for delays or other failure to perform because of any delays in manutacture or defivery dus to unforeseeable causes bayond the control
and without the fault or negligence of the Seller, including, but not restricted to, acts of God or of the public enemy, acts of the Gi nt in either its ign of | capacity, fires,
{ioods, epidemics, quarantine strikes, ive traffic, major equipment or transportation failures, delays or defaults of third parties, freight embargoes, unusually severe weather or
delays of subcontraciors or suppliers due to any causes and non availability of materials. All elaims for delay in delivery of the Products shall be deemed waived urless presented in writing
concurrently with acceptance of the Products. Delays in delivery, for whatever reason, shall nat ba cause of cancellation of this contract by Buyer. The parties hereto acknowledge that the
ammntofdamagaswﬂnmduhmmdby&ayaruaruullManyd&yhhaddmuﬁudmnhlwlsuundwmuﬂwmuddmldﬂmmmmdmmmm
and that the parties hersby agree that Seller shall sclely be fiable to Buyer in such event in an amount equal to Filty Dollars (850) per day of delay which amount shall canstitute the sole and
exclusive measurament of damages suffered by Buyer due to any such delay damages.

18. Bid Jobs. On bid jobs, his contract shall be binding on the pariies only (a) for deliveries within sixty (60) days from the date on this contract and (b) if Buyer is awarded either Irom a
general or subcontract embracing the use of the Products.

19, Taxes Not included. The Purchase Price is exclusive of all state or local sales or use taxes and all other taxes of any governmental or public agency, applicable to this order unless
included.

20. Indemnification. Buyer expressly agroes to Indemnify, defend and hold Seller harmless from and against all claims, losses, exp costs, g reasonable attorney’s
fees, liabilities, sults or judgments of any kind or nature, arising out of, in connection with, or resulting Irom death of injury lo persons and loss, damage or injury to property, caused or due directly
or indirectly o the sale, defivery, installation, storage or use of the Producis being provided lo Buyer. Buyer further agrees to erect sufficient prolective and waming devices at the time the
Producis are placed on the job site.

21, No Assignment. Buyer shall not assign this contract or any interest therein, without Seller's prior writien consent.

22 Risk of Loss, Risk of damage o loss of the Products shall pass to the Buyer upon the transfer of fille. Thereafter, Buyer shall be responsible for compli of all g |
regulations and ordinances with regard to storage or placement of the Products.

23. Attorney Fees. In the event of any fitigation, action or proceeding is commenced in connection with this contract, the prevailing party therein shall be entitled to recover its reasonable
atiorney’s fee and court costs.

24, Storage. In the event Buyer does not accept delivery of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Sellar will store the
undelivered Producis on Hs business pramisas for a perod of thirty (30) calendar days beyond the scheduled delivery date; provided that Seller will charge Buyer an amount equal to one and cne-
half percent (1%9%) for each month, or any portion thereol, of the Purchase Price for the undelivered Products from the scheduled delivery date, payable monthly, and continuing until delivery of
the Products or the termination of this contract whichever shall last accur. Seller shall have the right to cancel this contract, retain any deposits or prepayments, and recover the remaining
halmueol'thelulPm-.hmPrlmnimyundnmmdﬁm.msmmamcmdmmdmwmimmpernmﬁunﬂpﬂchm.lfauwd'nﬂmlnceptdﬂvaq.hr
any reason whatsoever, within ninety (80) days from the scheduled delivery date.

25, Disclaimer of Plans. Buyer hereby acknowledges that in the event the Seller has provided any layouts, schematics, drawings or othar plans to Buyer in connection with the placement,
Jocation or installation of the Products, any such plans were prepared solely for the benefit of Seller and Seller heraby disclaims, and shall exprassly not be liable or responsible for, any loss,
dmno.mmwmmwﬂwwmw.mdﬁmadmmmuhmmdbyBupr.wﬂhmupu:mormlshgwtumswnlwmpimsBuyq-mlsohurhumpmdmbr
datermining the numbers, lengths, configurations, layouts instaliations, di lons and all other design p ffecting the installation of the Products provided by Seller.

b, <28



STATE OF CALIFORNIA - DEPARTMENT OF TRANGPORTATION

DBE CONFIRMATION

DES-OE-0102.13 (NEW 052015)

—— — — —_—

Contract no.;

12-0M3504

Name of UBE business:
High Light Electric

Name of DEE rdprasentative:
Erwin Mendoza

‘oar| n humbef:

23842

Name of bidder:

ORTIZ ENTERPRISES INCORPORATED
e of prie CORRERar f dfferent om (he Blader—
JOHN D. SCHAAR
Wama oTrepresentalve of Bager oF e Soriacior

Date:

Bid Rofn nurber mmqumauuﬂpuqaumtbug_ﬁmmm«mmmm_pw' """"""m

181, 182, 183, _|Maintain Existing Traffic.., Sign Hiumination, Temp. Lighting, $1,505,500.00
184, 187 (partia)| Moidify Existing Electrical, Mobilization (Partial)

"IF100% of an ket s ot to b parformed o fumished by the DBE, describe 9 sxact Totad
fumished.

portion of the item ko be performed or $1,505,500.00

Ag mn auihoried reprasentativs of a certiffed disacvantaged business
enterprise, | confirm that my business was contacled by ihe bidder or
prime contmelor shown above regarding the contract shown abova. If
the bidder is awerded the contract, my businass wil enter into a
eontractual agreamant with the biddar or prime contracter lo parform
mﬂwwmnmm‘dmmqm DBE Commitment

I certiy under penalty of piarury that the foragolng Is true and cormact.
=

4@
Eigratie of DUEs suthonized reprasentsive;

Erwin Mendoza .
Printsd name [ luprumml_w:
President i
of reprosen

10/20/2016
m 3

ADA Notice nrhmwmmumhmuﬁmhmm hmwm&m«mﬂhw

Management Un2 at (B18) 4451233, TTY T11, or wiiks to Racorils and Forma Managament, 120N Strusl, MS-98, Sactamertn, CA 06814,

Contract No. 12-0M3504
2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M3504

Name of DBE business:
High Light Electric

Name of DBE representative:

DBE certification number:
28842

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:

Bid item number Item of work and description of services to be subcontracted or materiels to be provided ! Ameunt

(8)

181, 182, 183, | Maintain Existing Traffic..., Sign Illumination, Temp. Lighting, $1,505,500.00

184, 187 (partial)| Moidify Existing Electrical, Mobilization (Partial)

1If 100% of an item Is not to be performed or fumnished by the DBE, describe the exact

portion of the item to be performed or furnished.

e | $1,505.500.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enterinto a
contractual agreement with the bidder or prime contractor to perform
the type and doller amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct.

ﬁﬂ'llmt& of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms
Management Unit at (918) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, M5-89, Sacramento, CA 95814.

Contract No. 12-0M3504
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- We are a Union Contractor. Union Labor and Operators. Page 1of2
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) Mailing Address: Main Office Information: LA Metro SBE Cert #5730
. HIGH-LIGHT P.O. Box 7339 Phone: (951) 352-9646 License #806335 A, G-10
1 | ELECTRIC . Riverside, CA.92513 Main Fax:  (951) 362-2498 DIR Regstration #1000002760

EMAIL: ESTIMATING@HLEINCUSA.COM

g

@ 5

= Name of Project: RTE 405 AND SAND CANYON A

3 Contract/Project No.: _12-0M3504 *

.; Addendums{s) Noted: 1,2,3 Bid Date: 10.18.16 Bid Tﬁ"ne: 2PM Quote Revision No.: 0

= Item # Bid Item Description Y . Unit Qty Unit Price Extension Price

g 181" |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CONSTRUC'S[ON LS 1 $5,000.00 $5,000.00
S 182  |SIGN ILLUMIANTION ] ENE LS 1 $7,000.00 $7,000.00
® 183 |TEMPORARY LIGHTING SYSTEM LS 1 $40,000.00 $40,000,00
§ 184 |MODIFY EXISTING ELECTRICAL SYSTEM LS 1 $1,353,500.00 $1,353,500.00
3 187 |MOBILIZATION LS 1 $100,000.00 $100,000.00
g GRAND TOTAL $1,505,500.00
o

2

*** CT DBE CERTIFICATION #28842* * *

%«k Estimator: ERWIN ’
Phé‘,%g Extension: 122
2

Fax: (851) 352-2498

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.

grom: Erwin Mendoza
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STATE OF CALIFORN|A « DEPARTMENT OF TRANSPORTATION

DBE CONFIRMATION

Mu(mmmﬂ

— = —=mm —— e = = —

Ganlract e
12:0M3604

Austin Enterpri
Mame
Fﬂ_ﬁ‘ i opney

‘etriiidaion mumbets
-

ORTZ ENTERPRISES INCORPORATED
Name of prime i JdWarant fromt {he bidder

JOHN D. SCHAAR

‘e of reprosentative of BIGTRF O Frme comfactor

D :

84 o nurrbe tem of work wnd descrplion of sarvices 1o bo Suftonlmcied or eterials 3 Be providad _"‘"'é“

31 (paitial) Sawoeut $180,333.00
186 Isolation Joint Seal

TIF100% T Wébw i a5 b6 pofrmied & BEOa iy o DBE, Govaa ' : 7

borton of e ko uummuw.nu i o o $180,333.00.

e ——— e — —_— —_—
! P hckipal wiEk tansery dan Y, W95 oottt callsie o shomre rats, For whirmale et b vastion, ciutact s Foois
ADA Notice unmumuwmmmmm.-m-mumh&'mwmhmmmu

\

Contract No, 12-0M3504
2



STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M3504

Neame of DBE business:
Austin Enterprise

Name of DBE representative:

DBE certification number:
13602

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:
Bid item number Item of work and description of services to be subcontracted or materials to be provided ! A'?;”,"‘
51 (partial) Sawcut $180,333.00
186 Isolation Joint Seal
Tif 100% of an item Is nol to be performed or fumished by the DBE, describe the exact :
pockor o e 5 e partuiied o iroished Tota $180,333.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form. :

| centify under penalty of perjury that the foregoing is true and cormrect.

‘Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this di

formats. For altenate bmnthﬁmﬁm. contact the Forms

Management Unit at (318) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814,

Contract No. 12-0M3504
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AUSTIN ENTERPRISE 189,337

License #764893
P. Q. Box 81926
Bakersfield, CA, 93380
661-589-1001

Estunatmg FAX 661-589-9904
Certified DBE/MBE/WBE/UDBE CT-013602 |
DIR #1000001896 By

BID PROPOSAL

s ___',.'

Contract: CDOT # 12-0M3504
' 1-405, Irvine

Bid Date: October 19, 2016

H 3f" ._.‘-5:.-: LI
62,300 cy Saw cut only IS . ’ - é A '
; 22,708 If+- 147 thick PCC saw cut,.,., .............................. $4.85 /1 ........--9110,133.80 -
Note: One move in included. Addmoual mobs at $500. 00 each. : i - §

i

ion): : b '
$1,650.00 /8 br shift #%

| §—srrreLs

Ve A

12,0001f Widen, prep furmsh aid install joint sealat..........$5.85 / 1£..........$70,200.00
Note: One move in jr pIuded Addmonal mobs at $1,500 00 each '

Conditions for ab]gtre items:

. Contractor % supply Uaﬁﬁc control as required.  As noted

. Contractor to provide layout and clear access to work area

. Conteactor to provide access to water and an approved shury disposal site.

. One move in included. Additional moves at $1,500.00 per each.

. Three weeks writen notice required for acquisition of materials.

. A copy of this quotation to be used as an sitachment in force in subcontract.

2
¥

=R e

Note *« Union Signatory,
Insurance $5,000,000.00 liability,
No Bonding )

California Grinding Specialties / DBA: Austin Enterprise
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STATE OF CALIFORNIA + DEPARTMENT OF TRANSPORTATION
PBE CONFIRMATION

DES-OE0102.43 (NBWN 082015)
duau_lm.: .
12-0M3504
Tama of DBE pusiness:
R.J. Lalonde, Inc.
Name of DRE represtriative:

D owifictlion NDer:
4882

Tigrh of Biddar:

S e

v of prime Contrcicr I :
JOHN D, SCHAAR

e of resvaseniaiNG Of BIa0er of BT COacior

Dates

Bl Ram niumher YWorm of ek i esciplien of sendoss to b8 subconsacted cr matiits to e paovidad | i

__51 (Partial) | Supply Rental Equipment _$337.658.00,

ﬂhwﬂdnhnimMﬂnwmmﬁlﬂMﬁmwm:wﬁdnﬂnhund Totsl
portion of (o Remn to be parfaried of fumished,

!

vichontn o torcry dmbENot, Wit doewmmal bt avalabls In aterrudy forrmts. For mlwnate fome ixkommdion, costect #19 Foomt
DA NOHICO o it Ut ot (181 4851325, TTF TH, o wriby o Rusoeds sad Forma thomagaesens, 1120 Seos, 5-85, Susertn, O W91,

Contract No. 12-0M3504
: 2




STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M3504

Name of DBE business:
R.J. Lalonde, Inc.

Name of DBE representative:

DBE certification number:
4882

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:
Bid item number Item of work and description of services to be subcontracted or materials to be provided ! “"(‘g",""
51 (Partial) Supply Rental Equipment $337,658.00
I 100% of ished by the DBE, describe the exact
e e = $337.650.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown ebove regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and comrect.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabilities, this

ilable in alt formats. For alternate format information, contact the Forms

Management Unit at (918) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814.

Contract No. 12-0M3504
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337,658
e e ¢ r*- -
i ¢
1S 28
5 &5 {4 (| ,
EQUIPMENT RENTAL |
DBE / WBE / SBE |
DI 1000002001 __
Ortiz Enterprises =57 :
Attn: Andrew Lampkin
Re: Project: Route 405 Sand Cyn to Jamboree, Orange County
Project No: 12-0M3504
R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.
EXCAVATORS BARE
DAY WEEK | MONTH
CAT 303 /JD35D MINI EX $300 $1,200 ;|  $3,800
CAT 308 / JD85 MINI EX 400 1600 : 4800
CAT 314 / DEERE 135 475 1900 | 5700
CAT 320C 600 2400 | 7,200
CAT 321 - ZERO TAIL SWING 650 2600 : 7,800
CAT 320 CL Long Reach 750 3,000 | 8000
CAT M322D / DOOSAN 210 RUBBER TIRE EX L s 2900 | 8700
CAT 328 /KOM 308 - ZERO TAIL SWING 800 3200 | 9600
CAT 336 /CAT 330/ HIT 300 850 3400 : 10200
CAT 349 /HIT 470 . 1,050 4200 | 12,600
- DEERE 800 /HIT 850 n/a 7500 | 22,500
EXCAVATOR ATTACHMENTS DAY WEEK | MONTH
HYD. THUMB 195 780 . 2,340
GOMPACTION WHEEL 195 780 | 2340
MINI-EX BREAKER ' 300 1200 | 3800
4,500LB. BREAKER 475 1900 | 5700
6,500LB, / 7,500LB. BREAKER 750 3000 | 9,000
10,000LB. BREAKER 950 3800 ;| 11400
WHEEL LOADERS DAY WEEK | MONTH
SKip 275 1,100 3,300
CAT 950H / DEERE 644 K 600 2400 7,200
CAT 950H / DEERE 644K FORKS 875 2700 | 8100
CAT 950H / DEERE 644K / 4IN' / SIDE DUMP 700 2800 | 8400
GAT 966H /966G 775 3100 | 9300
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CAT 980G
CAT 2268 SKIDSTEER
SKIDSTEER BREAKER

BACKHOES

CASE 590
DEERE 710J /710G / CAT 450E

BACKHOE ATTACHMENTS

COMPACTION WHEEL
SWIVEL

VIBE PLATE
BREAKER

TRACK LOADERS

CAT 939
CAT 963 B/C

DOZERS

DEERE 450J / 450H / DUAL SLOPEBQARDS
DEERE 850K DZR
D-6 / SLOPEBOARD

BLADES

CAT 140H

ROLLERS

CAT G854 84" SMOOTH
CAT CP56 84” PADDED

R.J. Lalonde, Inc
Janelle Reusch
562-595-6655
DBE #4882 / WBE 11899

2508 N. Palm Dr. #200 Signal Hill, CA 90755

A YA e A PR

562-595-6655

1,050
250

DAY

450

DAY
125
95

325

DAY

DAY

726

DAY
650

DAY

475

4,200
1,000
900

WEEK
1,200
1,800

1,200
1,300

WEEK
2,000
3,600

2,000
2,900
3,200

2,600

1,800
1,900

562-595-8833

/)

MONTH
1.500
1,140
3,600
3,800

MONTH
6,000
10,800

MONTH
8,000
8,700
8,600

MONTH
7,800

MONTH
5,400
5,700




ORTIZ ENTERPRISES, INC.
Job Code: 16-045 DBE
Description: Caltrans - Rte 405 (Sand Cyn to Jamboree)

25.00 0.00

13.65

0.00

RBCDDV39 (B) Cat 39" Dual Drum 25.00 0.00 % 341.37
RBCRAM (B) Cat Rammax 29.00 0.00 0.00 84.00 0.00 % 0.00 2,436.00
RBCSDV66 (B) Cat 86" Smooth Drum 48.00 0.00 0.00 256.00 0.00 % 000  12,288.00
RBD6 (B) CatD-6 0.00 8.00 0.00 % 0.00 672.00
RBE (B) Cat 446 B-Hoe 0.00 171.00 0.00 % 0.00 9,618.99
RBE322 (B) Cat 322 Exc 0.00 58.00 0.00 % 0.00 452400 \
(CRBESNEE RS CatazBiER s ae 0,005 10526100 00100 %A 152 0100375:3152,600.005) \
RBE446 (B) Cat 446 B-Hoe 0.00 481.07 0.00% 000 2212929
(RBG140 . . (B)Cat140H 000 77103 000% 000 6264641 ) ﬁz 3 Z 658
(ERBESgG T 2T M CaROge B T 1000 97600 0.00% - 0.00 94.545:.1‘2‘%
(RBLSKIP (B) Skip Loader 000 81058 0.00% 000  27867617) /

RBS613 (B) Cat613C 0.00 235.16 0.00 % 000 1783701 /
RBW3254 (B) Cat 325 W/4000 Lb Hmr 120.00 0.00 0.00 56.00 0.00 % 0.00 6,720.00
RBW3304 (B) Cat 330 W/4000 Lb Hmr 143.00 0.00 0.00 32.00 0.00 % 0.00 4,576.00
RBZAUGER Auger - Calex (Oper) 325,00 0.00 0.00 208.00 0.00 % 0.00  67,600.00
RHFB40 40' Flatbed 80.00 0.00 0.00 40.00 0.00 % 0.00 3,200.00
RLBARROW Arrow Breaker 155.00 0.00 0.00 16.00 0.00 % 0.00 2,480.00
RLCHYD45 45 TN Hydraulic Crane 235.00 235,00 0.00 188.60 0.00 % 000 4432109
RLCRT22T 22 TN Rough Terrain Crane 53.13 5313 0.00 332.00 0.00 % 000  17,637.50
RLCTRK40 40 TN Truck Crane 175.00 175.00 0.00 352.67 0.00 % 0.00 61,716.94
RLTBTRK Boom Truck 73.00 73.00 0.00 8.00 0.00 % 0.00 584.00
RP138 Conc Pump 138' (0) 201.00 0.00 0.00 80.00 0.00 % 000  16,080.00
RSEQUIP Small Equipment 12.00 12.00 0.00 2486.39 0.00 % 0.00 29,836.68
RSMLIFT Maniift 26.00 26.00 0.00 13.06 0.00 % 0.00 339.45
RSPUMP3 3" Pump 10.00 0.00 0.00 500.00 0.00 % 0.00 5,000.00
RSTOOL Small Tool 7.00 7.00 0.00 453385 0.00 % 0.00 31,736.92
RT10SPR Super 10 Wheel Dump 92.00 0.00 0.00 368.00 0.00 % 000  33856.00
RT10WHL 10 Wheel Dump Truck 90.00 0.00 000 1475.13 0.00 % 000 132,761.74
RTSEMI Semi - End Dump 97.00 0.00 0.00 69.28 0.00 % 0.00 6,719.88
RTSEMIFB Semi-Flat Bed 92.00 0.00 000  1,283.09 0.00 % 0.00  118,044.29
RTSWEEPR Street Sweeper-Operated 125,00 0.00 0.00 750.00 0.00 % 000 9375000
RTWTR2M Water Truck-2000 gal 59.00 59,00 0.00 1,01860 0.00 % 000  60,097.62
RTWTR4M Water Truck-4000 Gal 85.00 0.00 0.00 818.40 0.00 % 000  69,563.64

Grand Totals 20,019.56 0.00 1,213,927.55

10/20/2016 10:18 Al Copyright©1989-2016 InEigh. .l Rights Reserved. 10f2



Oct 2016 12:40p Full Trafiic Maintenance 951 520 9980 p.2

STATE OF CALIFORNIA, - DEPARTMENT OF TRANBPORTATION

DBE CONFIRMA
DES-OE-0102.93 (NEW 08/2015¢
= === L — SE—— o —————]

“Conbuel ho,:
12-0M3504

L
Full Traffic Maintenance, Inc.
Narme of A

GHE cortication numiver

35742
Taama of bider

ORTIZ EE‘TERFNS!S INCORPORATED
(] Wrern e Biddw

JOHN D, SCHAAR

e of (orasentave of Dicer o pAMe CONTIGIT,

Dete:
B Wem number o of work and description of 36rvices o b subontected cr ms el #o bu provasa | "’E"‘
5 (Partial) Traffic Conteol (Partial) $155,457.00
: :
ttm::ﬂ:n:un nﬁ;:ﬂmhuwmm desrie he mect Yot $155.457.00

e —
ADA Notice Fra bneroyain Wi gy o sa MWe s, (W cocusmet I vl bo lerafm brrate. For olherrshs Ramwet conimd e Pewre
Manepement Unt ot [919) 4851225, TTY T11, o wille to Ressrth swd Fewrrm Mamegenent, 1120 M B,  Bwreareerty (A B0

Contract No  12-0M3504
2




STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Contract no.:
12-0M3504

Name of DBE business:
Full Traffic Maintenance, Inc.

Name of DBE re ive:

DBE certificalion number:
35742

‘Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:
Bid item number Item of werk and description of services to be subcontracted or materials to be provided ' E
5 (Partial) Traffic Control (Partial) $155,457.00
T 100% of an item is not to be performed or fumished by the DBE, describe the exact
potion il Kiow 10 £ pavmmndt e Aenived Total $155,457.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and dollar amount of work shown on the DBE Commitment
form.

| certify under penaity of perjury that the foregoing is true and corect.

Signature of DBE's authorized representative:

Printed name of DBE's authorized representalive:

Titie of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabiliies, this document is available in akernate formats. For akemate format information, contact the Forms

Management Unit st (916) 445-1233, TTY 711, or write to R

ds and Forms Managy 1120 N Street, MS-89, Sacramento, CA 85814

Contract No. 12-0M3504



Oct 17 16 09:59a Full Trafiic Maintenance 'T ‘<Am (P 951 520 9980

Project: 12-0M3504

FULL TRAFFIC MAINTENANCE,

E-mail fulitra[Fiese sbealobal.net

State Lﬁcense #780910 (A-C31) - DBE/MBE/SE — DIR #1000005561 [ Bureay, |

TRAFFIC CONTROL

Atin: Estimator

:2-71!'- Hy - L %

Yims o Clogem  £37, 1 2%

AN, Teeet /R 2FY
_—_______————_'ﬁ

SUB-CONTRACTOR QUOTATION /S Y5

Date: October 17, 2016

~N————— Prices are good from7/1/16-6/30/17
Item Descriiption Amount
Option 1 One lane, one direction, two-man crew one mile only $ 1536.57
Option 3 Any add’1 closures (i.e. Flip flops, opposite direction) w/|same crew § 768.28
Option 4 For eath additional lane add $ 118.77
Option 5 For eath additional mile add $ 118.77
Option 6 On rarﬁp closure w/lane closure 1-3 ramps add § 118.77
Option 9 City street lane closure/detour $ 1536.57
Option 10 Ramp tlosure, 1- 4 ramps $ 1536.57
Option 11 Sboulc}er closures $1536.57
Option V Attenuator truck w/driver 8-hour shift. Plus $.65 a mile $1162.16
Option 1(a) Two-man crew flagging for 8-hour shift $ 1536.57
Option 1(b) Half day price lane two-man crew under 4 hours. $ 110632
We need one hour set up time and one Lour pick up time. Please provide 10 working day3’ notice before job begins.
If this project requires portable transverse rumble strips, please contact our office for quot the rates listed above are the
standard rates and does not include any rumble strips. /873¢: 2
+ Sslaths
Additional provisions: 73 F, 5.¢
94

A Shift prices are for eight (8) hours. Overtime will be billed at $112.86 per persgn-hour. 2% = 951 —

B. Multiply rates by 1.5 for SaTurdays and 2 for.Sundays and Holidays and after|12 hours of work will be billed at
$150.46. i

C. F.T.M. is signatory with the Laborers union and certified with the State.

D. Payment is due within thirty days from invoice date 1.5% Monthly Finance Charge after 30 days.

E. No retention for traffic control.

F. If required additional equipment (i.e/ Changeable Message Sign, Attenuator Truck) to be provided by F.T.M. for
an additional charge. ¥y 4

G. Prime Contractor is responsible to/obtain all permits required from Cities involy ed.

H. Prime Contractor is rBSpogéiible,{cf) coordinate and pay for Highway patrol unit.

L Additional 3 % percent ingrepsés added every year on June 30*. This proposal will become part of any contract.

Y. If Special wording insurance'is needed the amount to be paid by Contractor dlong with Waivers of Subrogation
Insurance the % of payroll/will be charged to contractor. If notary services are required, Prime Contractor is
responsible for those charges.

K. If equipment is rented for'sef up only, contractor is responsible for closure and gquipment until FTM picks it up.

L No work will be performed until this proposal is signed and faxed/mailed tp our Corona office.

If you need 2 bid for the signs please fax plans to 951-520-9980.
Thank you for the opportunity,
Sammy Salgado Signature of Acceptance
Full Traffic Maintenance, Inc.
217 Lewis Court, Corona, CA 92882
Office:  (951) 520-9990 Title
Fax: {951) 520-9980
Date




Oct 2016 11:30a

MANERI TRAFFIC CONTROL

STATE OF CAUFORNIA - DEPARTMENT OF TRANBPORTATICN
DEE CONFIRMATION
DES-OE-0102.12 (NEW 85/2015)

951-695-5105 p.2

—
“Tontruct no.
12-0M3504
Name Of DBE Buaness:
Maperi Tnﬂic Control, Inc.
Nyre of OBE, repre
LA
380738
Tiome oF GIAggT:
ORTIZ ENTERPRISES 1NSORPORATED
NamB of prima contrector from Ih
JOHN D. SCHAAR
Teme of faprasentaihve of Bidder o piime ConPRCIor
Dnte:
Hidt flom rurber mm-um-anmmmm«mwnm1 "'"s"'!f‘
& | Construction Arca ca Signs $28,344.00
P
TiriD0% et an Imninll- nmuwﬂnﬁhnnmnﬁE daveritd the exect [__ i
Porfion of the: A=m tm b parformad or fmished; ol $28.344.00

e ——

As o eu norired mepre senive of 5 cetifisd Muadvmrdaged butieass
ortorpriss, | eonflrm tht iy besivess was contastes! by (e bidder or
prime costrackor 3hown above mgandng the co1Maet shown sbove |1
the bidder s mwarded Ibe coriract, my business wil mler N w
contrachui! agresment with the Bidder or prioys contmctor 1o peiform
%wwmmlummnhm Commiimesni

“For baividoals with eemory

Mg dacurmert b wvaliaie in shemets hermats. For aivreste R inbrmstion, contuct tha Forms:

ADA Notice v
Memagewrent Link ot (H6) M5-1282, TTY 711, orwndle te Racocdy and Form Meesgermast, 120N Byemt, ME-G1, Secrmento, CA HT4,

Cantract No. 12-0M3504
2



STATE OF CALIFORNIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Centract no.:
12-0M3504

Name of DBE business:
Maneri Traffic Control, Inc.

Name of DBE representative:

DBE certificalion number:
38078

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:
Bid item number Item of work and description of services to be subcontracted or materials o be provided ! ME)‘"'
4 Construction Area Signs $28,344.00
1If 100% of an item Is not to be performed or fumished by the DBE, describe the exact
portion of the item to be performed or furnished. o $28,344.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
the type and doller amount of work shown on the DBE Commitment
form.

| certify under penalty of perjury that the foregoing is true and correct. :

ature of represen

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

ADA Notice For individuals with sensory disabiliies, this document is available in alternate formats. For altemate format information, contact the Forms
Management Unit st (918) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 12-0M3504



Oct 1816 11:13a MANERI TRAFFIC CONTROL 951-695-5105

MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFF IC QUOTE

TO: PLAN HOLDER ATTN: ESTIMATOR =
PROJECT 12-0M3504 ’
BID DATE 10/19/16

*#CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE B T

4
J

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 WITH USE OF MTC, INC. FOR 100% OF ITEM #5 : $24,850.00

ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5 V. $28,344.00
(ITEM #4 PRICE INCLUDES 2 TYPE II FUNDING SIGNS) 7y

TRAFFIC CONTROL: (ITEM #5)

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1 8 HOURS) | $1,465.00

**YEARLY INCREASE OF $30.00 TO LUMP SUM TRAFFIC BEGINNING JULY 1°7, 2017**

7 IR
./ ¥

ADDITIONAL ITEMS:

ITEM #6 $80.00 EA

[ TTEM #7 $39.00 EA

M #8 $790.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)
| ITEM #10 $179.00 EA /

(PLEASE SEE ATTACHED QUOTE FOR ALL OT HER PRICES) £
IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR
ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535- '7881 THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
Jetuny Maneré
o

UNT_FSS NO]E) ]N IHIS QUOTE. THIS QUO'IE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDFS ALL INSTALLATION AND REMOVAL OF OVERHE‘\D
SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND
AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO
ADDITIONAL SATES TAX. NORETENTIONS ARE TO BEHELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS,

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD. ' CONTRACTOR LICENSE#1017741

TEMECULA,CA 92592 DIR#1000043135

c751-6955104 : DBE #38078
»1-6955105 SB#2003406

UNION SIGNATORY



Oct181611:13a MANERI TRAFFIC CONTROL 9561-695-5105 p.2

20F3
MANERI TRAFFIC CONTROL, INC.
BID DATE 10719716
|_PROJECT 12-0M3504

LUMP SUM, 2 LABORERS, | TRUCK AND EQUIPMENT (1-8 HOURS) $1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,465.00
FLAGGING OPERATION, 2 LABORERS (I-8 HOURS) WITH RUMBLE STRIPS $1,765.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2.450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) - i $990.00
ADDITIONAL LABORER (1-8 HOURS) $650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $890.00
OVERTIME: (AFTER 8 HOUR SHIFT)

+  HOURLY RATE PER LABORER y | $115.00
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)

* _ RATEPER LABORER | $295.00
CANCELLATION: IN TOWN)

« 4 HOURS PRIOR TO SHOW UP NO CHARGE

» DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR

+  DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR.
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS) -

s LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) | $90.00/HR

*¥MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**

RAMP NOTIFICATION SIGN (EACH) | $190.00
ATTENUATOR TRUCEK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)

+  DAILY $325.00

*  WEEKLY j $990.00

s+  MONTHLY i $2,850.00

+  DELIVERY $200.00

s PICK-UP $200.00

[ PCMS BOARDS (EACH): (UPON AVAILABILITY)

e DAILY $185.00

*  WEEKLY $400.00

+  MONTHLY $790.00

*  DELIVERY $100.00

»  PICK-UP $100.00
ARROW BOARDS (EACH): (UPON AVATLABILITY)

+  DAILY $50.00

»  WEEKLY $185.00

»  MONTHLY $550.00

+  DELIVERY $100.00

s  PICK-UP $100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY#*PORTABLE FOR FLAGGING ONLY**)

*  DAILY $75.00

s  WEEKLY : . $200.00

»  MONTHLY $500.00

*  DELIVERY $100.00

NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM

INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD. CONTRACTOR LICENSE#1017741

TEMECULA, CA 92592 DIR#1000043135

~ 751-6955104 DBE #38078
51-6955105 SB#2003406

UNION SIGNATORY
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STATE OF CALIFORMIA » DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-QE0102.13 (NEW 05/2015)
s -
Cenlrag! no.:

. '12-0M3504
Nar 6l [ businoss:

CGO Construction Company )

Nbina of DBE repraaantaiive: ; i

TEE ceiealion numbar:
4483
Watie of BlGZar:

__ORTIZ ENTERPRISES INCORPORATED
Hame of prifs ecniracter IF differont from the bidsear:
JOHN D, SCHARR

Nama offaprasentdive of ciager or pAMG Sentactar

Date:
Bld lluri numbir iten ofwork and deseplion of sendzes to he subsoniretod of malerials 1o bs providad ! N‘{'g;‘"‘
S0 ! . Clearing and Grubbing : $97.300.00

“F100% of an ltem s ned to be performed o IUMIchad by tha DBE, descrbe e exack ‘ :
pertion ef the tem fo bo performed or furnlshed. Tein $97.300.00

Az on oulherized representativo of a cerlified dsadvantaged business

enlerpiae, | condirm bt ry businass was contaclat by the bidd=r or

prime ecmbractor ahown ebova nsgoriing (he coalrét shown above, I

Ihe blader 15 aworded the centmel, iny businass will enter inia

centrivelual ugresment with tha bidder ec prima contreter te perform

=l|l_\l lype and dallar amount of werk shown e ihe QBE Commitmant
A,

[ cerlty undat sannlly ol prjury (hot e a-golnq'ls \nie and eorroet.
T A

Sionature of DBIEY aulhorzed FepresentaTve: \ o

C,\z\"\-.f\c_._&‘, ) (_/ " )
Prinisan & of DBES wUneH; "‘Mﬁm
N{cg e V2N

Tilla of DOES pUlhorized 1epresentaive:
e i ) &

I Dale;

ADA Notiga For idMeusls vl Sumsoy dosbilila, this document 15 avaleble n shrnpb nhals. For sbumaly Ecal bfermatar, contael e Ferms
Hunsgwnurd Uniat (910) 406-1239, FTY 711, e vefli fo Racordi wad Foims Maixgement, 1120 N Slradl, MS-BD, Saramunky, GA §5044,

i sm e et Crostariate e

Contract Na, 12-0M3504
2



STATE OF CALIFORNIA « DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
DES-OE-0102.13 (NEW 05/2015)

Centract no.:
12-0M3504

Name of DBE business:
CGO Construction Company

Name of DBE representative:

DBE certification number:
4483

Name of bidder:
ORTIZ ENTERPRISES INCORPORATED

Name of prime contractor if different from the bidder:
JOHN D. SCHAAR

Name of representative of bidder or prime contractor:

Date:
Bid item number item of work and description of services to be subcontracted or materials to be provided ! "‘"(‘g;‘"‘
50 Clearing and Grubbing $97,300.00
1if 100% of an item is not to be performed or fumnished by the DBE, describe the exact
portion of the item to be performed or furnished. b $97,300.00

As an authorized representative of a certified disadvantaged business
enterprise, | confirm that my business was contacted by the bidder or
prime contractor shown above regarding the contract shown above. If
the bidder is awarded the contract, my business will enter into a
contractual agreement with the bidder or prime contractor to perform
!gamtypeand dollar amount of work shown on the DBE Commitment

Icéﬂlfjmderpenaﬂydp«luumatmehmmlsuueandm

Signature of DBE's authorized representative:

Printed name of DBE's authorized representative:

Title of DBE's authorized representative:

Date:

For individuals with sensory disabilities, this d

formats. For aemate format information, contact the Forms:

ADA NOtIC® yonagement Unit at (818) 445-1233, TTY 711, or writs to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 85814,

Contract No. 12-0M3504



CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761  PHONE (909) 930-5501 e FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com

TO DATE

October 19, 2016

BID DOCUMENTS
Plans and specifications from Caltrans

ATTENTION PHONE NUMBER
Estimating Dept.

405 Freeway Widen. Caltrans #

Sand Canyon to Jamboree Rd., Irvine

PROPOSAL & CONTRACT

ESTIMATED
RI AL
DESCRIPTION OF WORK QUANTITY UNIT UNIT PRICE TOT

(I)tslr;l)SO — Clearing and Grubbing(trees/vegetation LS LS $97.300.00

1. Excludes Traffic control/barricades.

2.Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilities/substructures. Asbestos/lead abatement.

4. No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure,

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7.Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate, $4M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.***

ACCEPTED

COMPANY CGO CONSTRUCTION COMPANY, INC.
CHARLES OJURI - ESTIMATOR

BY: BY:

DATE: DATE: OCTOBER 19, 2016




OrtizE

rprises Inc.

Bidders Name:

Ortiz Enterprises Inc.

Contract No.: 12-0M3504
DBE Good Faith Effort Documentation
oot O chio Bt Established Flexible
Items of Work Offered, Services Offered, or Materials Supplied Bidde:t:::::ll; :s;rforms Facilitate Parr:i:ipation Yes / 1::‘:;:3:;?;::5?;"52:7 Amount 5 Pe_rr:;etr;faagiz o
No

LEAD COMPLIANCE PLAN Yes No X Yes No X  Yes No $10,000.00 0.06%
PROGRESS SCHEDULE (CRITICAL PATH METHOD) Yes No X Yes No X VYes No $25,000.00 0.14%
TIME-RELATED OVERHEAD (WDAY) X = Yes No X Yes No X  Yes No $1,008,000.00 5.54%
CONSTRUCTION AREA SIGNS Yes X No X Yes No X Yes No $40,000.00 0.22%
TRAFFIC CONTROL SYSTEM X Yes No X Yes No X Yes No $208,000.00 1.14%
TYPE Il BARRICADE X  Yes No X “Yes No X  Yes No $1,500.00 0.01%
CHANNELIZER (SURFACE MOUNTED) X Yes No X Yes No X Yes No $14,000.00 0.08%
PORTABLE CHANGEABLE MESSAGE SIGN (LS) X  Yes No X Yes No X Yes No $50,000.00 0.28%
TEMPORARY RAILING (TYPE K) X Yes No X Yes No X Yes No $295,400.00 1.62%
TEMPORARY CRASH CUSHION MODULE X Yes No X Yes No X Yes No $40,000.00 0.22%
TEMPORARY TRAFFIC SCREEN X Yes No X Yes No X Yes No $59,250.00 0.33%
JOB SITE MANAGEMENT X Yes No X  Yes No X Yes No $50,000.00 0.28%
PREPARE STORM WATER POLLUTION PREVENTION PLAN X Yes No X. Yes No X Yes No $2,500.00 0.01%
RAIN EVENT ACTION PLAN X Yes No X  Yes No X Yes No $20,500.00 0.11%
STORM WATER SAMPLING AND ANALYSIS DAY X Yes No X  Yes No X Yes No $5,250.00 0.03%
STORM WATER ANNUAL REPORT X Yes No X  Yes No X Yes No $6,000.00 0.03%
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) Yes | X No X ¥es No X Yes No $17,160.00 0.09%
TEMPORARY DRAINAGE INLET PROTECTION X Yes No X  Yes No X Yes No $8,250.00 0.05%
TEMPORARY FIBER ROLL X Yes No X  Yes No X Yes No $49,440.00 0.27%
TEMPORARY GRAVEL BAG BERM X Yes No X Yes No X Yes No $91,200.00 0.50%
TEMPORARY CONSTRUCTION ENTRANCE X Yes No X Yes No X Yes No $60,000.00 0.33%
STREET SWEEPING X Yes No X Yes No X Yes No $50,000.00 0.28%
TEMPORARY CONCRETE WASHOUT X Yes No X Yes No X  Yes No $8,000.00 0.04%
REMOVE YELLOW PAINTED TRAFFIC STRIPE (HAZARDOUS WASTE) Yes X No X Yes No LN es No $7,110.00 0.04%
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) Yes X No X Yes No X  Yes No $10,360.00 0.06%
REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING (HAZARDOUS WA Yes X No X Yes No X Yes No $1,860.00 0.01%
TREATED WOOD WASTE Yes X No X Yes No X Yes No $16,896.00 0.09%
REMOVE GUARDRAIL Yes X No X Yes No X  Yes No $16,810.00 0.09%
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Ortiz Er  ~prises Inc.
REMOVE IRRIGATION FACILITY Yes X No X Yes No X Yes No $11,300.00 0.06%
REMOVE PAINTED TRAFFIC STRIPE Yes | X No X  Yes No X  Yes No $11,925.00 0.07%
REMOVE PAINTED PAVEMENT MARKING Yes | X No X Yes No X  Yes No $560.00 0.00%
REMOVE THERMOPLASTIC TRAFFIC STRIPE Yes X No X Yes No X Yes No $6,600.00 0.04%
REMOVE THERMOPLASTIC PAVEMENT MARKING Yes X No X Yes No X Yes No $980.00 0.01%
REMOVE PAVEMENT MARKER Yes | X No X  Yes No X Yes No $5,050.00 0.03%
REMOVE ROADSIDE SIGN Yes X No X Yes No X Yes No $3,910.00 0.02%
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) Yes | X No X Yes No X  Yes No $600.00 0.00%
REMOVE SIGN STRUCTURE (EA) Yes | X No X Yes No X  Yes No $24,500.00 0.13%
REMOVE CURB X  Yes No X  Yes No X  Yes No $12,120.00 0.07%
REMOVE PIPE (LF) X Yes No X Yes No X Yes No $299,600.00 1.65%
REMOVE INLET X  Yes No X  Yes No X  Yes No $34,200.00 0.19%
REMOVE HEADWALL X Yes No X Yes No X Yes No $3,000.00 0.02%
REMOVE SLOPE PAVING (SQYD) X  Yes No X Yes No X Yes No $4,590.00 0.03%
REMOVE DELINEATOR X Yes No X Yes No X Yes No $790.00 0.00%
SALVAGE IRRIGATION FACILITY Yes No X Yes No X  Yes No $2,300.00 0.01%
RELOCATE ROADSIDE SIGN-ONE POST Yes No X Yes No X Yes No $500.00 0.00%
RELOCATE ROADSIDE SIGN-TWO POST Yes No X  Yes No X Yes No $600.00 0.00%
REMOVE CONCRETE (SIDEWALK AND CURB RAMP) Yes No X =~ Yes No T e No $1,020.00 0.01%
REMOVE CONCRETE (CHANNEL) Yes No X  Yes No X Yes No $32,500.00 0.18%
REMOVE CONCRETE BARRIER (TYPE K) X Yes No X Yes No X Yes No $11,500.00 0.06%
CLEARING AND GRUBBING (LS) Yes X No X Yes No X Yes No $100,000.00 0.55%
ROADWAY EXCAVATION X  Yes No X  Yes No X  Yes No $1,183,700.00 6.51%
ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD) X  Yes No X  Yes No X  Yes No $24,300.00 0.13%
STRUCTURE EXCAVATION (RETAINING WALL) X Yes No X Yes No X Yes No $271,520.00 1.49%
STRUCTURE EXCAVATION (SOIL NAIL WALL) X  Yes No X  Yes No X Yes No $7,744.00 0.04%
STRUCTURE EXCAVATION (GROUND ANCHOR WALL) X Yes No X  Yes No X Yes No v $7,200.00 0.04%
STRUCTURE BACKFILL (RETAINING WALL) X  Yes No X  Yes No X  Yes No $50,360.00 0.28%
STRUCTURE BACKFILL (GROUND ANCHOR WALL) X  Yes No X  Yes No X  Yes No $1,404.00 0.01%
STRUCTURE BACKFILL (SOIL NAIL WALL) Xe- - Yex No X  Yes No X  Yes No $1,400.00 0.01%
PERVIOUS BACKFILL MATERIAL (RETAINING WALL) X Yes No X  Yes No X Ve No $2,500.00 0.01%
LEAN CONCRETE BACKFILL X Yes No X Yes No X Yes No $12,000.00 0.07%
DITCH EXCAVATION X Yes No X  Yes No X - Yes No $4,970.00 0.03%
SOIL AMENDMENT Yes | X No X ves No X  Yes No $2,450.00 0.01%
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RELOCATE IRRIGATION CONTROLLER CABINET Yes X No X Yes No X -Ves No $1,200.00 0.01%
SLOW-RELEASE FERTILIZER Yes | X No X Yes No X  Yes No $2,937.50 0.02%
PLANT (GROUP H) Yes X No X Yes No X Yes No $30,448.00 0.17%
PLANT (GROUP K) Yes X No X Yes No X Yes No $144.04 0.00%
PLANT (GROUP A) Yes X No X Yes No X Yes No $22,128.00 0.12%
PLANT (GROUP U) Yes | X No X Yes No X, ' Nes No $8,288.00 0.05%
MAINTAIN EXISTING PLANTED AREAS Yes | X No X Yes No X  Yes No $62,000.00 0.34%
PLANT ESTABLISHMENT WORK Yes | X No X Yes No X  Yes No $81,500.00 0.45%
WOOD MULCH Yes X No X Yes No X Yes No $112,860.00 0.62%
CHECK AND TEST EXISTING IRRIGATION FACILITIES Yes | X No X Yes No X  Yes No $2,600.00 0.01%
OPERATE EXISTING IRRIGATION FACILITIES Yes X No X Yes No X Yes No $8,000.00 0.04%
CONTROL AND NEUTRAL CONDUCTORS Yes | X No X Yes No X Yes No $53,200.00 0.29%
2" REMOTE CONTROL VALVE Yes | X No X Yes No X Yes No $50,600.00 0.28%
TWO-WIRE IRRIGATION CONTROLLER Yes | X No X Yes No X  Yes No $20,800.00 0.11%
VALVE DECODER FOR TWO-WIRE CONTROLLER Yes | X No X Yes No X  Yes No $18,330.00 0.10%
TREE WELL SPRINKLER ASSEMBLY Yes | X No X Yes No X Yes No $6,720.00 0.04%
RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) Yes | X No X Yes No X Nes No $11,220.00 0.06%
POP-UP SPRINKLER ASSEMBLY (GEAR DRIVEN) Yes X No X Yes No X  Yes No $13,440.00 0.07%
RISER SPRINKLER ASSEMBLY Yes | X No X Yes No X Yes No $735.00 0.00%
POP-UP SPRINKLER ASSEMBLY Yes | X No X Yes No X  Yes No $62.00 0.00%
DRIP VALVE ASSEMBLY Yes X No X Yes No X  Yes No $13,377.00 0.07%
4" GATE VALVE Yes X No X Yes No X  Yes No $950.00 0.01%
3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) Yes X No X Yes No X  Yes No $8,019.00 0.04%
1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) Yes | X No X Yes No X Yes No $33,048.00 0.18%
1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) Yes X No X Yes No X  Yes No $14,652.00 0.08%
11/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) Yes X No X Yes No X  Yes No $11,212.50 0.06%
2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) Yes X No X Yes No X Yes No $32,960.00 0.18%
3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) Yes X No X Yes No X Yes No $18,850.00 0.10%
4" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) Yes X No X Yes No X Yes No $70,125.00 0.39%
11/4" PLASTIC PIPE (SCHEDULE 40) (CONDUIT) Yes X No X Yes No X Yes No $39,140.00 0.22%
BALL VALVE Yes X No X Yes No X  Yes No $16,500.00 0.09%
PVC PIPE CONDUIT (SLEEVE) Yes X No X Yes No X Yes No $1,680.00 0.01%
6" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) Yes X No X Yes No X Yes No $2,760.00 0.02%
8" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) Yes X No X Yes No X Yes No $16,250.00 0.09%
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1 1/4" WELDED STEEL PIPE CONDUIT Yes No X Yes No X Yes No $28,560.00 0.16%
EROSION CONTROL (BONDED FIBER MATRIX) (SQFT) Yes No X Yes No X  Yes No $4,610.00 0.03%
CLASS 2 AGGREGATE SUBBASE Yes No X  Yes No X Yes No $505,000.00 2.78%
CLASS 2 AGGREGATE BASE (CY) Yes No X Yes No X Yes No $414,400.00 2.28%
HOT MIX ASPHALT (TYPE A) Yes X No X Yes No X Yes No $1,401,200.00 7.71%
RUBBERIZED HOT MIX ASPHALT (GAP GRADED) Yes X No X Yes No X Yes No $639,840.00 3.52%
GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING FABRIC) Yes X No X Yes No X Yes No $30,400.00 0.17%
PLACE HOT MIX ASPHALT DIKE (TYPE C) Yes X No X Yes No X Yes No $800.00 0.00%
PLACE HOT MIX ASPHALT DIKE (TYPE E) Yes X No X Yes No X Yes No $19,900.00 0.11%
PLACE HOT MIX ASPHALT DIKE (TYPE F) Yes X No X Yes No X Yes No $650.00 0.00%
PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) Yes X No X  Yes No X Yes No $27,900.00 0.15%
CONTINUOUSLY REINFORCED CONCRETE PAVEMENT Yes X No XE o Yes No X  Yes No $1,685,250.00 9.27%
GROUND ANCHOR (SUBHORIZONTAL) Yes X No X VYes No X  Yes No $60,075.00 0.33%
SOIL NAIL Yes | X No X  Yes No X Yes No $54,880.00 0.30%
54" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) Yes | X No X Yes No X  Yes No $44,000.00 0.24%
60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) Yes X No X Yes No X  Yes No $156,750.00 0.86%
STRUCTURAL CONCRETE, FASCIA Yes No X Yes No X  Yes No $88,500.00 0.49%
STRUCTURAL CONCRETE, RETAINING WALL Yes No X Yes No X  Yes No $256,150.00 1.41%
STRUCTURAL CONCRETE, DRAINAGE INLET Yes No X Yes No X Yes No $334,500.00 1.84%
MINOR CONCRETE (ANCHOR BLOCK) Yes X No X Yes No X Yes No $3,000.00 0.02%
CONCRETE SURFACE TEXTURE (FRACTURED RIB TRIANGULAR PATTERN) Yes No X T Yes No X Yes No $39,776.00 0.22%
FRACTURED FIN TEXTURE Yes No X Yes No X  Yes No $22,000.00 0.12%
BAR REINFORCING STEEL (RETAINING WALL) Yes X No X Yes No X Yes No $65,280.00 0.36%
BAR REINFORCING STEEL (FASCIA) Yes X No X  Yes No X Yes No $39,567.36 0.22%
STRUCTURAL SHOTCRETE Yes No X Yes No X Yes No $63,650.00 0.35%
FURNISH SIGN STRUCTURE (TRUSS) Yes X No X Yes No X Yes No $398,295.45 2.19%
INSTALL SIGN STRUCTURE (TRUSS) Yes X No X Yes No X Yes No $37,932.90 0.21%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) Yes | X No X Yes No X Yes No $12,240.00 0.07%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) Yes X No X Yes No X Yes No $238.00 0.00%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) Yes X No X Yes No X Yes No $1,530.00 0.01%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) Yes | X No X  Yes No X  Yes No $374.00 0.00%
METAL (BARRIER MOUNTED SIGN) Yes X No X Yes No X Yes No $40,860.00 0.22%
ROADSIDE SIGN - ONE POST Yes X No X Yes No X  Yes No $4,560.00 0.03%
ROADSIDE SIGN - TWO POST Yes X No X Yes No X Yes No $6,640.00 0.04%
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INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) Yes X No X Yes No X  Yes No $720.00 0.00%
INSTALL SIGN OVERLAY Yes X No X  Yes No X Yes No $3,640.00 0.02%
FURNISH LAMINATED SIGN PANEL (1" TYPE A)FOR RETROREFLECTIVE SHEETI Yes X No X  Yes No X  Yes No $16,940.00 0.09%
FURNISH LAMINATED SIGN PANEL (1"-TYPE A)FOR RETROREFLECTIVE SHEET! Yes X No Xo 1. Nes No X Yes No $17,680.00 0.10%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) FOR RETROR Yes X No X  Yes No X Yes No $1,760.00 0.01%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) FOR RETROR Yes X No Xt iNes No X Yes No $3,480.00 0.02%
FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) FOR RETROREFL| Yes X No X . Vas No X  Yes No $560.00 0.00%
RETROREFLECTIVE SHEETING (TYPE XI) Yes | X No X Yes No X  Yes No $6,150.00 0.03%
18" REINFORCED CONCRETE PIPE Yes No X Yes No X Yes No $104,500.00 0.57%
24" REINFORCED CONCRETE PIPE Yes No X Yes No X  Yes No $1,162,700.00 6.40%
36" REINFORCED CONCRETE PIPE Yes No X Yes No X Yes No $131,040.00 0.72%
36" PRECAST CONCRETE PIPE MANHOLE Yes | X No X  Yes No X Yes No $2,850.00 0.02%
MINOR CONCRETE (GUTTER) (LF) Yes X No X Yes No X Yes No $21,980.00 0.12%
DETECTABLE WARNING SURFACE Yes X No X Yes No X Yes No $2,160.00 0.01%
MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) Yes | X No X  Yes No X Yes No $12,330.00 0.07%
MINOR CONCRETE {SIDEWALK) Yes X No X Yes No X Yes No $10,740.00 0.06%
MINOR CONCRETE (TEXTURED PAVING) Yes | X No X Yes No X Yes No $166,500.00 0.92%
MINOR CONCRETE (CURB RAMP) Yes X No X Yes No X Yes No $4,800.00 0.03%
MISCELLANEOUS IRON AND STEEL Yes X No X Yes No X Yes No $46,799.10 0.26%
DELINEATOR (CLASS 1) Yes No X .. Yes No X  Yes No $3,300.00 0.02%
GUARD RAILING DELINEATOR Yes X No X Yes No X Yes No $5,000.00 0.03%
OBJECT MARKER (TYPE P) Yes X No X Yes No X Yes No $150.00 0.00%
MIDWEST GUARDRAIL SYSTEM (WOOD POST) Yes X No X Yes No X  Yes No $18,560.00 0.10%
VEGETATION CONTROL (MINOR CONCRETE) Yes X No X Yes No X  Yes No $53,130.00 0.29%
CABLE RAILING Yes X No X Yes No X Yes No $18,096.00 0.10%
TRANSITION RAILING (TYPE WB-31) Yes X No X  Yes No X Yes No $8,000.00 0.04%
END ANCHOR ASSEMBLY (TYPE SFT) Yes X No X  Yes No X Yes No $6,750.00 0.04%
ALTERNATIVE FLARED TERMINAL SYSTEM Yes X No X  Yes No X Yes No $29,000.00 0.16%
ALTERNATIVE BURIED END TERMINAL SYSTEM Yes X No X  Yes No X Yes No $2,200.00 0.01%
CONCRETE BARRIER (TYPE 60GCP) Yes | X No X  Yes No X  Yes No $75,400.00 0.41%
CONCRETE BARRIER (TYPE 60GE) Yes | X No X Yes No X  Yes No $156,160.00 0.86%
CONCRETE BARRIER (TYPE 60D) Yes | X No X  Yes No X  Yes No $24,000.00 0.13%
CONCRETE BARRIER (TYPE 60GC) Yes X No X Yes No X Yes No $1,062,200.00 5.84%
CONCRETE BARRIER (TYPE 60D MODIFIED) Yes X No X Yes No X Yes No $17,160.00 0.09%

Page 5




Ortiz E~ -rprises Inc.

4" THERMOPLASTIC TRAFFIC STRIPE Yes X No X Yes No X Yes No $10,780.00 0.06%
8" THERMOPLASTIC TRAFFIC STRIPE Yes X No X Yes No X Yes No $1,070.00 0.01%
8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 12-3) Yes X No X  Yes No X Yes No $2,112.00 0.01%
THERMOPLASTIC PAVEMENT MARKING Yes X No X Yes No X Yes No $14,850.00 0.08%
THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) Yes X No X Yes No X Yes No $2,520.00 0.01%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) Yes X No X Yes No X Yes No $8,120.00 0.04%
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7) Yes X No X  Yes No X Yes No $126.00 0.00%
8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12) Yes X No X Yes No X Yes No $6,360.00 0.03%
PAINT TRAFFIC STRIPE (2-COAT) Yes X No X Yes No X Yes No $14,200.00 0.08%
PAINT PAVEMENT MARKING (2-COAT) Yes X No X Yes No X Yes No $560.00 0.00%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) Yes X No X  Yes No X  Yes No $2,704.00 0.01%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BR{ Yes X No X  Yes No X  Yes No $54.00 0.00%
4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BR{ Yes X No X Yes No X Yes No $639.00 0.00%
8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) Yes X No X Yes No X' - ires No $1,510.00 0.01%
PAVEMENT MARKER (NON-REFLECTIVE) Yes X No X  Yes No X  Yes No $5,980.00 0.03%
PAVEMENT MARKER (RETROREFLECTIVE) Yes X No X  Yes No X  Yes No $14,375.00 0.08%
MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURIN( Yes X No X  Yes No X  Yes No $10,000.00 0.06%
SIGN ILLUMINATION SYSTEM Yes X No X  Yes No X  Yes No $10,000.00 0.06%
TEMPORARY LIGHTING SYSTEM Yes X No X Yes No X Yes No $42,000.00 0.23%
MODIFYING EXISTING ELECTRICAL SYSTEM Yes X No X Yes No X Yes No $1,380,000.00 7.59%
***DELETED*** Yes No X Yes No X Yes No

ISOLATION JOINT SEAL (SILICONE) Yes | X No X Yes No X Yes No $70,200.00 0.39%
MOBILIZATION Yes No X Yes No X Yes No $1,800,000.00 9.90%
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FAX LIST FOR CALTRANS 12-0M3504

COMPANY

ABS L CONSTRUCTION

A TO Z GLASS AND MIRROR CORP
A. C. DIKE CO.

A. FLORES EXCAVATING & GRADING INCORPORATED

A-1 ORNAMENTAL IRON WORKS, INC.
AAA GARDENING & LAWN CARE
AAA GARDENING & LAWN CARE
ABRASIVE BLASTING

Accurate Door Solutions

ACE FENCE COMPANY

Ace Sales

ACM LIGHTING

ACM LIGHTING

Adams & Smith

ADAMS & SMITH

ADKAN

ADKAN

ADVANTAGE DEMOLITION AND GRADING, INC
ALCORN FENCE COMPANY

Alcorn Fence Company

ALCORN FENCE COMPANY
ALCORN FENCE COMPANY
ALERT-O-LITE, INC

ALERT-O-LITE, INC

ALISTO ENGINEERING GROUP, INC
ALL AMERICAN ASPHALT

ALL AMERICAN ASPHALT

ALL AMERICAN ASPHALT

ALL AMERICAN ASPHALT

ALL AMERICAN ASPHALT

All Preferred Hydroseeding
ALL-CAL DEMOLITION

Contact Name

LUIS M. ALLENDE
SOPHIA GARCIA
ASPHALT CONC DIKE
ALBERTO FLORES

* ALFREDO ARREGUIN

null JULIUS W. HAYNE
null JULIUS W. HAYNE
TRAFFIC MARKING
Doors/Windows/Pan
FENCE ESTIMATING
Pumps Estimating
CARLOS MORALES SR.
CARLOS MORALES SR.
Structural Steel Est
TRAFFIC CNTRL/AREA
SURVEYING
SURVEYING
MONSERRAT

FENCE, ROADSIDE
roadside sign

FENCE, ROADSIDE
FENCE, ROADSIDE
DEBBIE HUNSAKER
DEBBIE HUNSAKER
AL SEVILLA

ASPHALT PAVING
ASPHALT PAVING
ASPHALT PAVING
ASPHALT PAVING
ASPHALT PAVING
EROSION

ROBERT TRUJILLO

FAX #

15107270910
13237285506
19166459618
17603981697
15592514169
15592251271
15592251271
19517811024
17148420229
16263337843
16023888521
19512724838
19512724838
18017856400
18017856400
19516880599
19516880599
18188820509
17147449415
18187689719
18187689719
19516851641
15594533250
15594533250
19252795001
19517394671
19517367646
19517367646
19517394671
19517367646
19512780114
19163634225

DATE

TRIES
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
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Fax
Fax
Fax

FAX LIST FOR CALTRANS 12-0M3504

COMPANY

ALL-CAL DEMOLITION

Alpha & Omega Pavers, Inc.
Alpha & Omega Pavers, Inc.
AMBER STEEL

AMBER STEEL

American

AMERICAN BARRICADE/TOOMEY
AMERICAN BARRICADE/TOOMEY
AMERICAN BARRICADE/TOOMEY
ANDERSON DRILLING

ANIL VERMA ASSOCIATES, INC
Anrak

ANTHONY'S LASER LEVELING
ANYTIME DUMPING

APCO

ArchaeoPaleo Resource, Inc
ARCHULETA CONCRETE CONSTRUCTION COMPANY
ASSOCIATED

ATLAS FENCE

AUSTIN ENTERPRISES
AUSTON SERVICE GROUP, INC.
AUSTON SERVICE GROUP, INC.
AVAR

AVAR

AYALA

BAKER CORP (TANKS)

BAKER'S CONCRETE CUTTING

BALI CONSTRUCTION
BALI CONSTRUCTION
BAY LINE CUTTING & CORING, INC.

Contact Name
ROBERT TRUJILLO
Brick Pavers Estimat
Brick Pavers Estimat
REBAR ESTIMATING
REBAR ESTIMATING
Concrete (Furn) Esti
CONSTRUC AREA
CONSTRUC AREA
CONSTRUC AREA
CIDH PILES

ANIL VERMA
Grinding/Milling Est
MARY JO & ANTHONY
AV

TRUCKING

ASPHALT CONC DIKE
Archaeological Estim
TOMMY R. JR
CONCRETE (FURN)
FENCE ESTIMATING
PCC JOINTS

TYRONE AUSTON
TYRONE AUSTON
PreStress, SOIL NAIL
SOIL NAILS / TIE BAC
JACKING BORING

- DEWATER

MARY BAKER
UNDERGROUND
ESTIMATI

PUMP STATIONS
JUAN ARREGUIN

FAX #

19163634225
19519243074
19519243074
19098745461
19098747560
17604710867
17148450190
17146342666
17146342666
19093530036
12136241188
19163831787

15592761223
13108477002
15596517905
13108232851
17603458223

9751892
17147449415
16615899509
13237786098
13237786098
15103542010
15103542010
19093500936
15629041583
17607444389

16264428315
16264428315
14155081811

DATE

TRIES
9/27/2016 Failed (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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FAX LIST FOR CALTRANS 12-0M3504

COMPANY

BC Traffic

BEARD ELECTRIC

BEAUMONT ELECTRIC, INC

BERT W SALAS, INC.

BEST Contract Services

BIG VALLEY ASPHALT

BLACK STONE ASPHALT CONSTRUCTION, INC.
BLACK STONE ASPHALT CONSTRUCTION, INC.

BLOIS

BONITA PIPELINE, INC

BONITA PIPELINE, INC
BONTERRA CONSULTING

BOONE TRUCKING INC.

Bragg

BRAGG CRANE & RIGGING
BRAGG CRANE & RIGGING
BUENA VISTA LANDSCAPE, INC
BURKE CONSTRUCTION

C & L DRILLING CO

C & L DRILLING CO

C E E (COMPETITIVE EDGE ELECTRIC INC.)
C G O CONSTRUCTION COMPANY
C G O CONSTRUCTION, INC.
C/R/D CONSTRUCTION

CALEX

CALEX ENGINEERING
CALIFORNIA LAND CLEARING
CALIFORNIA PROFESSIONAL ENGINEERING INC
CALMEX ENGINEERING

CALMEX ENGINEERING
CalPortland

Contact Name
TRAFFIC MARKING
ELECTRICAL

STACEY LOVE

BOB E. SALAZ
Roofing Estimating
DONNA WATSON
NORMAN GALANSKI
NORMAN GALANSKI
UNDERGROUND
ESTIMATI
FRANCISCO
FRANCISCO

null JOAN P. KELLY,
TRUCKING
Structural Steel Est
TRAFFIC CNTRL/AREA
TRAFFIC CNTRL/AREA
ANGEL GOMEZ
MICHAEL J. BURKE
CARLA WHITE
CARLA WHITE
ELECTRICAL
CHARLES OJURI
CLEARING

PETER DE LA TORRE
CIDH PILES

Shoring Estimating
CLEARING

VAN TAN NGUYEN
ASPHALT PAVING
ASPHALT PAVING
Concrete (Furn) Esti

FAX #

17149741753
15628020700
19517698558
16192583515
13103289176
16613268562
16612828803
16612828803

18054850338
16194349802
16194349802
17144449599
19099831791
15629842468
15629842468
15629842468
17147712569
15306722411
15626900264
15626900264
19096490233
19099305503
19099305503
19512451221
16612599183
16612599183
18056442900
16268101322
19098749463
19095461317
19099475717

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)

9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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FAX LIST FOR CALTRANS 12-0M3504

COMPANY
CAL-STRIPE

CAL-TEX MASONRY

CANALES DEMOLITION & HAULING INC
CANDELARIA ENVIRONMENTAL
Case Pacific

CASE PACIFIC

Catalina Pacific

CATALINA PACIFIC

CCC STEEL

CECILIA SAFETY

CECILIA SAFETY SERVICE
CELL-CRETE

CELL-CRETE

CEMEX

CEMEX

CEMEX

CEMEX

CEMEX

Chapman Coast

CHRISP COMPANY

Christian Brothers

CMC REBAR

CMC REBAR

COFFMAN

COLEMAN ENVIRONMENTAL ENGINEERING INC
Collicutt

COLLICUTT

COMMAND PERFORMANCE CONSTRUCTORS, INC.

Concrete Coring Co
CONDON JOHNSON
CONDON JOHNSON

Contact Name
TRAFFIC MARKING
MASONRY/SOUNDW
ALLES

JOE GILBERT CANALES
HAZARDOUS

CIDH Piles Estimatin
Shoring Estimating
Aggregates (Furn) Es
CONCRETE (FURN)
STR STEEL BEAMS
TRAFFIC MARKING
TRAFFIC

CONCRETE - lightweig
CONCRETE - lightweig
CONCRETE (FURN)
CONCRETE (FURN)
AGGREGATES (FURN)
AGGREGATES (FURN)
CONCRETE (FURN)
Roofing Estimating
TRAFFIC MARKING
Ventilation Estimati
REBAR ESTIMATING
REBAR ESTIMATING
CONC PAVING
TRACY A COLEMAN
Engines Estimating
Generators Estimatin
PRISCILLA

Concrete Saw & Core
SOIL NAILS / TIE BAC
SOIL NAILS / TIE BAC

FAX #

19098847106

17074482565
16193039397
17145396224
18052378854
18052378854
16268124303
16268124303
13106377998
18587934495
18587934495
16263572537
16263572537
15622520257
17146853194
19093543567
19099745526
17146853194
17147380143
19097460354
19513611581
19098999799
19098999799
18585363131
17072759025
15629444415
15629444415
15629979411
15626342305
15105688569
19086057629

DATE

TRIES
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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Fax

Fax

COMPANY

Const Test & Eng

Const Test & Eng

CONTECH

CONTECH CONCRETE TECHNIQUES, INC
CONTRACTOR SERVICES GROUP, INC.
CONTRERAS CONSTRUCTION CO.
CONTRERAS CONSTRUCTION CO.
COOPER ENGINEERING

CORAL

Coral Construction

CORESLAB

CO'S TRAFFIC CONTROL, INC

COVARRUBIAS BROS CONSTRUCTION, INC.

CRANEVEYOR

CRANEVEYOR CORP
CRANEVEYOR CORP
CRANEVEYOR CORP

CREST EQUIPMENT, INC
C-REX INC.

C-REXINC.

CRIMSON MARIE COMPANY

CROOKS TRUCK & EQUIPMENT RENTAL, INC.

Crowley

Crown Fence

CROWN FENCE

D. C. HUBBS

DEL TERRA CONSTRUCTION GROUP
DEL TERRA CONSTRUCTION GROUP

DENBESTE (CONTAMINATED)

DILLARD (CONTAMINATED)

Contact Name

Quality Control Esti
Quality Control Esti
CORRUGATED PIPE

JIM GARCIA
CHERI THOMAS
ENRIQUE
ENRIQUE
CONC BARRIER

ROADSIDE SIGNS,
SIGN STRUCTURES

PRECAST CONC

COLLEEN BECHTEL

MINOR STRUC CONC
Cranes (Overhead) Es
MISC METAL (DRAIN)
MISC METAL (DRAIN)
MISC METAL (DRAIN)

WENDI BELIO

CAROL MASSIER
CAROL MASSIER

SARAH LYNN

SANDRA CROOKS
Flap Gates Estimatin

Roadside Sign

FENCE, ROADSIDE
FENCE ESTIMATING

LUIS D. ROJAS
LUIS D. ROJAS
TRUCKING -
CONTAMINA
TRUCKING -
CONTAMINA

FAX LIST FOR CALTRANS 12-0M3504

FAX #

19093712168
19093712168
15622640733
15592518821
18663666646
17603475591
17603475591
19517360429
15036820110
15036820110
19519437571
18582590357
19516004975
16264427308
16264427308
16265803235
16265803235
16194476540
19254011734
19254011734
17608686814
17148214730
16268565658
15628642529
15628642529
19097975875
13232789870
13232789870

17078361614

19256340874

DATE TRIES

9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)

9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
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FAX LIST FOR CALTRANS 12-0M3504

COMPANY

DILLARD ENVIRONMENTAL SERVICES
DISPATCH

DISPATCH

Diversified Minerials

DMC COMMUNICATIONS, INC.

DMC COMMUNICATIONS, INC.
DOMINGUEZ CONSTRUCTION COMPANY, INC.
DON H MAHAFFEY DRILLING CO

DRILL TECH

DRILL TECH DRILLING & SHORING

Dusty Diamond (Mat'l)

Dusty Diamond (Mat'l)

DVBE SUBCONTRACTING OPPORTUNITIES
DYNALECTRIC

DYNALECTRIC

DYWIDAG

DYWIDAG

E G CONSTRUCTION

E G CONSTRUCTION

E. JASPER WRKG. (DEMO) & TRKG

E. JASPER WRKG. (DEMO) & TRKG

E. M. OIL TRANSPORT, INC.

E. M. OIL TRANSPORT, INC.

EAGLE ENGINEERING & DEVELOPMENT, INC.
EAGLE ENGINEERING AND CONSTRUCTION, INC
EARL SECURITY, INC.

EDC ELECTRIC, INC.

EDC ELECTRIC, INC.

ELITE BOBCAT

Elliott Drilling

ENENWALI & BRAUN

Contact Name

PATRICIA DILLARD

TRUCKING
TRUCKING
Bentonite
CAROL MASON
CAROL MASON
RUDOLFO

ASHLEY MAHAFFEY
SOIL NAILS / TIE BAC
Shoring Estimating

DVBE

DVBE
SURVEYING
ELECTRICAL
ELECTRICAL
PRESTRESS
PRESTRESS

EZRA PHILLIP GREEN
EZRA PHILLIP GREEN
null LYNN JASPER
null LYNN JASPER
LUZ A. MARTINEZ
LUZ A. MARTINEZ
WILLIAM RAMIREZ

CURTIS BROOKS
LYNN CHEN

TONY LIZARRAGA
TONY LIZARRAGA
MINOR CONCRETE
Shoring Estimating

null

ESOMCHI_ENENWAL

FAX #

19256346858
19093559447
19093559447
18052470246
14155379338
14155379338
16269625055
13106682040
19512779701
19512779701
16614249088
16614249088
19518986446
17144842389
17144842389
15625292225
15625313266
14153303389
14153303389
13237548558
13237548558
13237225459
13237225459
19094448311
16503678282
16262853223
15106561702
15106561702
19512799112
17607221404

15624290145

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Failed (Try 1)
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COMPANY

ENENWALI & BRAUN

E-Nor Innovations

E-Nor Innovations

E-Nor Innovations

E-Nor Innovations

E-NOR INNOVATIONS, INC.
E-NOR INNOVATIONS, INC.

ERIC'S BACKHOE SERVICE, INC
ERNIE MARTINEZ CONCRETE, INC.
ERNIE MARTINEZ CONCRETE, INC.
ESCANO & ASSOCIATES

ESCANO & ASSOCIATES
ESCONDIDO METAL SUPPLY
EXCEL PAVING

FAR EAST LANDSCAPE & MAINTENANCE
FAR EAST LANDSCAPE & MAINTENANCE
FENCE CORP.

Ferguson Waterworks

Ferguson Waterworks

FINE GRADE EQUIPMENT, INC.
Firm/DBA Name

Firm/DBA Name

FITZGERALD FORMLINERS
Flo-Systems

FOOTHILL ENGINEERING, INC.
FOUNDATION PILE

FOUNDATION PILE

FOUR STAR REBAR INC

G & F Concrete Cutting Inc.

G & F CONCRETE CUTTING, INC.
G & M BACKHOE SERVICE, INC

Contact Name

null
ESOMCHI_ENENWAL
TRAFFIC

TRAFFIC

TRAFFIC

TRAFFIC

SWPPP

SWPPP

ERIC SERRANO
ERNIE MARTINEZ
ERNIE MARTINEZ
JUAN ESCANO

JUAN ESCANO

MISC METAL
ASPHALT PAVING
null TONY MOON
null TONY MOON
FENCE ESTIMATING
Mechanical Supplier
Water Line Mat'l Est
JUDY JOHNSTON
Contact Name
Contact Name

FORM LINERS (FURN)
Pumps Estimating
DEWATER

PILE DRIVING

PILE DRIVING
RICHARD MARTINEZ
Concrete Saw & Core
RITA M. VIGIL-FERGU
LAURA J. GRIFFIN

FAX LIST FOR CALTRANS 12-0M3504
FAX #

15624290145
13105136299
13105136299
13105136299
13105136299
13105136299
13105136299
16612692222
16618374099
16618374099
17149859264
17149859264
17607472632
15625917485
18052970918
18052970918
19517887759
18583915958
19516741084
16617228900

3291

3291
17145477958
18188423217
19517370792
19093500620
19256255783
19515886927
17145500624
18886244361
19094651936

DATE TRIES

9/27/2016 Failed (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Failed (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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Fax
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COMPANY

G SOSA CONSTRUCTION, INC
GARCON CONSTRUCTION, INC
GAYTON PAINTING

GEMS ENVIRONMENTAL MANAGEMENT SERVICES, INC

GERCO CONTRACTING

GERDAU (PACIFIC COAST STEEL)
GERDAU (PACIFIC COAST STEEL)
GERDAU (PACIFIC COAST STEEL)
GILDERSLEEVE ELECTRIC INC.
GILDERSLEEVE ELECTRIC INC.
Gladding, McBean

Global

Global Environmental.

Global Environmental.

GLOBAL ROAD SEALING, INC
GLOBAL TRANSLOADING

Global Transloading

Global Transloading

GLOBAL TRANSLOADING
Golden Harvest

GONZALES, SUAREZ & ASSOCIATES, INC.
GONZALES, SUAREZ & ASSOCIATES, INC.

Goss Construction
GRACE ELECTRIC, INC.

GRANSTROM MASONRY
GRIFFITH

GROUND SERVICE TECHNOLOGY
H&H ENGINEERING

HALCYON ELECTRIC INC

HANES

HANSEN

Contact Name
GREGORY SOSA
GABRIEL GARCIA
LORI GAYTON
RICHARDS E.

SIGN STRUCTURES
REBAR ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING
null JOE GILDERSLEEV
null JOE GILDERSLEEV
VCP Pipe Estimating
SWPPP Plans Estimati
Biological Monitor E
Biological Monitor E
TRI LA

HAZARDOUS MAT'L,
Trucking Estimating
Trucking Estimating
HAZARDOUS MAT'L,
Flap Gates Estimatin
DIONICIO "DEE"
DIONICIO "DEE"

Joint Seal Assem (Ma
DAVID MADRUGA
MASONRY/SOUNDW
ALLES

MINOR CONCRETE
EROSION

Railroad Work Estima
ELECTRICAL

FABRICS (FURN)
PAINT BRIDGES

FAX LIST FOR CALTRANS 12-0M3504

FAX #

18059343609
19095638690
16269632679
19256717120
15302683958
17146927088
18587377701
19097131131
15106580602
15106580602
19166459538
17144790809
17144790809
17144790809
17148930945
15624959600
15624959660
15624959660
15624959600
15597349755
19099859531
19099859531
19099805144
16615879660

13105156330
15628648970
17607411363
12099830715
17146301414
17604312453
19163923918

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
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1 page
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TYPE
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

HANSEN

HANSON

Hanson Tank

HARBER COMPANY
HARBOR OFFSHORE, INC
Hardy & Harper, Inc.
HARRIS REBAR

Hayward Baker

Hayward Baker

Hayward Baker

HD SUPPLY

HEMET FENCE

Herzog

HERZOG

HIGH LIGHT ELECTRIC, INC.
HI-WAY SAFETY

HOFER CORPORATION
HOLLIDAY

HOLLIDAY

HUB ASSOCIATES, INC.
HUNSAKER & ASSOCIATES
HYDRO SPROUT
HYDROSPROUT, INC. LAWN & SLOPE SEEDING
HYM ENGINEERING, INC
IMPERIAL PAVING
IMPERIAL PAVING
Industrial

INFINITY CONCRETE
INFINITY CONCRETE
IN-LINE FENCE & RAILING CO., INC.
INTEGRITY REBAR
INTEGRITY REBAR

Contact Name

PAINT BRIDGES
AGGREGATES (FURN)
Propane - Tanks/Vapo
DEMOLITION
JEFFREY B. TERAI
Asphalt Paving Estim
REBAR ESTIMATING
Shoring Estimating
Grouting

Grouting
REINFORCED CONC
FENCE ESTIMATING
Railroad Work Estima
Railroad Work Estima
ELECTRICAL
CONSTRUC AREA
SCOTT HOFER
CONCRETE (FURN)
AGGREGATES (FURN),
null LOUIS H. MISCHE
SURVEYING

EROSION

SUZANNE BRENDIS
ABRAHAM J. JEON
ASPHALT PAVING
ASPHALT PAVING
Railroad Work Estima
K-RAIL SUPPLIER (FUR
K-RAIL SUPPLIER (FUR
FENCE ESTIMATING
REBAR ESTIMATING
REBAR ESTIMATING

FAX LIST FOR CALTRANS 12-0M3504

FAX #

19163923918
16263577296
12137477724
19094780019
18056392207
17144442801
19093977146
18059331338
17608392870
17608392870
17142658951
19519261398
18162339881
18162339881
19513525595
19093642371
16196616054
19099496315
19096529000
15106332466
19513528269
17604328146
17604328146
15622496609
15629440984
15629440984
15107247078
18665388800
18665388800
17607891915
19519430661
19513043161

DATE TRIES

9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
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TYPE
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

INTEGRITY REBAR
INTERIOR DEMOLITION INC
INTERSTATE SALES
INTERSTATE SALES
INTERWEST PACIFIC, LTD.
Irvine Pipeline

J & S STRIPING

J & S STRIPING

J. A. GONSALVES & SON CONSTRUCTION, INC.
J. A. GONSALVES & SON CONSTRUCTION, INC.

J. A. PLACEK CONSTRUCTION
J.V. LAND CLEARING

JBS ENGINEERING CO.

JBS ENGINEERING CO.

JC SUPPLY

JEZOWSKI - MARKEL

JFL

JM Turner Engineering
JM Turner Engineering
JOHN S. MEEKS

K R C SAFETY CO. INC.
KEITH PETERSON

KELLY PIPE CO.

KERN COUNTY CUSTOM CONCRETE
KIA CONSULTING

KIA CONSULTING

KRC Safety

KRC SAFETY

KRS CONSTRUCTION INC

Contact Name
REBAR ESTIMATING
GEORGE MOLINA
SIGN STRUCTURES
SOIL NAILS / TIE BAC
JACK NICKOLAISEN
Underground Estimati
TRAFFIC MARKING
TRAFFIC MARKING
VICTORIA WILKERSON
VICTORIA WILKERSON
RAILROAD WORK
ESTIMA

CLEARING

null SOONG LEE

null SOONG LEE
DOWELS/BASKETS
(FURN

MINOR CONCRETE
ELECTRICAL
Falswork Design ESTI
Falswork Design ESTI
PILE DRIVING

GARY CASTRO

DRILL & SHOOT
WATER LINE MAT'L
MR. JERRY M.

null FARIDEH V. KIA
null FARIDEH V. KIA
ROADSIDE SIGNS,
CONSTRUC AREA
KAREN A. HAMILTON

FAX LIST FOR CALTRANS 12-0M3504

FAX #

19513043161
18182494937
15308236214
15308236214
18583453737
19513518471
15627772499
15627772499
17072581240
17072581240

15629414231
19095925179
13237343149
13237343149

19093731785
17149786931
13235814404
17075284505
17075284505
13108352163
15597322684
17076471138
15628634695
16618724602
17142562772
17142562772
15597322684
15597322684
19163816438

DATE TRIES

9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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Fax
Fax
Fax
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Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

L JOHNSON

L. RILEY

LA WELDING & FABRICATION
LEGEND FENCE CORPORATION
LEROY VASQUEZ SANDBLASTING
LIGHT DUTY ELECTRIC

LINDYS COLD PLANING

LNA CONCRETE STRUCTURES, INC.

Logans Marketing

LONG BEACH IRONWORKS
MAHAFFEY

MAHAFFEY, INC
MAHAFFEY, INC
MALCOLM DRILLING
MALCOM DRILLING
MANERI TRAFFIC CONTROL
MARINA LANDSCAPE INC.
MARISCAL ENGINEERING
MARISCAL ENGINEERING
Marne Construction

MASCORRO CONCRETE CONSTRUCTION, INC.
MASCORRO CONCRETE CONSTRUCTION, INC.

Maskell Pipe
MATICH

MC CULLOUGH CONSTRUCTION INC

MCC EQUIPMENT RENTALS, INC.
MCC EQUIPMENT RENTALS, INC.
Merli

METAL AIR IRONWORKS, INC.
METAL AIR IRONWORKS, INC.
METAL WORKS

Contact Name

MASONRY/SOUNDW

ALL ES
TRUCKING
MISC METAL

LUPITA GARCIA
LEROY VASQUEZ

CHARLTON

GRINDING/MILLING
MINOR STRUC CONC
Concrete (Furn) Esti

MISC METAL
CIDH PILES

PATRICIA MARIE
PATRICIA MARIE

CIDH PILES

Shoring Estimating

TRAFFIC
EROSION &

null FRANCISCO

null FRANCISCO
MINOR CONCRETE
GINA MASCORRO
GINA MASCORRO
HDPE Pipe (Furn) Est
ASPHALT PAVING

MACKY

DANIELLE GATLIN
DANIELLE GATLIN
CONCRETE PUMPING
KAREY J. MC KENNEY
KAREY J. MC KENNEY
MISC METAL (DRAIN)

FAX LIST FOR CALTRANS 12-0M3504

FAX #

13109650356
13105301740
18183675078
16192826001
19516851214
17607574939
15626972039
19093939363
16192333768
15624355929
13106682040
13106682040
13106682040
16263387113
16263387113
19516955105
17149351199
15104200427
15104200427
17149350585
17603432623
17603432623
19095748663
19093820113
17078251769
19097957308
19097957308
13103277690
15303450323
15303450323
15305347122

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Failed (Try 1)
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TYPE
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

METAL WORKS

MG LIGHTING & ELECTRIC, INC
MgGann

MgGann

MIRAMONTES CONSTRUCTION COMPANY, INC

MODERN ALLOYS

MODERN ALLOYS

Modern Alloys

MODERN ALLOYS

MODERN ALLOYS

Modern Alloys

Monterey Mechanical
MORAES/PHAM & ASSOCIATES
MORALES CONTRACTING SERVICES
MORELLO CONCRETE CONSTRUCTION, INC
MORETRENCH

Mountain States Steel, Inc.

MSL

MTGL

Municon Consultants

Municon Consultants

MURPHY

Murphy Industrial Coatings
MVE

MYERS & SONS

MYERS & SONS

N CCIINC.

N CCIINC.

NATIONAL

NATIONAL

Newberry Ent

Contact Name
MISC METAL (DRAIN)
ALICIA GONZALEZ

PARKING EQUIPMENT
PARKING EQUIPMENT

MIRIAM

CONC BARRIER, SIGN
SIGN STRUCTURES
Gaurdrail Estimating
CONC BARRIER, SIGN
SIGN STRUCTURES
Gaurdrail Estimating
Mechanical Contracto
JOE MORAES
ANTONIO MORALES
CYNTHIA A. MORELLO
DEWATER

Structural Steel Est
ELECTRICAL

Geo Tech Test/Inspec
Vibration Monitoring
Vibration Monitoring
WATERPROOFING
ESTIMA

Paint Bridges ESTIMA
SURVEYING
CONCRETE PAVING
CONCRETE PAVING
NINA TATE

NINA TATE
Aggregates (furn), C
CONCRETE (FURN)
Aggregates Estimatin

FAX LIST FOR CALTRANS 12-0M3504

FAX #

15305347122
17607705662
15105680687
15105680687
16263305463
17148959924
17148959924
17148959924
17148959924
17148959924
17148959924
15106320761
17604317179
16268563648
16195963269
12817201222
18017851100
17146934838
17146322974
14152824097
14152824097

15624266751
15624266751
18669329683
19169202246
19169202246
15622201133
15622201133
15628659447
18187688306
16192851894

DATE TRIES

9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Busy (Try 2)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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0 pages
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TYPE
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

NICKOLAS STEEL

NISH-KO INC.

NO FAULT ASPHALT

NOR-CAL PUMP & WELL DRILLING, INC.
NORTH COUNTY GUNITE CO., LTD.
O'DUFFY

ORANGE COUNTY STRIPING SERVICE, INC.
OST TRUCKS AND CRANES, INC.

OUR VALLY FENCE, INC.

PACIFIC CORRUGATED PIPE CO.

Pacific Crane & Hoist

PACIFIC WATERPROOFING

Palomar Transit Mix

PANACEA, INC.

PARAGON PROJECT RESOURCES, INC
PARAGON PROJECT RESOURCES, INC
PARAMOUNT METAL & SUPPLY CO

PARCELL STEEL CO., INC.

PARCELL STEEL CO., INC.

PATCH MASTER OF CENTRAL CALIFORNIA INC
PATCH MASTER OF CENTRAL CALIFORNIA INC

PATTERSON CO.

PAVEMENT COATINGS

PAVEMENT COATINGS

PAVEMENT RECYCLING SYSTEMS
PAYCO

PAYCO SPECIALTIES, INCORPORATED
PAYCO SPECIALTIES, INCORPORATED
PELESA INC.

PENHALL COMPANY

Contact Name

MISC METALS

DEAN H NISHIKAWA
DEENA MARIE

HEER HARKRISHAN
CONI GUERRA
MINOR STRUC CONC,
TRAFFIC MARKING
LEON DENNIS

FENCE ESTIMATING
CORRUGATED PIPE
Cranes (Overhead) Es
WATERPROOFING
ESTIMA

Concrete (Furn) Esti
KAREN SHUI
WILLIAM CORREA
WILLIAM CORREA
MISC METALS

null TERRY L. PARCEL
null TERRY L. PARCEL
JOSEPH GARCIA
JOSEPH GARCIA
MASONRY/SOUNDW
ALL ES

SLURRY & CRACK
SLURRY & CRACK
GRINDING/MILLING
TRAFFIC MARKING
REBECCA LLEWELLYN
REBECCA LLEWELLYN
DEBORAH BERMUDEZ
DEMOLITION

FAX LIST FOR CALTRANS 12-0M3504

FAX #

17147381841
15592765753
16509621541
15306741525
16195615520
19519289997
17146396353
18056437618
17604462988
19098298035
17147827989

19094443054
18585309491
15626333180
12146340097
12146340097
15626341350
17149640231
17149640231
15592374183
15592374183

17142830766
17148263129
17148263129
19516821094
16194271620
16194271620
16194271620
18182478760
17147784193

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)

9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
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Fax
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Fax
Fax
Fax
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Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

PENHALL COMPANY
PERRY ELECTRIC

PG CUTTING SERVICES
Phoenix-E

Pipe Jacking Unlimited, Inc.

Power Geration

Power Geration

POWER GRADE, INC
PRECISION COLD PLANING
PRECISION COLD PLANING
PRE-CON PRODUCTS
Prestige

PRG

PRO-CAST

PROJECT BY PROJECT
PROJECT BY PROJECT
PSOMAS

Quality Hydroseed

R & D STEEL

R & Z CONSTRUCTION, INC
R & Z CONSTRUCTION, INC
R. E. STAIT

R.J. NOBLE

R.J. NOBLE

Ransome Manufacturing
RBC/LUBRON

RBT ELECTRIC, INC

RD CONSTRUCTION GENERAL ENGINEERING, INC.
RD CONSTRUCTION GENERAL ENGINEERING, INC.

REH Trucking

Contact Name
DEMOLITION
ELECTRICAL Estimatin
JUAN GARCIA
Doors/Windows/Pan
Pipe Jacking Unlimit
Generators Estimatin
Generators Estimatin
TAMMIE PUTMAN
GRINDING/MILLING
GRINDING/MILLING
DANIEL

Minor Concrete
LANDSCAPE/EROSION
co

K-RAIL SUPPLIER (FUR
null SHERYL

null SHERYL
SURVEYING

EROSION

REBAR ESTIMATING
MARGARET ZAJDEL
MARGARET ZAJDEL
PILE DRIVING
ASPHALT PAVING
ASPHALT PAVING
Propane - Tanks/Vapo
BEARING PADS

RYAN TITTSWORTH
RUBEN DIAZ

RUBEN DIAZ
Trucking Estimating

FAX LIST FOR CALTRANS 12-0M3504

FAX #
17149991715
16194490511
19514711476
18059872495
19098801649
2536070
2536070
19099472191
19094468435
19094468435
18053062498
18586798499

19519406501
19097931283
13103383327
13103383327
17145458883
17607895168
13106316067
18584324167
18584324167
16192333706
17146376321
17146376321
15584858869
17148413507
18006599196
19512795020
19512795020
19095912906

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)

PAGES
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
0 pages
1 page
1 page
1 page

1 page
1 page
0 pages
0 pages
1 page
1 page
1 page
0 pages
0 pages
1 page
0 pages
1 page
1 page
1 page
1 page
0 pages
0 pages
1 page



TYPE

Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax

COMPANY

RELIABLE BOARD-UP COMPANY

REYCON

RIALTO

RIO JORDAN CONSTRUCTION
ROBERT LONGWAY

ROBERT LONGWAY
ROBERTSON'S

ROBNETT ELECTRIC, INC.
ROCAL

ROCK STRUCTURES

ROCK STRUCTURES

ROMERO

RUBIO'S CONCRETE, INC.
RUBIO'S CONCRETE, INC.
S&)J

S AND A CONCRETE, INC.

S AND A CONCRETE, INC.

S C VALLEY ENGINEERING INC
S D DRILLING INC
SAFEGUARD FENCE
SAFEGUARD FENCE
SAFEWORK, INC.

SAMROD

SAMROD

SAMS EQUIPMENT

SAMS EQUIPMENT

SAN DIEGO STEEL SOLUTIONS
Sapper West (SWPP Plans)

SAVALA

Contact Name
ADAM EDWARD
FERNANDE
MASONRY/SOUNDW
ALLES

REINFORCED CONC
JORDAN SOTO
MINOR STRUC CONC
MINOR STRUC CONC
CONCRETE (FURN)
RICHARD ROBNETT
FURN LAMINATED
AGG - RIP RAP (FURN)
AGG - RIP RAP (FURN)
ASPHALT PAVING
HUMBERTO RUBIO
HUMBERTO RUBIO
WATER LINE MAT'L
CARMEN SANCHEZ
CARMEN SANCHEZ
COLLEEN WATHEN
RUBEN LEDEZMA
CHARLENE RODGERS
CHARLENE RODGERS
REBECCA JONES
MINOR CONCRETE
MINOR CONCRETE
TRAFFIC

TRAFFIC
GUILLERMINA

DVBE
UNDERGROUND
ESTIMATI

FAX LIST FOR CALTRANS 12-0M3504
FAX #

17148826075

18059332282
19098229630
18883080936
19099476334
19099476334
19512801434
13237784305
17409982073
19512782802
19512782802
17604891460
16194231590
16194231590
15629447224
19096231928
19096231928
16194442333
17607889328
19092800105
19092800105
18187036486
16619498536
16619498536
15592511119
15592511119
17604898610
19163799153

5528597

DATE TRIES

9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)

PAGES

1 page

1 page
1 page
1 page
0 pages
0 pages
1 page
1 page
1 page
0 pages
1 page
1 page
0 pages
0 pages
1 page
0 pages
0 pages
1 page
1 page
0 pages
0 pages
1 page
0 pages
0 pages
0 pages
0 pages
1 page
1 page

1 page



TYPE
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax

COMPANY

SCHNABEL FOUNDATION CO.

SCHWAGER DAVIS

SCIENCE OF CLEANING INC
SCIENCE OF CLEANING INC
SCOUGAL RUBBER CORP
SCOUGAL RUBBER CORP
SEISMIC ENERGY PRODUCTS
SEISMIC ENERGY PRODUCTS
SELECT ELECTRIC, INC.
SHORING ENGINEERS
Shotcrete Innovations
SILVA SUPPLY

SILVERADO CONSTRUCTION
SKYLINE

SMITH & SON

SMITH & SON

Smith Emery

Smith Emery

SO CAL TRAFFIC INC.

SO CAL TREE CARE, INC
SOUTH BAY FOUNDRY
SOUTH BAY FOUNDRY
SOUTH BAY FOUNDRY
SOUTHERN CONTRACTING
SOUTHWEST DITCH
Southwest V-Ditch Inc
SPARTAN CONTRACTING
SPEC FORM LINERS

SPEC FORM LINERS

SRD
SSL

Contact Name

SOIL NAILS / TIE BAC
PRESTRESS

MARIA ISABEL
MARIA ISABEL
BEARING PADS
BEARING PADS
BEARING PADS
BEARING PADS
ELECTRICAL

CIDH PILES
Shotcrete-Gunite
ROSE SILVA
DEMOLITION

STR STEEL BEAMS
TRAFFIC

TRAFFIC

Geo Tech Test/Inspec
Geo Tech Test/Inspec
TRAFFIC MARKING
VICENTE CORTEZ
MISC METAL (DRAIN)
MISC METAL (DRAIN)
MISC METAL (DRAIN)
ELECTRICAL

LINED DITCH
SHOTCRETE-GUNITE
DEMOLITION

FORM LINERS (FURN)
FORM LINERS (FURN)
UNDERGROUND
ESTIMATI

MSE WALLS (FURN)

FAX LIST FOR CALTRANS 12-0M3504

FAX #

19259470418
14082819301
19163799771
19163799771
12067644984
17752848501
19036773993
19036773993
16194606069
15629418098
19517812774
18588832363
19099496815
19164630109
17607284157
17607284157
17146931034
17146931034
18587934495
17607476016
16199562788
19098886266
16199562788
17607446475
19517812774
19517812774
15625958833
17144291460
17144291460

17146302484
18314309340

DATE TRIES
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 2)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

PAGES
1 page
1 page
0 pages
0 pages
1 page
1 page
0 pages
0 pages
1 page
1 page
1 page
1 page
1 page
1 page
0 pages
0 pages
0 pages
0 pages
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
0 pages
1 page

1 page
1 page



TYPE

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

COMPANY

STACY & WITBACK

STATEWIDE STRIPES

STATEWIDE TRAFFIC SAFETY & SIGNS
STEINY AND COMPANY

STERNDAHL

STOER & GRAFF, INC.

Strive Concrete Cutting, Inc.
STRUCTURE CAST

SULLY MILLER

Sulzer Pumps

Sulzer Pumps

SUMMIT ENVIRONMENTAL CONSTR.

SUPER SEAL & STRIPE, INC
SUPERIOR

Superior Gunite

SUPERIOR GUNITE
Superior Gunite

SURINA CONSTRUCTION
Surina Construction
SYMONS

THE CULVER GROUP

TITAN SERVICES, INC
TRAFFIC LOOPS / CRACK FILLING
TREESMITH

TRIUMPH GEO-SYNTHETICS
TRUE CHAMPIONS INC.
TRUESDELL

ULMER INDUSTRIES

Ulmer Industries

UNITED FENCE ERECTORS

Contact Name
RAILROAD WORK
ESTIMA

TRAFFIC MARKING
CONSTRUC AREA
ELECTRICAL
TRAFFIC MARKING
PILE DRIVING
Concrete Saw & Core
PRECAST CONC
ASPHALT PAVING
Pumps Estimating
Pumps Estimating
HAZARDOUS
BRENDA HAMPTON-
ORTIZ

CONCRETE (FURN)
Shotecrete-Gunite
LINED DITCH
Shotecrete-Gunite
BRIDGE CASINGS
Underground Estimati
FORM LINERS (FURN)
SURVEYING

JAMI GRANT
SLURRY & CRACK
CLEARING

FABRICS (FURN)
RICHARD GARCIA
DECK REPAIR

MISC METAL

SIGN STRUCTURES
FENCE ESTIMATING

FAX LIST FOR CALTRANS 12-0M3504
FAX #

15107481205
18585600158
18586797047
16263388343
18188348618
16192169390
17146699864
16612805626
17145789672
18187907358
18187907358

5424331

18055247428
17607409557
18188906667
18188966699
18188906667
19098206960
19098206960
19096841808
17143897331
16235373306
17145204027
17149966057
17142371549
16192768783
16024371821
19098231992
19098231992
19099859530

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

PAGES

1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
0 pages
0 pages
1 page

1 page
1 page
0 pages
1 page
0 pages
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page



TYPE
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax
Fax

Fax
Fax
Fax
Fax
Fax

COMPANY

UNITED STEEL

US CONCRETE (POMERQY)
V A P CONSTRUCTION INC.
Valley Concrete

Valley Concrete

VALVERDE

VALVERDE CONSTRUCTION, INC
VERSA STEEL

Vertical Earthworks

VIKING

VT ELECTRIC

VT ELECTRIC, INC.

WABO

WASTE BY RAIL

West Coast Concrete Cutting

WEST COAST WELDING/TIPCO PILE DRIVING

WESTERN PAVING
WESTERN WATER WORKS

WESTERN WATERPROOFING
WHITE CAP SUPPLY

WHITE CAP SUPPLY
ZAMBORELLI ENTERPRISES, INC.
ZUMAR

Contact Name

REBAR ESTIMATING

PRECAST CONC

ARVIND PRASAD
SHOTCRETE-GUNITE
SHOTCRETE-GUNITE
UNDERGROUND

ESTIMATI

JOE A. VALVERDE
STR STEEL BEAMS
Shoring Estimating

DEWATER
ELECTRICAL
TONY T. TRAN

JOINT SEAL ASSEM

HAZARDOUS

Concrete Saw & Core

PILE DRIVING

ASPHALT PAVING
WATER LINE MAT'L
WATERPROOFING

ESTIMA

CONC MISC MAT'L
CONC MISC MAT'L

CIDH PILES

FURN LAMINATED

FAX LIST FOR CALTRANS 12-0M3504

FAX #

19099804123
19516575293
17145519420
18188906667
18188906667

15629061918
15629061918
18002877483

2655994
19163721337
19099858186
19099858186
17166919239

6730846
15625298261
18662432154
16263383799
19095977050

17147765415
13237246226
13237246226

4640447
15629414643

DATE TRIES

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Failed (Try 1)
9/27/2016 Failed (Try 2)

9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

9/27/2016 Sent (Try 1)
9/27/2016 Busy (Try 1)
9/27/2016 Busy (Try 2)
9/27/2016 Sent (Try 1)
9/27/2016 Sent (Try 1)

PAGES
1 page
1 page
1 page
0 pages
0 pages

1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page
1 page

1 page
0 pages
0 pages
1 page
1 page



10/06/2016  13:45 FAX) P.001/001

10/4/2018 11:68 PM  From: export  Fax Number: Page 1 of 1

GENERAL ENGINEERING CONTRACTOR
B CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTE RPR|SES’ IN C' PHONE (849) 753-1414 FAX (949) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree

Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.
Hemg ligted but not imiled h;sm?ﬁuTﬂlpc (Fum), w%ﬁfﬁEc.?HOUGHT FOR Y? R TRADE s Saw & Cors, Cormugats Pipe
{Furm), Congtruclion Acea Signs, Demoliion, Dowela/Baniate (Fum|, Elsctrical, Erosion, Ferce, Form Liners (Furn, Gmﬂh Mezordous Malerial, Landscaning Contral, Lined Dilch (Concrats),

Minae Sinie Cone, Misc Metal [drain), B.C.C Jointa Reber, MMMHW.M Sign Struohres, Soil Nailu/Tie Baties, SWPPP Plans, Tralfic Conirol Aresa Signa, Traffic Maridng, Trucking,
UndergroundDrsinVWSewer. Bafaly, Fusl Products, Material Aggregaten, Malartal Aaphalt, Material Fipe, Striping, Matriel Miss Melals, Eleotricel, Maberial Lumber, Brolary, Krai, Coid Piane, Dev
Woalsr Supply, Rond Ext/EmtvBarrow Groovs-Grind Pavement, Minor Concrele’ mwzaomwnm Guprd rail, Ed-uq SWPPP, Luad Compliance, Siast Swaeping, Saw

w mmnt Ry

Plans and Specifications are available for viewing at Ortiz ~ please call to arrange. You may also view and/or downtoad

plans at our FTP site: www.ortizplans.com usermname: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (948) 753-1414 X136 or astimating@ortizant.com

Ortlz Enterprlses h!rf‘ Is an equal opportunlty employer

o the el i 4 rbjest 10 agpecal by Qe puu Warke Com of Sub
Q-u-h-l‘— e fad b forca in ” nmﬁn smmntuﬁm-m-u-mu,m-n’mumnm
.--" U Indnevial Retions (DIR). Oriir Entrrpeises [se ls Union Bigratary Costreolar mnd Pl Dyyortanty Lawloyer will ¥u roired 1o sign Oris b Stamdard S A

Respond to this nvgatlgn to E by email, fax or talephun-
PLEASE # WITH QUOTE

FORANY G1) PROPOSAL SUSMITTED MARDM 1, 2015 AND ANY DONTRAD' J' ERED INTO -' T -; APRIL 1, 2018, THE FOLLOWING REQISTRATIC REOUIREE BUBCONTRAUTOR I REQUIRED TO B9

munmmmmmummmwmmcmmmmmmumnunmnummuurm

WEOTION 4104 OF THE FUBLIC OONTRADT QODE, O ENGADE IN mwmummwumumnlwummlmmm BEOTION Y1388 NO 00 ML B8
ACURFTEO NOR ANY BUBCONTRAGT SNETERED INTO WITHOLIT PROGE OF SURRONTRACTOR'S GUR PERF ORM PUBLIC WORK UANT TO BEOTION IT28.5

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-753 1477
H to Bid Project?

- i
comrnryw: Trimph b Gpbeles | v B e
: DBE: Yu_]/ No__?

Contact Name: FOW'G_S 4’ FAM

Email; rr ’ &

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:




10/06/2016 13:45 FAX) P.001/001

10/4/2018 11:68 PM  From: export  Fax Number: Page 101

GENERAL ENGINEERING CONTRACTOR

LICEN

= NIT o A 8 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES, INC. PHONE (949) 753-1414 FAX (940) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRAC IQB BIDS ARE SOUGHT FOR YOUR TRADE(S)

nmnﬂmdmmhl-dlrw:(mn AQrRIP IFu'n). Asphait Conc Dike, CDHFIu Clearing. Concretw (Fum), Core Burmier (Bridge), Conorele Saw & Core, WIHN
Erosion, Fun), GrindMiling, Hezardous Malerial, Landacaning Conltra Diteh (Concrats),

mm.uw.fndmudmmqm mmwmmm Matrial Mcc Melels, Eloctrios, Materisl Lumiber, Brokars, Krail, Cald Pizne, Dev

Wheisr Supply, Rond Ext/EmivBorrow Groove-Gend Pavemant, Minor Concrels Btruciures, Edge Drain, Metal Besm Guerd rail, Bchaduling, SWPPP, Laad Complisnce, Sitrast Sweeping, Saw
Cuting. Equapmant Ranta!

Plane and Specifications are available for viewing at Ortiz ~ please call to arrange. You may also view and/or download

plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. If is your responsibility to make sure you have the most
current information.

If you have any guestions contact Andrew Lampkin (949) 753-1414 X136 or astimating@ortizent.com
Ortiz Enterprlm Inc. Is an equal opportunlty employer

MWF‘”‘-ﬂi?ﬁmﬁ-“*“ w&ﬂm‘- !.L"ﬂ"b‘ . St el .._ .‘-\ﬁﬁ'
w-m“hﬁhmu-um“mmmnumwm-mmﬁm 1 ¥ roqared 1o cign Oriz I [ Subeontinct Asunat
Respond to this Invitation to Bid by email, fax or telephone.

PLEASE PRO\I‘IDE %R # WITH QUOTE
rumupmmmumm| 2015 AND ANY REGIETRATIO REQUIREE BUBOUNTRAUTOR 1§ REQUIRED TU 5%
TO PERFORM PUBLIC mumnumwmnw“mmnmmmm mmm— B LIGTED N A FROPORAL PURSUANT TO
FECTION £104 OF THE FUBLIC OONTRAOT QDDE, OR ENOADE IN PERFORIMANCE OF mummmnmmn-wnmm-wmmhlmm&nmm.l
ACURFTED NOR ANY SUBCONTRAOT BNETERTO INTO WITHOUT PROGK OF SUBRONTRAOTOR'S GUR PERFORM FUBLIC PURBUANT TO BEOTION IT285

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE _
FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NQ.: 949-‘?53 1477

Loy ‘ to Bid Project?
COMPANY NAME: _ A 5 | Yes No_?

Contact Name: _I"ofr Gj‘l(’ F Aﬁ/‘g_o_L\_ DBE: Ye'l/ No__? :

Email; ﬁ?’fﬁi ‘2 ﬁ—l.ﬂmﬁé?ﬂaﬁﬂh r

DIR NUMBER: § ) %&Y

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:




0CT-05-2016 WED 11:31 AM JC SUPPLY & MFG. FAX No. 909 373 1785 P. 001

10/4/2016 8:29 PM  From: export  Fax Number: Page 1 of 1

GENERAL ENGINEERING CONTRACTOR

g 4 LIGENSE NO.
& CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES, INC. PHONE (248) 753-1414 FAX (848) 753-1477

September 27, 2016

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subconwractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County
Owner: Caltrans 12-0M3504
Bid Date: Wednesday October 18, 2016 at 2:00 p.m.
SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
Item = stad but not imitad to: A (Fum), Agg-RIP RAF (Fumn), Asphail Cone Dike. CIOH Files, Chm tFlm:. one ). Concrets Saw & Core, Carrugate Pipe
(Fum), Corstruchicn Area Signs. Demolbion, Dowels/Baskets (Fum), Elecirical, Erasion, Fance, Form Liners (Fum), Grind/Miling, Hatardous Matedsl, Landscaping Canirol, Lined Diich (Cancrete),

Minar S Cone, Mise Matsl [drain), P.C.C Joirts Reber, Relnlorzed Cong Pipa, Fum, Sir Structures, Soll Nalls/Tie Backs, SWPPP Pians, Tratfic Conlrol Arees Signs, Traffic Meridng, Trucking,
UndergroundDrainMiSewer, Saluly, Fusl Prodycts, Mdmplw; Malerigl Asphal, Materisl Pipe, Siiping, Mslrial Mise Malals, Elactiesl, Matariel Lumber, Broers, Kral, Cold Pisne, Dev
Walsr Supply, Road Exc/Emb/Sorrow Groove-Grind Pevement, Minor Concrele Struchures, Edge Drain, Matal Beam Guard rall, Schaculng, SWPPF, Lead Compliance, Stest Sweeplng, Saw

Cutling, Equipment Rental

Plans and Specifications are available for viewing at Ortiz - please call to arrange. You may also view and/or download

plans at our FTP site: www.ortizplans.com usermame: 16-045, password: ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It Is yaur responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com
Ortiz Enterprises Inc. is an equal opportu nity employer

Ovfit Entorpridc Ins, stafin wvaisblz s et rebepnirctors in obsining bending, Lince of crodd, e, nocemey Exéprmere, o s o ciao it ok et

mw-umumuwmuumwdwﬁhwummvﬂmmrmwh L m
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Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

mummnmmwlnmmum mnm.\n\-emnnmmmmnm L 1, 2048, THE FOLLOWING REGISTRATIO REQUIRES EUBCONTRACTOR IE REQUIRED TO
PURE N GECTION 17208 OF THE PURLIC owmummmuﬂhwmnumnﬂammurmumm

REGISTERED TQ FERFORM FURLIC CONTRACT CODE(™ 1%“9
BECTION 4104 OF THE PUBLIC CONTRACT CODE, OR ENOACE IN PERFORMANCE OF ANY GOIIIMTFGIFW.II‘ STERED TO PERF ORM PUBLIC WORK PUREVANT TO RECTION 1720.8, KO 60 FHALL BE
ACCHPYRO NOR ANY SUBCONTRACT RNETSRE0 INTD WITHOUT PROCK OF JUBCONTRACTOR'S CUR PERFORM FUBLIC WORK PURBUANT TO RECTION (7245

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating _ FAX NO.: 9497531477
“ Planning fo Bid Project?

COMPANY NAME: . YesX 7 No_?
: . DBE: Yes/? No ?

Q/QO/PQCP

If bidding as a subcontractor, list trades for which you will bexgubmitting quotes:

" Contact Name:

us

Email:

DIR NUMBER:

ap Industries
lc‘;g:tflc Supply & Manufacturing

1612 S. Cucamm .Qa Ave.

Notes: ntario, CA 9176
- 809-373 1773 909-3 73-1786 fax
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10/%2018 12:.07 AM  From: export  Fax Number: Page 1 of 1

GENERAL ENGINEERING CONTRACTOR
RS X N " LICENSE NO. 4

6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES: INC. PHONE (949) 753-1414  FAX (349) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
Remu fisted but not Imited to: Apgregetes (Furn), Age-RIP RAP (Furn), Asphall Conc Dike, CIDH Piles, Clearing, el (Furn), Corc Barrier (Bridge), Concrele Sew & Core, Cnm.mb
{Fum). Cuwl.l:!on.!.rn Signs Cemoliion. Doww is/Basieis (Furn), Blectrical Erosion. Fence, Form Ll'l;',a“(Fw'd Grind/Milling, HazardoLs Malerial, Landscaping Control, Lined Ditch (Concrets),

mmmmrumwm. Safely, © ¥ s )
Water Supply, Road Exc/EmiBorow Groove-Grind Paverne i, Mnor CONCrat mm Eﬁw mln-::'mm Gusrdrail, Schecuting, SWPPP, Lead Complancs, Sest Swaeping, Sew
pimen

Plans and Specifications are available for viewing at Ortiz — please call to arange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password. ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

It you have any questions contact Andrew Lampkin (849) 753-1414 X136 or estimating@ortizent.com
Ortiz Enterprises Inc. is an equal opporumny ] mployar
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Respond to this Inwtatlon to Bld by email, fax or telephone.
DE [

» CONTRACT FOR PV m D INTO OR AFTE! -l Hi 0 REQMTRATIO REQUIRES SUBCONTRACTOR 16 REQUIRED TO 9§
REGISTERED TO PERFORM FUBLIC WORK PURSUENT IN BECTION 1720.0 OF THE PUBLIC CONTRACT 17285. ”Bmlﬂmmﬂ‘.-n M A PROFOBAL FURBUANT TO
SECTION 4104 OF THE FUBLIC CONTRACY CODE, OR ENGADE IN PERFDRIANGE OF ANY GONTRACT FOR 'WDRKS PERF ORM PUBLIC WORK PURSUANT TO BECTION T725.0. NO BID FHALL BE
ACGEPTED NOR ANY BUSCONTRACT ENETEAED INTO WITHOUT PROOF OF nmmmmumw-umum

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-753 1477

_ Planning fo Bid Project?
COMPANY NAME: M&Wﬂ . Yes(? No_?

DBE: Yes)A? No__?

Email: a ] o B sk SRR i
DIR NUMBER: 04042

If bidding as a subcontractor, list trades for which you will be submitting quotes:

-

_Fncing

J

Notes:




2)ct, 4 20167 3:28PMevumaThe Mahaffey Companies ) No. 3356 P. 1

GENERAL ENGINEERING CONTRACTOR

: LICENSE NO. 457038

6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTE RPRISES INC. PHONE (949) 7563-1414  FAX (949) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Qwner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Ikerns Iisted but not Iimited (0; Aggragstes (Fum), Agg-RIP RAP (Fum), Asphalt Conc Dike, CIDH Piles, Clearing, Concrels (Fum), Cont Barriar (Bridga). Concréle Saw & Core. Cernugéls Pips
(Fum), Censtruction Area 5igna, Demolitian, Dowsls/Baskets (Furn), Eleclriogl, Eroston, Fence, Farm Linerz (Fum), Grind/Miling, Hazardous Msleds!, Landscaping Conbral, Lined Dll:h(Cmd.a)
Minor &tuc Conc, Miec Mol (draln), P.C.C Jolris Reber, Relnforced Cone Pips, Fum, Sign Stuctures, Soll Nslla/Tie Backs, SWPPR Pians, Traffio Conlrol Areas Signs, Treffio Merking, Truoking,
Underaround/DrelnWSewar. Safaly, Fuel Products, Malerial Aggregales, Malerial Asphall, Metertal Fips, Striping, Matrisl Misc Metals, Bleclcal, Matedsl Lumber, Brekers, Krsi, Cold Plane, Dev
Walsr Supply, Aoad Exc/Emi/Borrow Groove-Grind Pevement, Minor Concrets Struchures, Edge Draln, Melal Beam Guard rsil, Schedufrg, SWPFP, Lead Complignce, Street Sweeping. Saw
Culling, Equipment Rentsl

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username; 16-045, password; ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It is your responsibility to malke sure you have the most
current information.

IF you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortlz Enterprlses Ine. Is an equal opportunity employer
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Respond to this | nvitag'oh to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BID FROFO3AL SUBMITTED MARCH 1, 2015 AND ANY GONTRACT INTO &R RIL 1, 2618, YHH FOLLOWING CTi
REOISTERED TO FERFORM FUBLIC WORK FURBUENT N IEEHUN 17265 I'.F‘-IWEPUIIJE CONTRACT CODE("BECTION | () CONTRACTOR OR !DQUII.HI!D'I'B BID, BE LIATED IN A PROPOJAL FI.II!UM 1'0
SEQTION 4104 OF THE PUDLIC CONTRAGT CODPE, OR GNUAOE IN PERFORMANCE OF ANY CONTRACT FOR F! C WORKE REOIBTERED TO PERFORM FUELIC WORK PURBUANT TO BEGTION 172655. HOBID SHALL B2

AGCEFTED NOR ANY SUBCONTRACY ENETERED im mlll’ FROOF OF JUDCONTRAGTOR'S CUR FRRFORM FUBLIC WORN FURGVANT TO GEC TION 17200

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAXTO: ORTIZ ENTERPRISES, INC. — Estimating . FAX NO.: 949-753-1477

Planning to Bid Project? *

COMPANY NAME: }ABMM-D&M-EA Yesxt? No 2

Contact Name: ::r‘& ML- DBE: Y%? MNo- 2 I

Email:

DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:
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8/20/2016 11:14 AM  From; export  Fax Number:  Page 1 of 1

GENERAL ENGINEERING CONTRACTOR
'R ¥ & LICENSE NO. 457088
ENTE RPRISE S, INC. & CUSHING, SUITE 200, IRVINE, CA 92618-4221

PHONE (948) 753-1414  FAX (949) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE (S)
Ktemy linted but et limited to: Aggragaton (Furj, Agp-RIP RAP (Furn), Aspholl Corlc Dilvo, CIDM Pileg, CRMNG, Gelkisle (Furn), Garg BArmio (81 dgs), Ganaraio Stw & Cors, Corrugala Plge

(Furn), Contruction Arsa Signs. Remalion, Dowsld/Bauisla (Fum), Flseirieal, Erstian, Fanca, Farm Linarg (Fum), GrnaMiling, Harardalis Matensl, Landscaping Conmal, Lined Ditch {Conerele),
Minor Struc Cenc, Mise Melal (dran), P C C Joints Rebar, Relforoad Cons Pipe, Fum, Sign Slruetures, Soil Nalls/Tis Backs, SWEPP Plans, Trefflc Contrsl Aroas Signs, Trafe Martang, Trucking,
Underground/DrainWi'Semer Salely, Fusl Productz, Malenal Aggrogetes, Matensl Asphalt, Malanal Fipe, Striping, Melrinl Mirc Metals, Elecineal, Metanat Lumber, Brokes, Kenll, Cold Flane, Dev
Waler Supply, Road Ext/EmbBorrow Grocve-Giind Pevwmenl, Minor Concrara S{&n‘tru.eEm Dri;. H;Jnl Bogm Guand rell, Sehuduling. SWPPR, Luad Complance, Sirest Swoapling, Saw
ng. Equpmant Renl

Plans and Specifications are available for viewing at Ortiz - please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com usemname: 16-045, password; ortiz. Please check the site for updates.
Addenda will be posted to the slte when received from Owner. It is your responsibility to make sure you have the most
current information,

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises Inc. is an equal apportunity employer
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Respond to this Invitation to Bid by email, fax or telephone.
P ROVIDE DIR # WITH QUOTE
FOR ANY 90 PROPOBAL BUBMITTED MARCH 1, 5018 AND &NY CONTRACT FOR PUBLIC WORN ENTYRED B FOLLOWING \TIO AESUMER SUGCONTRACTOR |8 REQUIRED TO B

L 1. 218, REQIETRA
AEGIFTERED TO FERFOAM FUBLIC WORR FURGUENT IN BRCTION 1710.0 OF THE MUllLi0 GONTRACT CORETNCTION | 72609, MO CONTRACTUS ON BUOUALIFISD TO D, B LISTED IN A FROPORAL PURBUANT TO
UBOTICON 4104 OF THE PUBLIC OONTRACYT CODE, ON UNOAGHE IN FERFOAMANGE OF ANY CONTRAGT FOR FUBLIC WORKR REQIBTEASD TO FERFORM PUBLIC WORN PURBUANT TO SECTION (7281, NOBID BHALL BE
AQCRFTED NOR AMY BUSCONTRACT ERETERAD INTD WITHOUT FROOF OF BUBCONTRACTOR'S CUR PERFORM PUBLIC WORM PURBUANT TO BECTION 17200

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAXTO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-753-1477
Elanning to Bid Project?

COMPANY NAME: 2 re -Con f QALUL;B i Yes™’? No_?

Contact Name: Srennan 6@% DBE: Yes ™7 No_ ?

Email: %Wda@(/}:_ﬁ-{mf’b} y&&—\
pr NuMBER: | 000D P44

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:




SEP-282016 1541 From: 16262853223 To:19497521477 Page:1/1

B282016 1:11 PM Fram:expot  Fax Number:  Page i of 1

GENERAL ENGINEERING CONTRACTOR

LICENSE NO. 457088

) 8 GUSHING, SUITE 200, IRVINE, CA 52618-4221
ENTERPRISES, INC. PHONE (948) 753-1414 FAX (948) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
foliowing project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County
Owner: Caltrans 12-0M3504
Bid Date: Wednesday October 19, 2016 at 2:00 p.m.
SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
Itemz liated but net Nnted Lot Agyrogales [Fum), Agg-RIP RAP [Furn), Asplisll Cono Dike, CIDH Piles, Cleaning. Concrels [Fum.l Cntmwt&rdgnj Concrels Sav & Core, Corfugute Pige

{Furn), Consleuction Araa Signs. Demolition, Dowels/Bagkels [Fum), Eloctrical, Enslon, Fance, Fonm Liners {Fum), Grndmiting, + Malerial, L 3 Cenirol, Lined Ditch (Concrete),
Mingr 5iriic Cont, Mise Molal {drain), P.C.C Join's Reher, Relnforged Cor Pipe, Mum, Sign Sinuzhuras, Soll Neile/Tie Becks, SWPPP Plan, Tratic Cantrol Aress Signs, Traffic Marking, Trueking,
Undarground/Drain/Wi'Sawor. Safoly, Ful Products, Matertal Aggregates, Mulorial Asphalt, Materlal Plps, Striping. Maliial Miss Motnls, Elackricel, Meterisl Lumber, Brokers, Keail, Cold Plano, Dov
Waler Supply, Road Exc/Emb/Bomow Groove-Grind Pavement, Minor Concrate Struchures, Eﬂgnﬁ:izamm Beam Guerd rafl, Scheduling, SWPPP, |,oad Complance, Strest Gweaping, Sew
Cutting, Equipman

Plans and Specifications are available for viewing at Ortiz ~ please call to arrange. You may algo view and/or download
plans at our FTP site: www.ortizplans.com usemame: 16-045, password; ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. "It is your responsibility to make sure you have the most
eurrent information.

If you have any questions contact Andrew Lampkin (948) 753-1414 X136 or estimating @ortizent.com

_ Ortiz Enterprises Inc. s an equa#portunity employer
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Respond fo this Invitation to Bid by email, fax or telephone.

PLEASE PR“QVIDE DIR # WITH QUOTE
FUNMY“HM’WIII‘I‘“ MARCH 1, 2016 AND ANY FPUBLIC AFTER APRIL 1, 2018, THE FOLLOWING HEGISTRATIO REQUIRES BUBCONTRACTOR 18 REGU/RTD TO 0%

RECISTERED TO PERFORM PUSLIC WORK PURSUENT IN SECTION 1726.5 OF THE PUBLIG mmmmcmmsn CONTRACTOR OR SUQUALIFIED TO EID, BE LISTED NAIMII&WMTW
SEOTIAN 4104 QF THE PUBLIC CONTRAGT GOOF, OR ENGAQE IN PERFORMANCE ON ANY CONTRACT FOR FUBLIC WORKS RECISTERRD TO PERFQRM PUBLIC WORK PURBUANT YO SHCTION 17406, NO BID SHALL BE
PTRG HOR ANY BUBCONTRACT EMETERED (NTQ WITHOUT PROOF OF Mmm QUR PERFORM PUBLIC WORK lunaumrm SRCTION 17265

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAXTO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949—753 1477
’ anning to Bid Project? :
COMPANY NAME: EARL Securiiy, ine. © Yes 7 Noi? e
7 i i
Contact Name: L"}h\'\ (Chen DBE: Yesy/ ? No_ ?

Email; ]umn. Chen @eﬂrl-secunafy,c% :
[

DIR NUMBER:__{D0 000 37573
If bidding as a subcontractor, list trades for which you will be submitting quotes:

WE N Sysde Solal"‘ —PUUXI—E& LED h:ﬂ)'ﬁ'

: ‘ |
o Cun g1 llance - me‘ 9,\50 SUPPD)

Notes: Towers,

-t



10/10/2016 3:05PM FAX 3108349488 ANYTIME DUMPING @0002/0003

10/4/2016 11:24 PM  From: oxport  Fax Number; Page 1 of 1 $&b

GENERAL ENGINEERING CONTRAGTOR

3 W _ LICENSE NO. 467088

6 CUSHING, SUITE 200, IRVINE, CA 92618-4221

ENTERPRISES, INC. PHONE (949) 753-1414 FAX (949) 753-1477
September 27, 2016

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: QOrange County
Owner: Caltrans 12-0M3504
Bid Date: Wednesday October 19, 2016 at 2:00 p.m.
SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
ltoms listod but not limited to: Aggrogatos (Fum), Agg-RIP RAP (Fumy, Azphall Cont Dike. CIDH Piles, Claanng. Concrets {Furn]. Con Borrlr (Evidge). Conarals Sow & Core. Corugete Pipe

{Fum), Congtruction Ares Signs. Demalibon. Dowels/Baskels (Furm). Electrical, Erosion, Fence, Form Liners (Furn), GrindiMiling, | g Conlrol, Linod Ditch (Cencrolo),
Minar Strue Cone, Mige Melal {drain), P.C.C Joinls Robar, Reinforcod Conc Pips, Fum, Sign Struclures. Soll Nalls/Tie Backs, SWIPPP Plens, Tratfic OOHNN“S Slgne. Traific Mardng. Trucking,
Underground/Drain/ WU/ Sower. Safoty, Fuol Products. Matonal Aggragatas. Matangl Asphalt, Meterial Mips, Siriping. Malrial Misc Mstals, Electrical, Malerial Lumber, Brokers, Krall, Cold Plane, Dev
Water Supply. Road EXEMu/Borrow Groove-Grind Pavement, Minor Cuncrele Struclures, Edge Drain, Melsl Hesm Guard rail. Schaduling, SWHPH. Loed Complianco. Stroot Swoaping, Saw
Cutting, Equipmant Rental

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username; 16-045, password: ortiz, Please check the site for updates.

Addenda will be posted ta the site when received from Owner. It is your responsibility to make sure you have the most
eurrent Information. .

if you have any questions contact Andrew Lampkin (249) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises Inc. is an egual opportumty employer

Lirtie E; iy . bl iz wwacihub in oblsining bending, Line nf credil. |rwwmass, Decerary posian 5 o Amish |
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cmw‘nmmmkrwu of Indussial Relatioas (DTR). Ortiz Exta prives Tne. is Usiom Sigastary Ot > y Empiayer ulumuw&mh&-ﬂulu Sanded Submntmet Agremmml
Incomiriont bid toms md condifion shall be

Respond to this Invitation to Bid by email, fax or telephone.

me’f 1D PROPOGAL SUBMITTED MARCH 1, 2010 AND ANY CONTRAGT FOR PVBLIC WORK ENTERED INTO OR AFTER APRIL 1, 2018, THE FOLLOWINO REQIBTRATIO REQUIRES BUBCONTRACTOR 1B HEQUIEEB To HE
ORM PUBLIC WORK PURSUENT IN BECTION 17265 OF THE PUBLIC CONTRACT CODE("SECTION 1muoeemmm OR SUQUALIFIED TO BID, BE LISTED IN A FROPOSAL PURSUAN

GIBTERER TV PERF!
BEGI’I!}H 4164 OF THE PUBLIC CONTRACT CODE, OR ENSAGE IN PERFORMANGE OF ANY CONTRAUT FOR PUBLIC WORKS REGIFTEAED TO PERFORM PURLIE WORK PUREUANT TO SECTION 1728.8, NO RID EW II
AGORPTER NOR ANY SUPCONTRACT ENGTERED INTD WITHOUT PROOF OF BVBCONTRACTOR'S CUR PERFORM PUBLIC WORK PURBUANT TO BECTION 1766

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. — Estimating EAX NO.: 949-753-1477
i ; Planning tu Bid Project?

COMPANY NAME: B time Duwmping, nc | Yes»"? No |

Contact Name: ?;obb\{t Tioans DBE: Yes___l__/No_?

Bowall: \ il i )

If bidding as a subcontractor, list trades (or which you will be submitting quotes:
1 A -hazardou 8

Noles:




Crystal Aguirre

From: Joe Moraes [joe@moraespham.com]

Sent: Monday, October 10, 2016 9:27 AM

Jo: Estimating

Subject: RE: CALTRANS 12-0M3504 BIDDING 10/19/2016 @ 2PM

Joe Moraes, P.E.
Moraes/Pham &Associates
760-431-7177 x-111
760-815-4877 cell

From: Estimating [mailto:estimating@ortizent.com]

Sent: Monday, October 10, 2016 9:24 AM

To: Estimating <estimating@ortizent.com>

Subject: CALTRANS 12-0M3504 BIDDING 10/19/2016 @ 2PM

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on
the following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Items listed but not limited to: Aggregates (Fum), Agg-RIP RAP (Furn), Asphalt Conc Dike, CIDH Piles, Clearing, Concrete (Furn), Conc Barrier (Bridge), Concrete Saw & Core, Corrugate Pipe
(Fumn), Construction Area Signs, Demolition, Dowels/Baskets (Furn), Electrical, Erosion, Fence, Form Liners (Furn), Grind/Milling, Hazardous Material, Landscaping Control, Lined Ditch (Concrete),
Minor Struc Cone, Misc Metal (drain), P.C.C Joints Rebar, Reinforced Conc Pipe, Fum, Sign Structures, Soil Nails/Tie Backs, SWPPP Plans, Traffic Control Areas Signs, Traffic Marking, Trucking,
Underground/DrainWt/Sewer. Safety, Fuel Products, Material Aggregates, Material Asphalt, Malerial Pipe, Striping, Malrial Misc Metals, Electrical, Material Lumber, Brokers, Krail, Cold Plane, Dev

Water Supply, Road Exc/Emb/Borrow Groove-Grind Pavement, Minor Concrete Structures, Edge Drain, Metal Beam Guard rail, Scheduling, SWPPP, Lead Compliance, Street Sweeping, Saw
Cutting, Equipment Rental

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises Inc. is an equal opportunity employer
mEmmmgmkamwhmMﬂ;u“dmlmmmmyﬂquimSuwlis.Mmmumumimwmmw&mumumnmwmmmam
payment bonds in the full amount of their subcontract by an admitied surcty and subject 10 approval by Ontiz. Ortiz will pay bond premium up to 1.5% Subcontmctor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier of
Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award including subsequent extensions for award. Plans and specs are available for viewing in our office or check the Caltrans website Subcontractors are required 1o have a
current contractor’s license and must be regi the of ions (DIR). Ortiz prises Inc. is Union Sign C and Equal Opp Employer. Sub will be required to sign Ortiz iscs Inc. Standard Sub

bid terms and itions shall be void.

Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BID PROPOSAL SUBMITTED MARCH 1, 2015 AND ANY CONTRACT FOR PUBLIC WORK ENTERED INTO OR AFTER APRIL 1, 2015, THE FOLLOWING REGISTRATIO REQUIRES SUBCONTRACTOR IS REQUIRED TO BE
REGISTERED TO PERFORM PUBLIC WORK PURSUENT IN SECTION 1725.5 OF THE PUBLIC CONTRACT CODE(*SECTION 1725.5). NO CONTRACTOR OR SUQUALIFIED TO BID, BE LISTED IN A PROPOSAL PURSUANT TO
SECTION 4104 OF THE PUBLIC CONTRACT CODE, OR ENGAGE IN PERFORMANCE OF ANY CONTRACT FOR PUBLIC WORKS REGISTERED TO PERFORM PUBLIC WORK PURSUANT TO SECTION 1725.5. NO BID SHALL BE
ACCEPTED NOR ANY SUBCONTRACT ENETERED INTO WITHOUT PROOF OF SUBCONTRACTOR'S CUR PERFORM PUBLIC WORK PURSUANT TO SECTION 1725.5

WILL YOU BE BIDDING? Yes No__[Joe Moraes] x_
‘ompany__[Joe Moraes] Moraes/Pham & Associates
Name:_[Joe Moraes] Joe Moraes




Thank you for your time!

Crystal M. Aguirre

Executive Administrative Assistant/Bid Coordinator
6 Cushing suite 200

‘rvine CA 92618

Phone: (949) 608-6122

Fax: (949) 753-1477




o/28/2016 1:49 PM  From: axport  Fax Number: Page 1 of 1

GENERAL ENGINEERING CONTRACTOR

A AW E i
8 CUSHING, SUITE 200, IRVINE, CA 826184221
ENTERPRISES, INC. PHONE (348) 750-1414  FAX (949) 7531477

September 27, 2016

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal.

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Qrange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Iterna Iated but not Imitad to: Agoregsles (FUm), Aga-RIP RAR (Fum), Asphalt Conc Dilea, CIDH Piles, Cloanng, Conorato {Fum), Cono Barrier (Bndge), Concrete Saw & Core, Corrugale Pips
[Furn), Congfruction Aren Slgns, Demolition, DowelwBarkals (Fum), Blaciricel. Eroslon, Fence. Form Liners (Fum). Grind/Miing. Hazerdous Materlal, Landscaping Control, Lined Ditch (Concrata),
Miner Sirue Cone, Miaz Melal (drain), P.C.C Jeints Robar, Reinforcod Cotie Pipo, Fum, Sign Slrusturos, Seil Nalk/Tio Beoks, SWFPP Plons, Traffic Canrol Areas Signs, Tralfic Marking. Tnckdng,
Undorground/Drain/WiiSeveyr. Safely, FLel Praducts, Malorial Aggrogatns, Makerial Azphalt, Matarial Plpn Siriping, Metrinl Misc Metals, Elnciricnl, Mabarial Lumber, Brokers, i<, Cole Piana, Day
Water Supply. Read Exc/Emb/Bormow Groove-Grind Favamsnt, Minor Concrets Siruetures, Edge Dram, Metal Beam Guerd ral, Schaduling, SWPFF, Losa Compkance, Srost awoooina. Saw
Cutang, Eowpmant Rentol
Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site; www.ortizplans.com ugsemame: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (948) 753-1414 X136 or estimating@ortizent.com
Ortiz Enterprises Inc. Is an equal opportunity amployer

mwlummnmulmmmmamm L of cedil, e, nezneary Miteriel, rr rotated anisianc s or pervioes when requesied. Subesntreclaey are requived fo famith perfosmainec wnd
prynens wen s i the 0! Amaliat of thelr RrRCARY BY &8 ARSI firvty lﬁmnWﬁM&bﬂ:iﬂwlu’mw-l mummmummwmmcmmnm
wmhﬂlhhwm-wﬁhhwh nmtroct e incinding Fxterstions fer sl Pang and mecs are avadiable (¢ vewing in our efice or chesk e Caltrans wbnlt Swivterirariors menrroired in

annd Etonl Oppermudy Bptoyer. Bubentontiors will fm ondrnd 19 cign Ortlz Baterprices s wmmm

gmedracter; s and med W ag bt s Depnrtsmang of incetnd Refations (DIR). Oriz Emtarprives Inc. 1 Unlan Bigranecy Cootratias
Incennnent Me tams nad conditions thall be nd

Respond to this Invitation to Bid by email, fax or telephone.,

PLEASE P OVIDE DIR
FORANY BID PROPOBAL BUBMITTED MAREH 1, 2048 AND ANY ENTERED INTO OR AFTER FOLLGYONG REGISTRAYIO REQUIRED BUBCONTRACTOA 18 REQUIRED TO BE
REOIITERTD TO ALRFORM PURLID WORK PURRUERT N BECTION 17260 OF THE FW.II: Mﬂlﬂ' mcrmmcm .OGM BUGUALIFIED TQ BID, BE LIGTED IN A PROPOBAL PURSUANT TO

8 oF WORKS ROCIETRR mrmcmmwmummnmmmn

GHATIAN 4101 OF THE FLUELIC CONTRACT CODE, OR ENQADE IN PERFORMANC| ANY CONTRACT FOR PUBLIC W TQ
ACCEPTED NQR ANY BUBCONTRACT ENETERED mwm: OF SUBCONTRAGTOR'R CUR PERFORM PUBLIC WORK

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTER PRISES, INC. - Estimating i i FAX NO.: 949-753-1477

COMPANY NAME: ( ﬁm&m ZZ&Q(&I) Yes W
Contact Nam&ﬁ_@h mé(r DBE: Yes)~? No__ "
Email: J /7 /992
DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:




From:NorCal Pump and Well Drilling 09/28/2016 11:55 #520 P.001/001

DEWEVIR | 1@ AWM rIVH, BApUL FaA tuInUe . raye Ul

GENERAL ENGINEERING CONTRACTOR

/. 4474 LICENSE NO. 457088

6 CUSHING, SUITE 200, IRVIN 56184221
ENTERPRISES, INC. PHONE (949) 753-1414 FAX (349) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
omugels Pige

Hems listed but not limited to: Aggregales (Fum), Agg-RIP RAP (Furn), Asphall Cone Dike, CIDH Piles, Clearing, Concrete (Fum), Conc Barrier (Bridgs), Concrete Saw & Core, C
(Furn), Construction Area Signs, Demoliion, Dowels/Baskals (Fum). Electrical, Ercsion, Fence, Form Liners (Fum), Grind/Miling, Hazerdous Materiai, Lendscaping Control, Lined Ditch (Concreta),
Minor Struc Cone, Misc Metal (drain), P C C Joinls Rebar, Reinforced Conc Pipe, Fum, Sign Structures, Soil Nails/Tie Backs, SWPPP Plans, Treffic Control Areas Signs, Treffic Marking, Trucking,
Underground/Drain'Wi/Sewer. Safely, Fue! Products, Maleral Aggregates. Material Asphat, Material Pipe, Siriping. Matrial Misc Metals, Elecirical, Meterial Lumber, Brokers, Krail, Cold Piane_. Dav
Water Supply. Road Exc/Emb/Borrow Groove-Grind Pevemant, Minor Concrete Structures, Edge Drain, Melal Baem Guerd reil, Scheduling, SWPPP, Lead Compliance, Strest Sweeping, Saw
Cutting. Equipment Rental

Plans and Specifications are available for viewing at Ortiz ~ please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortix Exterprives Inc extimating staff is awnilshle Lo aswnt mbconiracton in obtening bsadieg, Lines of credil, bsurance, necessary Equpment, 4t e furnish performance end
payment beads in the full amounl of thelr cubconiact by an admittes rurely and sobjert to spproval by Ortiz. Ot will pay bond premium up b L. : nde Worker Compensation Wavier of Subrogation
Quotes mast be vl for (e smme Surion #: spacified by he owner for contract owerd including. oxdensions for sward Plans and specs are avuilable for viewang in our office or check the Caltrans wabsite Sy qerred Lo have

coctractor's eenst and mut b Dy f (DIR) Ore ez Inc s Unien Egratory Exqual Oppartaraty Emplarye quicrs  sign Orkiz bie. Sandart Subcontrart Agrrzment
Ineansistent bid Lrmd and conditions shall be veid.

Ortiz Enterprises Inc. is an equal opportunity employer
T . M T L

Respond to this Invitation to Bid by email, fax or telephone.
PL.§A°§E PBOVIDEND“@ # WITH gUOTE

FOR ANY BID PROPOSAL BUBMITTED MARCH 1, 2015 AND ANY CONTRACT FOR PUBLIC WORK o \TIO 1] TO BE
mmrwwmmmnmimwﬂrmmcmlyﬁ.mmmmmmumunm TO
SECTION 4104 OF THE PUBLIC CONTRACT CODE, OR ENGAGE IN PERFORMANCE OF ANY CONTRACT FOR PUBLIC WORKS TO PERFORM PUBLIC WORK PURSUANT TO SECTION 1725.5, NO BID SMALL BE
ACCEPTED NOR ANY GUBCONTRACT ENETERED INTO WITHOUT PROOF OF BUBCONTRACTOR'S CUR PERFORM PUBLIC WORK PURSUANT TO BECTION 17265

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-753-1477
H al to Bid ect?

COMPANY NAME: pORE S Py p? | Yes_ ? NoX?

Contact Name: _ (SF MC DBE: Yes\/? No__ ?

Email:

DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:




RECELIVED W(/24d/2015 B8:11PM
BI28/201812:51 PM  From: expart  Fax Numtbsr: Page { of 1

GENERAL ENGINEERING CONTRACTOR

LICENSE NO. 467088

i 8 CUSHING, SUITE 200, IRVINE, CA 92818-4221
ENTERPRISES INC. PHONE (949) 753-1414 FAX (049) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor, We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description; Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGH! FOR YOUR TRADE(S)
Iram lted but not limited to: Aggregates (Fuim), Agg-RIP RAR (Fum). Asphall Conc Dike, aring, Concratg (Furni, Cong Bemer (Bridge). Conerete Saw & Core, Comugals Pips

[Furn], Construction Area Signs. Dsmaiiion, Dowala/Baakets (Fun). Elecirical, Erosion, Fsnce. Fermurm [Fumn), Gring/iliing, Hezardous Matenal, Landseaping Control, Lined Diteh (Cﬂm'm).
Wiror Struc Cone, Mic Mgtal (drarn), P.C.C Joinks Rebar, Reinferoed Conc Fips, Fum. Sign Structures. Bofl Nesls/Tie Sscks, SWPPP Plans, TraMic Contral Argas Signs, Trafic Marking. Trucking,
UnderroundDrsinWySawer. Sefely. Fugl Products, Matersl wa fegtarial Asphalt, Material Pipe, Sinping, Mairig: Mig; Matgls, Blactnca’. Material Lumber, Brokers, Krall Cold Pisne, Dav
Wiater Supply, Roed Exc/EmoBormow Broove-Gring Pgvgment Minor Concrews Structures, Edge Orain, Meta! Beam Gus+d (4l Schediing, SWPPP, Lead Compllance. Strest Sweeping, Saw
Cuiling, Eqeoment Rental
Plans and Specifications are available for viewing at Ortiz ~ please call to arrange. ‘You may also view and/or download
plans at our FTP site: www. ortlzplans com usemame: 16-046, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises [he. is an equal opportunity employer

Ortiz Endorpam Inc. cottmgiing 3 Iy mvoliotle 00 @ A0 AL C0MNE (0N in 9tasing Yooding, ‘rouding, Lince of ot Insurance. aecesary Equgaront. %mﬂ-mmnw il 5 e required b fornish d
wu—nmﬁnm-mm u\muwudmumwtyu Oty will poy bosd pramies up '8 all Calwaes uc V.'un Compsation Wasy of Subrogalos.
Qualas (must e valad for mhwlmmuhw-ﬁhhmuu-mzmnﬂiwwdm: wercquired Lo e 3 current.
umsmmhn@-:h umwmlmwmﬂhuh:mm Equal Cppomasty Explvre. Subcontoaciors wil be roguirsd fo Sgn Onle Emégrise lee Standard Sutsconiract

oz poidant | ondhlons

Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR #

FOR ANY BID PROPOBAL SUBNMITTED FAROH ¢, 2018 ANG ANY CONTRART FOR FUBLIC ENTRRGD INTD OR AFTER APRIL 1, 2018, THE REQIETRATH ouwlummnmuummmae

mmmrsmmwnnnmwummnmjwummam ADT DODE(*EC rmnm uncmogm:}mmma;m APROPOSAL

mnlluor'nﬁmwm?Hn&nﬁmslurwomnawnrwrmupmmm REGISTERED TO PERFORM PUBLIC WO nmmmnmm'mnowmu
AGCEFT=D NOR ANY SUBCONTRACT ENETERED INTO wiTHOUT PRODF OF mﬂmﬂﬂ'iwnnmmmmmwﬁmmm

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAXTO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-753 1477
H Plann Project? §

COMPANY NAME: Q F LA | Wiy oab No .

Contact Name: gé ot DBE: Yes No{ ,

Email: Ha_&ﬁ_égzﬁ#_@gé_ﬂaﬂ ~ Ccp,,u\ |

DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:




Crystal Ajgirre

From: Nor-Cal Pump [norcalpump@yahoo.com)

Sent: Monday, October 10, 2016 10:10 AM

To: Estimating

Subject: Re: CALTRANS 12-0M3504 BIDDING 10/19/2016 @ 2PM
Not bidding

Thank you, Gene Barngrover
Nor-Cal Pump & Well Drilling, Inc.
(530) 674-5861 Phone

(530) 674-1525 Fax
norcalpump@yahoo.com

On Monday, October 10, 2016 9:26 AM, Estimating <estimating@ortizent.com> wrote:

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on
the following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Descri ption: Route 405 Sand Cyn to Jamboree

Project Location: Orange County
Owner: Caltrans 12-0M3504
Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Items listed but not limited to: Aggregates (Furn), Agg-RIP RAP (Furn), Asphalt Conc Dike, CIDH Piles, Clearing, Concrete (Furn), Conc Barrier (Bridge), Concrete Saw & Core, Corrugale Pipe
(Fum), Construction Area Signs, Demolition, Dowels/Baskets (Furn), Electrical, Erosion, Fence, Form Liners (Furn), Grind/Milling, Hazardous Material, Landscaping Control, Lined Ditch (Concrete),
Minor Struc Conc, Misc Metal (drain), P.C.C Joints Rebar, Reinforced Conc Pipe, Fumn, Sign Structures, Soil Nails/Tie Backs, SWPPP Plans, Traffic Control Areas Signs, Traffic Marking, Trucking,
Underground/Drain/Wt/Sewer. Safety, Fuel Products, Material Aggregates, Material Asphalt, Material Pipe, Striping, Matrial Misc Metals, Electrical, Material Lumber, Brokers, Krail, Cold Plane, Dev
Water Supply, Road Exc/Emb/Borrow Groove-Grind Pavement, Minor Concrete Structures, Edge Drain, Metal Beam Guard rail, Scheduling, SWPPP, Lead Compliance, Street Sweeping, Saw
Cutting, Equipment Rental

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises Inc. is an equal opportunity employer



Ortiz P Inc. g staff is available to assist sub in obtaining bonding, Lines of credit, | y Equip . Supplies, Material, or related assistance or services when are
lnmrisnpaﬂnrmmwmmmmm:lnmmlmumrmbylnwmmwmmwmmmww.mwﬂpﬂym, up 1o 1.5%. shall meel all Caltrans Insurance requirements and
provide Worker C ‘Wavier of ! . Quotes must be valid for the same duration as specified by the owner for contract award 0 for award, Plans and specs are available for viewing in our office or
check the Callrans website .Subcontraciors are required 10 have a current contractor’s license and must be ol the D of (DIR). Ortiz Enterprises Inc. is Union Signatory C: and Equal O

Employer. Subcontractors will be required to sign Ortiz P Ine. Sub: Ag bid terms and conditions shall be void.

Respond to this Invitation to Bid by email, fax or telephone.

PLEASE PROVIDE DIR # WITH QUOTE

Fonmmnmonosumnmcm.mlmmoourmrﬁmwaucmnxmmmmmmnml.mEFou.owlmnmmmnsnumzuuacommmmmmma&
nuummmmmmmmwamﬁzucm‘ruepum.rccomwrcoommnfmnmoommonoaauuummmmaemﬁmnammpumm

WILL YOU BE BIDDING? Yes No
Company
Name:

Thank you for your time!

Crystal M. Aguirre

Executive Administrative Assistant/Bid Coordinator
6 Cushing suite 200

Irvine CA 92618

Phone: (949) 608-6122

Fax: (949) 753-1477




Crystal Aguirre

From: Nor-Cal Pump [norcalpump@yahoo.com]

Sent: Monday, October 10, 2016 10:10 AM

To: Estimating

Subject: Re: CALTRANS 12-0M3504 BIDDING 10/19/2016 @ 2PM
Not bidding

Thank you, Gene Barngrover
Nor-Cal Pump & Well Drilling, Inc.
(530) 674-5861 Phone

(530) 674-1525 Fax
norcalpump@yahoo.com

On Monday, October 10, 2016 9:26 AM, Estimating <estimating@ortizent.com> wrote:

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on
the following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree

Project Location: Orange County
Owner: Caltrans 12-0M3504
Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Items listed but not limited to: Aggregates (Furn), Agg-RIP RAP (Fumn), Asphalt Conc Dike, CIDH Piles, Clearing, Concrete (Furn), Conc Barrier (Bridge), Concrete Saw & Core, Corrugate Pipe
(Fum), Construction Area Signs, Demolition, Dowels/Baskets (Furn), Electrical, Erosion, Fence, Form Liners (Furn), Grind/Milling, Hazardous Material, Landscaping Control, Lined Ditch (Concrete),
Minor Struc Conc, Misc Metal (drain), P.C.C Joints Rebar, Reinforced Conc Pipe, Furn, Sign Structures, Soil Nails/Tie Backs, SWPPP Plans, Traffic Control Areas Signs, Traffic Marking, Trucking,
U inWi/Sewer. Safety, Fuel Products, Malerial Aggregates, Material Asphalt, Material Pipe, Striping, Matrial Misc Metals, Electrical, Material Lumber, Brokers, Krail, Cold Piane, Dev

Water Supply, Road Exc/Emb/Borrow Groove-Grind Pavement, Minor Concrete Structures, Edge Drain, Metal Beam Guard rail, Scheduling, SWPPP, Lead Compliance, Street Sweeping, Saw
Cutting, Equipment Rental

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises Inc. is an equal opportunity employer



Ontiz E Inc, staff is available lo assist in g bonding, Lines of credit, Material, or related assi or services when
loh.mshpmurmmandummmmmamwdmwbcmmw-nnnmmmmmdsubjmlolppmwwomomzmmbmd ium up to 1.5%. mmdmlrmummroqwmm-m
Worker

provide Quotes must be valid for the same duration as specified by the owner for contract award for award. Plans and specs are available for viewing in our office or
check the Caltrans website summmmmmumawmmwmwmmmﬂmmwwmﬂammm Ontiz Enterprises Inc. is Union Signatory Contraciors and Equal Opportunity
Employer. Subcontractors will be required to sign Ortiz Inc. \g bid terms and conditions shall be

Respond to this Invitation to Bid by email, fax or telephone.

PLEASE PROVIDE DIR # WITH QUOTE

‘OR ANY BID PROPOSAL SUBMITTED MARCH 1, 2015 AND ANY CONTRACT FOR PUBLIC WORK ENTERED INTO OR AFTER APRIL 1, 2015, THE FOLLOWING REGISTRATIO REQUIRES SUBCONTRACTOR IS REQUIRED TO BE
RE! mmmmmwmlumﬁmwmmm CWTWBEW1FNJLMWONMIUDUAUFIETDBID BE LISTED IN A PROPOSAL PURSUANT TO
SECTION 4104 OF THE PUBLIC CONTRACT CODE, OR ENGAGE IN PERFORMANCE OF ANY CONTRACT FOR PUBLIC WORKS REGISTERED TO PERFORM PUBLIC WORK PURSUANT TO SECTION 1726.5. NO BID SHALL BE
ACCEPTED NOR ANY SUBCONTRACT ENETERED INTO WITHOUT PROOF OF SUBCONTRACTOR'S CUR PERFORM PUBLIC WORK PURSUANT TO SECTION 1725.5

WILL YOU BE BIDDING? Yes No
Company
Name:

Thank you for your time!

Crystal M. Aguirre

Executive Administrative Assistant/Bid Coordinator
6 Cushing suite 200

Irvine CA 92618

Phone: (949) 608-6122

Fax: (949) 753-1477




10/4/2016 4:08 PM  From: export  Fax Number:  Page 1 of 1

GENERAL ENGINEERING CONTRACTOR
LICENSE NO. 457088
ENTE RP RISES INC 6 CUSHING, SUITE 200, IRVINE, CA 92618-4221

PHONE (549) 753-1414 FAX (848) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County
Owner: Caltrans 12-0M3504
Bid Date: Wednesday October 19, 2016 at 2:00 p.m.
SUBCONTRACng %FQ-S ARE SOUGHT FOR YOUR TRADE!S!
Itéms listed but not limited to; Aggregates (Fum um| Canc Dike, GIDH Piles, Cloring, Cancrate (PurTl], Gone Barmer (Bridge), Saw & Cars, Comugata Pipe

(Fum), Consirudtion Ares Signz, Demolifion, Dowels/Baskets (Fum), Electrical, Erogion, Fence, Form Liners {Fur), Grind/Miling, Hazardous Malertal, Lendscaning Cantral, Lined Ditch {Concrete),
Minor Siruc Cone, Mise Mokl (drain), P.C.C Jolrts Rebsr, Reinforead Cene Pipe, Fum, §ign Structures, Soil NellsTie Backs, SWPPP Piang, Traftic Contrel Areas Signe, Traffic Maridng, Trucking,
UndergroundDean/WiSewer. Safety, Fuel Products, Material Aggregates, Material Asphall, Material Pipo, &1 . Molriol Misc Metals, Electrical, Malorial Lumber. Brokers, Krail, Coid Plane, Dav
Water Supoly, Road Exe/EmbvBormow Groove-Grind Pavement, Minor Concrets Structures, Edga Drsin oem Guerd rsll, Scheduling, SWPPP, Lead Complianos, Street Sweeping, Saw
Quttng, Em.lnrrmlRlnhl
Plans and Specifications are available for viewing at Ortiz — please call to arange. You may also view and/or download
plans at our FTP site: www.ortizplans.com usemame: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com
ortiz Ermerpnses Inc. is an equal opportunity employer

loc. ssuzcating fal is ave an of credk, lesuseeve, Setcameny Equipment, Bub =1 fanish
Mu-hﬂ—ddhm mwﬂmhwtsﬂnn-:-lntmnhunmu—.nu-.l_wmmum ixm Wansr of Zub
Mmumhmam:m For comtact S¥AY. DGIANDG NAGEqUE MOetsions Mﬂmuq-—ﬂwh“h-m-m:-“ e 19
contracter’s Eesass dnd l'u—ﬂlfasm-ul‘lmh DIR) C prides Ine id Usiem Scrmiory Tqml Employer. Sul Iy p——— [V Eray pe—
Ineprmistrt W trmms 04 condtions thall be il

Respond to this Invitation to Bid by email, fax or telephone
EA

FOR ANY BID PROPORAL BUBMITTED MARCH 1, 2018 AND ANY IC WORK EN TER APRIL Ml, FOLLOWING RECIETRATIO REQUIRER CURCONTRACTOR I§ REQUIRED TO BE
mmmmmm'mmmwmwhﬁmcmwmmm NGCOMUKWUWNHN BE LISTED IN A PROPOSAL PURFUANT T
SECTION 4104 OF THE PLDLIC CONTRACT CODE, OR ENGACE IN PERF ORMANCE OF ANY CONTRACT FOR PERFORM PUBLIE Mpmfmlsmﬂim NOBID SHALL BE

mumwnuvmmmmmmwwwﬂmummmmmm

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-755-1477
i Planning to Bid Project?

coMpaNy NaMe: R -J. NoLes Co. . Yes_ ? No_?

Contact Name: ~JACOA PREENSVE | DBE: Yes_? No_2 |

Email: .

DIR NUMRBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:

L00/100°d LZE9 LED PLLGVD SON ¥ ¥1:91  910Z/¥0/01L
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GENERAL ENGINEERING CONTRACTOR
Yy LICENSE NQ. 467088
ENTERPRISES, INC. 8 CUSHING, SUITE 200, IRVINE, CA 826184221

PHONE (948) 753-1414 FAX (949) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Cantractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner; Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Itema fisted but nat limhed to: Aggragaies {Fum), AQg-RIP RAP (Furn). Asphat Cone Dike, CIDH Piie, Cloering. Congrate (Fum), Conc Barvier (Bridge|. Cancrate Sew 8 Gore, Cormugate Pigs
(#urnl, Consbuction Aven 3igns, Denioilian, Dowsis/Beskets (Furm), Eetical, Scosien, Pance, Farm Liners (Fum), GNNOMINN, Hazardous Matenal. Landscaping Contrel, Lined Ditch [Concrate ),
Minar Strue Cone. Mise Matpl (drain) P.C.C Joints Rebar, Remforcad Cane Pipe. Fum, Sign Structures, Sl Not/Tla Backs, SWPPP Plans, Trethe Candl Aranc $§igne. Trafhe Murang, Truckng,
Undargrouna/CranWWSewsr. Selely, Fusl Products. Metenal Aggrapates, Metena) Asphalt, Molang Fips, Sriping, Matrial Mise Motais, Flggmcyl, Matenal Lumber, Brolesrs, Kiail, Cold Pang. Dev
Waler Supply. Rond Exc/Emb/Borom Groove- Gfind Pavoment, Minar Concrale Siuctures, Edpa Diain. Matal Banm Guerd rei, Scheauling, SWPPP, Lasa Complance, Stragt Swaeping, Saw
Cuthing. Equipment Reniai

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.

Addenda will be posted to the site when recelved from Owner. It is your regponsibility to make sure you have the most
current information,

If you have any questions contact Andrew Lampkin (949) 753.1414 X136 or astimating@ortizent.com

Ortiz Enterprises Inc. is an equal opportunity employer
Otz Loorpros (6. crammsang faf o asuibe 10 w40 Attt i ollecny ooy, |02 of awed. inpwwnce, ey Epspe, , Midad, ur odutend mars w we requred © Aiveak pof
prymem: kamh n ihe (NG v of e b RENIG Y i adiated s A ted et b ol by O, Oris o pry bond peemaine up @ LT ubreattein ) o ) Cabraas | Warkes s W of Blte g
b vikd fi thirats i byt owers for ot rd ARG RPN Oeswions fls i Fitns mnd epera wrw vt Mo wrwng 1 o 0 ¢ Of ChACK e Ciiess wielite Sul rardcrs wrt e 5 hwns et
rm-ummwwu&wuu-rmmm e Emanpises ke 1§ Usion Sigactary Contructory g3 B Opporiaty Eipioyer. Subooncrmrass will be ey o Ls g Ortix Extorpras |o Sated Ssharirrt Agronet
BT b d LT and candtiang el b Tou

Respond to this Invitation to Bid by email, fax or telephone,
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BID PROPOSAL SURRIITTED MARCN |, IO 10 AND AHY NTQ OR AFTER APRIL 1. 0010, THE FOLLOWINO REGIATRATIO REQUIREAS SURCONTRACTOR 3 REQVIRED TO BE
FEGITERED TO PERFORM PUBLIC WORN PURBVENT il 408TION 17180 OF THE PUBLIC CONTRACT CODE*ERC TION 1738 .8). NO CONTRASTOR OR SUGUALF IED TO @10, BE LETED 1N A PROBORAL PURTUANT TO
GECTION 4304 OF THE PUBLIC CONTRALT CODE, ON EMGAGE I PERFORMANCE OF AMY CONTRACT FOR PUBLIC WORNS RECIITERND TU PERFURM PUBLIC WORK PURSUANT TO TECTION 1 T255. NO 81D BHALL BE

ACCEFTED ROR ANY SUBCONTRACT BNETERED INTO WIMOUT FROCE OF SUBCONTRACTOR'§ QUN PERFOAM PUBLIC WOAR PURSUANT TO BEGTION 17295

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-753-1477

. ' ning to Bid Project? :
company Name: LOD¥HE010 Yes_\/%. No_? ;

CmtactName:%L/_&w 1 DBE: Yes ? No_/ ‘

Email:

DIR NUMBER: LQQOO QQEb 3

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:
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GENERAL ENGINEERING CONTRACTOR
R N Ve ‘ LICENSE NQ, 457088
ENTERPRISES, INC. B OHONE (o49) T2 200, IRVINE, CA 626184221

PHONE (949) 753/

|
September 27, 2016 |
To: All Subcontractors I

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to sJIJbrhit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:
l

1414 FAX (949) 753-1477

Project Description: Route 405 Sand Cyn to Jamboree :
Project Location: Orange County b
Owner: Caltrans 12-0M3504 i
Bid Date: Wednesday October 19, 2016 at 2:00 p.m. i j

SUQQQE! RACTOR BIDS ARE SOUGHT FOR YOUR TRADE( ) .
Rems listed but not limited 16 Apgrogates Fum). Agg-RIP RAP (Fum), Aspheil Conc Dike. CIDH Pes. Claanng, Concrete (Furm), Conc Barner (Bndw). Concrete Saw & Cove, Comugate Pipe
(Fum), Consdruchon Anas Si ts i

. Demokbion, Dowe/Basiats (Fum), Electneal. Erosion. Fenco. Form Linges (Fum), Crine/viltng, Hizardoys Maleria, Lands¢aping Cantrol, Lined Diten (Concrate),
Minor Strue Cone. Mise Melal (arain), P C.C Joints Rebar, Reinforced Cane Pipe, Fum, Sgn Struchres. Soil Nails/ Tie Bucks, SWFPF Prans, Traffic Control Areas SigRs. Tratic Merking. Tnucking,
Uncerground/Dnein/vl/Sevwer Salety, Fuel Products, Madana! Agtregates Malerinl Asplist. Material Pipe, Stnping, Matnal Mise Metsls, Elachicsl, Matenial Lumi Dar, Brokees, Hegil, Cold Planw, Dov
. £dg Orain, Metal Besm Gusrd i, Sehodung, SWPPP | sad Comphsnce, Strest Swoenng, Saw

Plans and Specifications are available for viewing at Ortiz - please call to arrange. You may also view and/or downiload
pians at our FTP site: www.ortizplans.com usemame: 16-045, password: ortiz. Please check the site for updates.
Addenda will be posted to the site when received from Owner. It is your responsibility to make lgsursja: you have the most

current information.

f you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent com

Ortiz Enterprises Inc. is an &qual opportunity employer
Enterprises g ectamateg Sl i swngye 10 ool mOComrates mmmwﬂm:mmhﬂu.m Teiai Zoqueton. =T ragared b forpeh perfotoe s g
muh:umd;mu:y-m-n;umhmnm Md”wmm-tmhm;mwﬁwmerﬁwﬂmﬂmmmwm
Quadtex et e valkd fiy (s prhind byt cumer S mchitng . uwhumcu—hummqhunﬂ:mmmm—-m Bubesmtoucion e 15 have 3 gt
r's Sonure and 0 e ro Detirtment of Iadutd Rettoet (DIR) mmhkmwwummw Suixontracue s will be required 1o s Onia Ebterpss b, d Sibvconrract Agremi.
b chal b voud.

b

Respond to this Invitation to Bid by email, fax or telephone

PLEASE PROVIDE DIR # WITH QUOTE '
rmmmmmmnmmm T rUBLIC mmc.mmmmmmmmﬁmmn

mmmmmummwumwmmsmn:mumummw.nsusmuu o
mmwwmcmrmmm-mww:mmmmmmmmmwmmnm;mawumu
MMWWWWWMGWMWWM PURBUANT TO SECTION 17255

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTERPRISES, INC. - Estimating JFAX NO.: 949-753-1477

‘Planning fo Bid Project? i
COMPANY NAME: ﬁilﬁn‘ﬁ&lnm .} Yes__? No_2 |
Contact Name: _Qﬁh.uf-_geﬁg/a DBE: Yes_ ? No_ ? |
Emait: | Cepuschh@ 1) la Joade =200 S A T
pRNUMBER:_| OO0 2 ¢ /

If bidding as a subcontractor, list trades for which You will be submitting quotes:

Q,:Am.t-_d_*_bm_zfafﬁ_gﬁ renta |
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GENERAL ENGINEERING CONTRACTOR

ol A W N & 2 LI . 457
6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES, INC. PHONE (249) 763-1414 FAX (949) 753-1477

September 27, 2016
To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal;

Project Description: Route 405 Sand Cyn to Jamboree

Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCO CTOR BIDS ARE SOUGHT FOR YOUR T

m-nmmmmmummt um). Agg-RIP RAP (Furn). Asphalt Cone Diles. C &G, {Furn), Coro Bamer )Cwmham&cw Corrugale Pipe
{Fum). Construction Area Signs. Damolibon, Dowela/Baske s (Fum), Elcirica, Erosion, Fence, Fomt Lingrs (Fum;, enmw Hazsrdous Materlal, Landscaping Control, Lined Ditzh {Conorete),
Mnos Srue Conc, Mizc Melal (dren), P.C C Joints Rebar, Relnforced Cone Pips, Fuen, Sign Strutivres, Soil Nsi/Tie Backs, SWPPP Prans, mmcuwms«mmmm Trucking,

Underground/DraindV/Sewer. Safety, Fuel Procucts. aiawms mmlmummmm-mms Eleatrical, Material Lumber. Brokers, #rall, Colg Plane, Dev
Wator Supply. Road ExcEmMWBITow Groowe-Grind Pavement, Miner Conorele Sh.lnhnp Edscbmn Mealal Baam Guand rall. Schaduling. SWPPP. Lead Compllance, Stroal Swiveping, Saw

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com usemame: 16-045, password: ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the mast
currert information.

If you have any questions contact Andrew Lampkin (948) 753-1414 X136 or estimating@oﬂizent.@om

ortiz Emerprises Ine. is an equal opportunity employer

Ori no. adtimating sraff i avaliahl ish S ‘rzai, homeramte, acccmary Equlpenanl, Wakerad, or reipbecd prelsiance o poric es whven roquoned, I'ﬂwh"""‘

mmhmmmummmnnmwuwmwyono&ﬂ h‘mqh 1.5% Subcontacor shed med 2 Calons Worker Wasker of

Mmuﬂl&ﬂl-ﬁm !w nn-am memwmmnnm.mmmmm 10 b 4 o &
-ru\-ummn [ Em—— e, i Unlno Ggminry Cocleustors and Tl Opportandty Emgloyer, Salcontraciars wil be réqured o Sps O Bnapibim lac. Suletrotract

hmuu-dmu—d-lh—r

Respond to this Invntation to Bid by email, fax or telephone.

FORANY BID PROPOSAL SUBMITTED . ONTR "OR PUBLIO WORK BHTRRED INTO OR AFTRR il Ol G REGIBTRATIO REQUIRES IS REQUIRED TO BE
RECISTERED TO FEAFORM PLIBLIG wORK PURSLIENT IN SECTION -ww“wwmmcm wmnonwmmmumm PROFOSAL.
SHETION 4104 OF THE PVBUC CONTRACT CODE, OR ENGAGE IN PERFORMANGE OF ANY CONTRACT FOR AUBLIC WORNKE TERED TO PERRORM PLB mwmum-mmumn
AGTEFTED NOR ANY BUBCONTRACT ENETERED INTO WITHOUT PROOE OF SUBSONTRACTOR'S CUR PERFORM FUBLIC WORK PURBUANT TO

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAXTO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.: 949-753—14‘77

COMPANY NAME: /4 PO Yes X2 No_:;mmm
Contact Name: MM é[/é/-/& J /t./ DBE: Yes__? NB%_‘?
Emait o1 /A OOKE Lp i T
DIR NUMBER: /DD DL L5

If bidding as a subcontractor, list trades for which you will be submitting quotes:

AMA ﬂ/z,zg SrtoLll 060 BA 4 ity

Notes:
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GENERAL ENGINEERING CONTRACTOR
- ’ g 3
LICENSE NO. 457988

6 CUSHING, SUITE 200, IRVINE, CA 892618-4221

ENTERPRISES INC. PHONE (949) 7531414 FAX (949) 753-1477

September 27, 2016

To: Al Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)
). Concrete Saw & Core. Corrugata Pipe

tems listed but not limited to: Aggregates (Fum), AOQ-RIP RAP (Fumn), Asphait Con Dike, CIOH Piles. Claanng. Concrate tFum). Conz Bartier (

(Fum), Corstruction Ares Signs. Demobbon, Dowels/Baskets (Fum). Slectncel. Erosion, Fence. Form Liners (Fumj, Gnna/viting. Hazardous Material, Landscaning Contral, Lined Ditch (Goncrele).

Mines Strue Cone, MIse Matal (drain), P.C.C Joints Rebar. Renorced Cone Pipe, Fum, Sign Structures, Soil Nails/Tie Backs, SWPPP Plans, Traffic Control Aseas Signs, Traffic Marking, Truelang,

Undergrouna/Drain/\Wi/Sewer. Safety, Fusl Products, Material Aggregates, Meterial Asphalt, Matevial Pipe, Striping, Matal Misc Maftals, Eloctricsd, Matenal Lumbsr, Brokors, Kraul, Cold Plang, Dev
Water Supply. Road Ext/EmbvBOmow Groove-Grind Pavement, Minor Concrete Structures, Eage Drain. Metal Besm Gueard ril, Scheduling, SWPPP, Lead Compliance, Street Sweeping, Saw

Cutong. Equipmant Rental

Plans and Specifications are available for viewing at Ortiz ~ please call to arange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Qwner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X138 or estimating@ortizent.com

Ortiz Enterprises Inc. is an equal apportunity employer
Oriz Enderpnses inG mduﬂmmn&mammmu{mm_m Equproet. Supsde. Manl. or ettt amivtc o ST PR roquelied, Subdaatmcioe e requied 1 femsih pofezrumt o ind
pymess boods i the full amears of thar s mppryed try Ortix. Otz wil oy be prisas o % | T Subesasery thall mee 3 Calirans insrmes rganmmis mé provide Worker CRupensson Wmer of Sshrogi,.
Qngmu*hu—ﬂuwwumwm“mwmhmMﬂmn”ﬁhwmm«:ﬂﬂﬁuﬁw& nmum-w
ptrctr's S A8 IR be registered e Degarimens of Indwial Retwos (DIR). Qrtis Exterprines bnc = Usiom Sgpstary Corntractars =t Equd Opperoky Bniover. T W g
inconsisten 6 SrTne s coRe dhall b vaid

Respond to this Invitation to Bid by email, fax or telephone.
S DIR UOTE

FOR ANY B0 PROPOSAL SUBMITTED MARCH 1, 2015 AND ANY CONTRACT FOR PUBLIC WORK ENTERED INTO OR AFTER APRIL 1, $015, THE FOLLOWING REGISTRATIO REOUIRES BUBCONTRACTOR

wmmmmmn“ﬂﬂ#ﬂmm CODECSECTION 17255 NO CONTRACTOR OR OR RAOUALIFIED TO 990, 06 LISTED e A PROFOSAL ™
GECTION 4108 OF THE PUBLIC CONTRAGT GODE, OR ENGAGE M PERFORMANCE OF ANY CONTRACT FOR PUBLIC WORNE REGISTERRED T0 PERFORM PUBLIC WORK PURSUANT TO nsn’nulm 17255, KO BID SHALL BE
ACCEPTED FUPCONTRACTORS CUR

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISFS:‘» INC. - Estimating FAX NO.: 949-753 1477
| to Bid Proj :

COMPANY NAME Yes { 2" No_? :

Contact Name: ( IG€ DBE: Yes _? No) -2~

Email: g_?&gg @ @ /ﬁ‘ (rpia
DIR NUMBER: _/ MZ ?

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:
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GENERAL ENGINEERING GONTRACTOR

LICENSE NO. 467088
6 CUSHING, SUITE 200, IRVINE, CA 92618-4221

E NTE RPR|S ES' lN C = PHONE (949) 763-1414 FAX (949) 753-1477

September 27, 2016

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Rems sted but pot tmited to: w( ). Agg-mp RAP (Fum) Asphalt Conc Dike, CIDH Plles, Claaring, Concrele (Furn), Conc Barrier (Bridge), Conereta Saw & Cors, Comugats Fipe
urn), Elaclricel, Erosion, Fence, Form Liners {Furn), Grind/Miling, Hazardous Matedal, Landscaping Control, I.Jnaleh:h(Concrlll

(Fumn), Conslniction Areg Signs, Demalilion, Do (Ft
Minor Blrue Cong, Miae Metal (drein), P.C. & Jolnis Rebor, Reinforeed Cane Pipa, Fum, Sign Siruclures, Scil Neils/Tie Backs, SWPPP Plans, Traffic Corirol Asas Signs, Traffic Marking, Trucking,
Undarground/Orain/\WirSewer, Safely, Fuel Products, Malerial Aggregates, Maladal Asphall, Materal Pips, Sidping, Matral Misc Melals, Elscincal, Matanal Lumbesr, Brokess, Krail, Cold Plane, Dev
‘Walar Supply, Road Exe/Emb/Borrow Graove-Grind Pavamant, Minor Concrels mmﬁa Drn?;.m Melsl Beam Guard call, Scheduling, SWPPP, Lead Compliance, Slrest Swesping, Saw
Culling. Equipme Lal

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site;: www.ortizplans.com username: 16-045, password: ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any questions contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizant.com

Ortiz Enterprises Inc. Is an equal op rtunity employer
mmumuuwkumMnmmwﬂmw or ionled & iced o formish 5 orformance snd
plasnucra bhonds o thre fall Samoudd of ialr swbcoalrad by an sdallles ety znd svblect | approv by Oriz Ou-hntwunmnwu me-u--u Cbras| h-utcwumv-&lﬂmcmmmdﬁm

e for vicwiag i o0 efice of checkt the Cavuns websiee Mu‘e mhvur.wu

Quates moet be valid for ine xame dursion 35 rpecifisd by e swner or confract wirard.
coniemi’ < rejittorod the D cpaloent sf mmmnmwsuhmmcmmmwm« eqvired [0 siga Oriez

‘¢ comz e and sl b
Inconslitnl bid Lo and sondillors shall be vald

Respond to this Invitation to Bid by email, fax or telephone.
PLEASE PROVIDE DIR # WITH QUOTE

FOR ANY BID PROPOSAL SUBIMITTED MARCH 1, 2018 AND ANY CONTRACT FOR PUBLIC WORK FNTERSE INTO OR AFTAR APRIL 1, T018, THE FOLLOWING RGISTRAYIO REQUIRES SUBCONTRACTOR 19 REGUIRED TO BE
FUBLIC i

REQ] NO
FECTION 4104 OF THE FUBLIC CONTRACT CODE, OR ENSAGE IN PERFORMANCE OF ANY CONTRACT FOR FUBLIC WORKE REGIETERED TO FERFORM WORK
ACCEPTED NOR ANY EUBCONTRACT ENETERED INTO WITHOUT PROOF OF FUBCONTRACTOR'S CUA PERFORM PUBLIC WORN PURPUANT TO SRCTION 17288

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPR[SES INC Estimating ﬁ“\ FAX NO.: 949-753-1477
'M L : i nning to Bid Project? !

COMFPANY NAME. . ?)No_?

Contact Name: ﬁ /l ’ ’(2 ¢ Yex -7 No- 7 ’

Email: GRAIL BT T :

DIR NUMBER:

If bidding as a subcontractor, list trades for which you will be submitting quotes:

Notes:
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GENERAL ENGINEERING CONTRAGTOR

..f’ .: LICENSE No, 457058
ENTERPRISES, ,N C. 6 CUSHING, SUITE 200, IRVINE, CA 8265184221

PHONE (949) 753-1414  FAX {948) 753.1477

September 27, 2016
To! All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree

Project Location: Orange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.
SUBCON CTOR BIDS ARE SOUGHT FOR YOUR TRAD

Itema fiated but net imited to: Agoraaatss (Furn). Apg-RiF RAF (Fomy, Asehall Conc Ciba, ICH Friss Cloanng, Concnate Fum), Cone Barmo® (Bndoe), Concrats Saw & Core, Cofugats Pips
iFump, Carstruclir Arsa Signs, Doamallton, Dywslz/Bagkals {Firn). Eletncal Eiosion, Fance, "ann Linors (Fuy), Srind/Mikng, Haardous Maieral, Landecooing Zonirgl, Lined Citeh (Corgiota),
Minar Strue Cone, Mise Melat (drain), P 22 Jonis Rebor. Aoiniarend Cone P, Fum, Sion Siruclues. Tl Rails/Tio Backs, SWPRP Plans, Tralhe Cantrel Araas Signg, Trame Marldng, Trueidng,
UndargrounciCroln/We/Gewsr, Satety Fusi Myoducts Matonal Asorogales, Malertal Asphall, Mareral Fipe, Strping, Malrini Misc histals, Eiectrival, Malerinl Lumber, Brokers, Krail, Coid Plone. Dey

Walor 50Dy, Snad Eveik misTiornw Gro sve-2nnd Favement, Mier ©onerate Sluchres, Coge Drain, Matal Daam Fuard ral', Sehaquling, FAFPE [ aad Zompilonzs, Straat Swasang, Saw
\Autling, Equidment Pontal

Plans and Specifications are available for viewing at Ortiz — please cail to arrange. You may also view and/or download
plans at our FTP site: Www.ortizplans.com usemame: 16-045, password: ortiz. Please check the site for updates.

Addenda will be pasted to the site when received frory Owner, |t is your responsibility to make sure you have the most
current information

If you have any questions cantact Andrew Lampkin (948) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises In¢. is an equal apportunity employer
Gt Eruarvns (g, evtmaling auff *ENabk te 32ek1 snbeantrwcgan m ing; bonding, Linee of & &dy, nekaree, ne sy Eepapenem, ., Matwsl, o retet il ity intame s oy Mtvicu wien rapan e Sebennlington e reaarad 1 Nersth por Foctracac n sl
ey betvk: m the Ak nmoost af ther Uy, akeiied ket ond utec) s spmieen by 002 (ot ) iy hond e g 19 | 75 Bl bebcter sl ot all Gl m'msmmmmwm Wenter of Bubragriin.
Quotes Wit be ol for m-m:iumuarumw tar memty fareanira) awwd nehidmng o ikequent cdmgons iy mond Mullp:rnl‘ﬂﬁmlbr'&wwn ourafice of chaxirihe Culirang webtite Sl kom0 roquired 18 b & LT End
rARnRE" Y b e T of Indurtond Matalions (TR, Ot Entepises Iov. g Lgor: IRy 2rnmctar: nd Equel Cpportunsty Preployer. Suheopirasters wil ummnmmhumuh.wmmlm
Ineantrtrm, WA ferm and canebiney siall he v

Respond to this Invitation t by email, fax or telephone,
PL lFl“s PROVIDE DIR # WITH QUO

FOR AMY BID PROPOAAL FUBMITTID MARCH 1. 2015 AND ANY CONTRAGT PURLIC WORK ENTARED INTO DR R APRIL 1, 7010, 9 REGIETRATIO AvQUIRES BYBCONTRACTAR ¥ REGUIRED TO B
REDISTERED 10 FARFORM PUBLIE WORK PURIUENT /M BECTION 11256 OF TwE PUBLIC mmmfm:m.q. NO CONTRACTON &R SUALALIFIED TO BID, BR LINTED IN A L PURBUANT T
SECTION 4104 OF THE PUBLIC CONTRAGT COOR, OR ANDAGE N P5RFORMANGE OF ANY CONTRACT FOR PUBLIE WORNS REQISTERAC TO PRAFORM PUBLIC WORK PURBLANT T8 SECTION 1728 4., NOBID SHALL BE
AGCEPTED NDR aNY SURCONTRACT ENETERED INTO WITHOUT PROOF OF BUBGONTRAGTOR'S GUR PERFORM PUBLIC WORK PURBUANT To BECTIAN 17228

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAXTO: ORTIZ ENTERPRISES, INC. - Estimating ...FAXNO,: 9497531477

Planning to Bid Project?
COMPANY NAME: Evu“mﬁ Vwm p«msﬁz& Yes V2 No__?

———

|
Contact Name:%‘l . DBE: Yes _? Na L/_ ?

Email:

DIR NUMBER: lmggj’bo{

Ir ﬁd)ling as a subcontractor, list trades for which you will be submitting quotes:

A

Notes:




' -"_):_.'»»\,Sepl 30 20]6’“‘]0:38}‘\”“.”“:. mayT v NDI 3888 P L/T
GENERAL ENGINEERING CONTRACTOR

@ 4 o A 7 LICENSE NO. 457088

P T 6 CUSHING, SUITE 200, IRVINE, CA 92618-4221
ENTERPRISES, INC. PHONE (949) 753-1414 FAX (949) 753-1477

September 27, 2016

To: All Subcontractors

ORTIZ ENTERPRISES INC. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is a 14% DBE goal:

Project Description: Route 405 Sand Cyn to Jamboree
Project Location: Qrange County

Owner: Caltrans 12-0M3504

Bid Date: Wednesday October 19, 2016 at 2:00 p.m.

SUBCONTRACTOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Rems lizted bit net limMted ta; Aggreoales (Fum), Agg-RIP RAP (Fum). Asohalt Cone Dike. CIDH Piles, Cleanng, Conorete (Fum). Conc Baner (Bridgs). Concrata Saw & Core, Conugsta Fipe
{Furn), Canstruelion Aréa Signs, Demalion, Dowele/Baskels (Fum). Elecinical. Erosicn, Fence. Form Linars {Furn), Grind/Miling. Hazardous Materiel, Landscaping Control, Lined Diteh (Concreta).
Miner Sirue Cone, Misc Metal (drain), P.C.C Joints Rebar, Ralnforced Gone Pips, Fum, Sign Structu-es. Sai Neilk/Tie Backs, SWPPP Plans, Traffic Conirol Arees Signs. Traffic Marking, Trucldng,
Underground/DrainWySawar, Sefety, Fusl Products. Material Aggragates, Melerlal Aspnah. Malerial Pipe, Striping. Matrial Msc Melals, Elscirical, Matarial Lumber, Brokers, Krall. Cold Pane, Dav
Vater Supply, Road Exc/Emb/Bortaw Groove-Grind Pavemant. Minor Concrele Stiuctures. Edga Drain, Melal Beam Guard reil, Scheduling, SWRRP Lead Compliance, Sireel Swaeping, Saw
Cutting, Squipmant Rental

Plans and Specifications are available for viewing at Ortiz — please call to arrange. You may also view and/or download
plans at our FTP site: www.ortizplans.com username: 16-045, password. ortiz. Please check the site for updates.

Addenda will be posted to the site when received from Owner. It is your responsibility to make sure you have the most
current information.

If you have any guestions contact Andrew Lampkin (848) 753-1414 X136 or estimating@ortizent.com

Ortiz Enterprises Inc. is an equal opportunity employer
mmmm_mmnmmmmh._ummumw;nmwn,sw.M~wmuwmﬁuwmﬁmmmnmumpﬂmoem
paymn o i the fll b0l 0 thelr SHUCTTSC by m adatied Narcly and fubfect 1o gpTewal by Ortz. Onig will ‘bond promim up ke L 5% Subcocnacta stal med sll Caltrens lanstate (uranans md proviac Werge Coupetation Wamer of Subragation.
mmwmmmmuﬁuqmummmmwﬂmmm wwmrd Plant aad 5605 ars availabic for micwing in oor 0ffice of Camks e Callrwny webmic.  Subtoalaclins e (oqural Lo eve § sured
Contraciar's gmss wnd mmm be rogsiered b Damrimen of sl Polatives (DIF) Ontz Eavrpriver [nz. iy Usite Sgoatory Eaal Op y Exgloper. 1 il b e i Sendard
Ircomrnon bid s end condiiens sl b vod

Respond to this Invitation to Bid by email, fax or telephone.

P%E%%E ;ROVIDE DIR # WITH QUOTE
FORANY BID m'ﬂomﬂ.m MARCH 1, 2016 AND ANY T BNTERED | AFTER L1, 5045, THE FOLLOWING REGISTRATIO REGUIRES SUBCONTRACTOR | REQLSRED TO BE

REGISTERSD TA PERFORM PUBLIC WORK FURSUENT IN SECTION 17255 OF THE PUBLIC GONTRACT CODE(*SECTION 1725.5). NO CONTRACTOR OR 1ED TO BID, BE LIGTED IN A PROFOSAL PURSUANT TO
SECTION 4104 OF THE PUBLIC CONTRACT CODE, OR ENGAGE IN PERFORMANGE OF ANY CONTRACT FOR PUBLIC WORNKS REQIFTERED TO FERFORM PUBLIC WORK PUREUANT To SECTION 1726.5. NO BID SHALL B
ACCEPTED NOR ANY SUBCONTRACT ENETERED INTO WITHOUT PROGF OF SUBCONTRACTOR'S CUR PERFORM PUBLIC WORK PURKLANT TO SECTION 17265

PLEASE COMPLETE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE
FAX TO: ORTIZ ENTERPRISES, INC. — Estimating FAX NO.: 949-753-1477

Planning to Bid Project?
COMPANY NAME: L)Y'oioSfloud; jic. | Yesy /%7 No_?
Contact Namezw DBE: Yes_ ? No é

Email: M Q.- d‘( 4 QM ...........................................
DIR NUMBER: j@ooco S (771

If bidding as a subcontractor, list trades for which you will be submitting quotes:

= N Y 4 )

Notes:




10/04/2016 TUE 15:43 FAX : [@oo1/001

10/4/2016 3:36 PM  From: export  Fax Number:  Page | of 1

GBGERAL ENGINEERING DONTRAGTOR

4 ¢ A. :' . .._ W o M
ENTERPRISES, INC. 6 CUSHING, SUITE 200, IRVINE, CA 026184221

PHONE (949) 753-1444  FAX (948) 763-1477

September 27, 2016 .
To: All Subcontractors

ORTIZ ENTERPRISES le. is bidding as a Prime Contractor. We invite you to submit sub-bids on the
following project and we encourage DBE subcontractors for there is @ 14% DBE goal:

Project Description: | Route 405 Sand Cyn to Jamboree
Project Location: . Orange County

Owner: .. Caltrans 12-0M3504

Bid Date: . Wednesday October 19, 2016 at 2:00 p.m.

su BCONTF!;AC TOR BIDS ARE SOUGHT FOR YOUR TRADE(S)

Iteme Heted but not | thmiMI 3RIP RAP (Fum), Asphalt Canc Dike, CIDH Pllvs, Tigaring, Concrete (Fum, Cane Berrar (Eridge], Concrafa Saw & Cora. C Pipe
(Fumn), Consfruclion Arsa Signs, L. Eleclnioal, Eroslon, Fence, Form Liners [Fum). GringMiling, Hazardous Materlel, Lendseaping Conltrel. Uined Dilch orele),
Cone, hxwmmwccmm: foroed Cono Fipe, Fum, Eiruclures, Sall NalleMe Backs, SWPFF Plans, TraMc Cortrol Aross , Trafhe Maiang, Trucking,
Undangroundraln/WefGewer, Bafoly. Fugl Producls, Mmlmma WIND mmaan- Shiping, Mnhdmmm Eluctrionl. mnuu.um , Wrall, Coid Plana, Dav
Wier Supply, Mwmowmm %3, Edga Drain. Malal Seam Guard reil. Seheduing. SWPFP, Losd cuwlm a«:smm
W Ewdmrl Rental
Plans and Speoifications are avaxlable for viewing at Ortiz ~ please call to arrange. You may aiso view and/or download
plans at our FTP site: wworthlans com username: 16-045, password: ortiz. Please check the site for updates,
Addenda will be posted to the site when received from Owner. It is your responsibility o make sure you have the most
_ . current Information.

If you have any qu;asﬁdns contact Andrew Lampkin (949) 753-1414 X136 or estimating@ortizent.com
Orhz Enterprises Inc., Is an equai opportunuy employer

nmnmu oriiper . “".:..nmu - i.---lan—unn et mmcmm’ o
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Respond to this Invitation to Bid by email, fax or telephone.
SE PROV E DIR # WITH T
mmumgg;ummq mmmawr ru-.::‘m' O AFTER APRIL 1, By Eﬂﬂ;m'wﬂo&. IMDT‘?.-
mrmuuwmmuneomnmu!umw&uu ﬂﬁ@ﬂ“ﬂm mm m«womnni“"»m-n
mmmwwammﬁmﬂr PROOP OF BUBCONTRAUTOR'S OUR PRAFORM PUBLIO WORK mummm-mmm

i
"
b

PLEASE COMI?LI%TE THE QUESTIONNAIRE BELOW AS SOON AS POSSIBLE

FAX TO: ORTIZ ENTERPRISES, INC. - Estimating FAX NO.; 24?-753-1477
COMPANY NAME: 3@ uc‘jg 9, &\o‘oer Yes__? N R .

Contact Name: i DBE: Yes_ ? No_ 7 :

Email: )i |

DIR NUMBER:

If bidding as a subcantractor, list trades for which you will be submitting quotes:

o WT

Notes:




BID DATED 10/19/2016

RED CROSSED OUT ARE DUPLICATES OEl #
DBE PHONE CALLS FOR CALTRANS 12-0M3504 ROUTE 405 SAND CYN TO JAMBOREE PURPLE ARE SECOND SEARCH 16-045
Contact [Area |Phone Fax Area Work Firm
Bidding? |Dates/notes |FirmID [Firm/DBA Name EMail Name |Code [Number [Code Fax Area C{Codes Ethnicity Type
TRAFFIC
CONTROL
Jarel Daryl@abs |LUIS M. i‘g‘;“gf .
10/11/2016 9 Iconstructi [ALLEND e
Yes am 5270|A B S L CONSTRUCTION on.com E 510|727-0900 510|727-0910 |roapway |HISPANIC DBE
TRAFFIC-
LA
SYSTEM:—
1522 RESET-
ADJUST-
duplicate |duplicate BT O A T ST S roapway  |HISPANIC DBE
& FRAMES
SUPPLIER;
Margy CD687 GLASS
&
10/11/2016 ATOZ GLASS AND MIRROR  |atozglass [SOPHIA S
No @ 9:00 10033 |CORP @att.net |GARCIA 3231723-3449 323|728-5506 |[SUPPLIER; HISPANIC DBE
2 FRAMES-
SUERLIER
C0687-GLASS-
8-GLASS-
ATOZ GLASSAND-MHRROR- sLock
duphente |dunhiesta 10033 |CORR suapdEf—  [FHSRANIC DBE
ROADWAY
10/11/2016 EXCAVATION;
karnia says it ALBERT Zgﬁue'
out of town A. FLORES EXCAVATING & agrading@ |0 Crson
No Sam 37819|GRADING INCORPORATED aol.com FLORES 7601360-0255 760]/398-1697 |sTRucTurRe |HISPANIC DBE
IRON & STEEL
ALFRED FRAME,
Annemary alorniron |0 2?::?_&
10/11/2016 A-1 ORNAMENTAL IRON @sbcgloba [ARREGU 03440'
No 9am 32142 |WORKS, INC. l.net IN 559|251-1447 559({251-4169 |FaBrICATED |HISPANIC DBE




LANDSCAPE &
null HORTICULTUR
JULIUS AL SERVICES;
CO612 SAFETY
Disconnec |10/11/2016 AAA GARDENING & LAWN W. EQUIPMENT
ted 9am 32443|CARE HAYNES | 559|225-1271 559|225-1271 |SUPPLIER; BLACK DBE
MESSAGE
SIGNS,
Lily acmlightin [CARLOS ;'I‘é:T'NG&
10/11/2016 @ g@sbcglob | MORALE ILLUMINATION
No 9am 40771|ACM LIGHTING al.net S SR. 951|272-4881 951|272-4838 |; c9858 HISPANIC DBE
CLEARING &
advantage |MONSE GRUBBING;
Wasif @demoan |RRAT e A
10/11/2016 ADVANTAGE DEMOLITION dgrading.c [MORALE EXCAVATION;
no 9am 30526|AND GRADING, INC om S 818|477-2074 818|882-0509 [c1920 BLACK DBE
CLEARING-8
FADNSE GRUBBING:—
RRATF 1901
ROADWAY-
ADEATAG D RGN MAORALE EXCAVATION:
duplicate |duplicate 20526 | AND-GRADINGANE 5 c1520- BLACK DBE
EQUIPMENT
SUPPLIER;
Debbie debbieh@ |DEBBIE ::?S;SSUQRD
10/11/2016 alertolite.c |[HUNSAK BARRIERS
No not their areas 16345|ALERT-O-LITE, INC om ER 559|453-2474 559]|453-3250 |[SUPPLIER; CAUCASIAN DBE
EQUIRMENT-
SURPLIER:
C0683-GUARD-
RAIINGS-&-
BARRIERS-
duplicate |duplicate 16345 | ALERT-O-LITE NG [sorpuer—  |CALCASHAN DBE
MANAGEMEN
10/10/2016 |TN
voicemail Esty SY;(TJ::::_ Hon
10/11/2016 ALISTO ENGINEERING GROUP, |asevilla@a [AL e
930am 14421|INC listo.com |[SEVILLA | 925|279-5000 925|279-5001 |reasiBiLTy  |ASIAN PACIFIC |DBE




ROBERT

demol@c |TRUJILL 9980
10/11/2016 13650|ALL-CAL DEMOLITION omcast.net|O 916/369-6286 916|363-4225 |pemouTion; |HISPANIC DBE
FEASIBILITY
STUDIES;
anilverma C8710 ASIAN
; ENGINEERING;
10/11/2016 @earthlink |ANIL 8730 sareTy |SUBCONTINEN
No Anil 2768|ANIL VERMA ASSOCIATES, INC |.net VERMA 213|624-6908 213(624-1188 |STUDIES; T DBE
IVIART PREPARATION
JO& SERVICES;
aavila7777 |[ANTHO ESLO:TRUCTIO
Mary @gmail.co |NY N STAKING
No 10/11/2016 31152|ANTHONY'S LASER LEVELING |m AVILA 559(846-7608 559(276-1223 |[SUPPLIER; HISPANIC DBE
AT RRERARATION-
108 SERVICES;:—
aavilaZ777 [ANFHO 0300
Eoepiihes [N N-STAKING-
duphcate |duslicate 21152 |ANTHONY'S LASER-LEVELING |m e 55918461608 559|276-1223 |surpuer— |HHISRANIC DBE
PORTLAND
TOMMY CEMENT &
R.JR CONCRETE
ARCHULETA CONCRETE archuleta8 |ARCHUL et
10/11/2016 27172|CONSTRUCTION COMPANY @aol.com |ETA 760(345-8722 760|345-8223 |ReiNFORCED |HISPANIC DBE
10/11/2016 austonelec
they do not tric@hotm [TYRONE CR903
No bid there 31363|AUSTON SERVICE GROUP, INC. |ail.com AUSTON| 310(348-1984 323|778-6098 |[eLecTRiCAL; |BLACK DBE
CONSTRUCTIO
N EQUIPMENT
blequipme Ftlety
17350 MISC
10/10/2016 B. L. EQUIPMENT RENTAL AND [nt@aol.co |BETTY il
voicemail 36494|SUPPLY m LEA 559]|625-5786 RENTAL & CAUCASIAN DBE




C9905
CUTTING;

10/11/2016 laydeboss |MARY 3980
voicemail 29943|BAKER'S CONCRETE CUTTING |@aol.com |[BAKER 760|744-1679 760|744-4389 |pemoLTion; |CAUCASIAN DBE
MODIFY
10/11/2016 BRIDGE ITEM;
they do not office@ba |JUAN ;45()::LCLEAN
bid BAY LINE CUTTING & CORING, |ylinecuttin | ARREGU T
no construction 21117|INC. g.com IN 415|508-1800 415|508-1811 [JoINTs-ROUT|HISPANIC DBE
stacey@be
10/11/2016 aumontele [STACEY Cas3
voicemail 37419|BEAUMONT ELECTRIC, INC ctric.com |[LOVE 951|845-8972 951|769-8558 |eLecTrICAL; |CAUCASIAN DBE
CLEARING &
GRUBBING;
bsalaz@be s(l)i“;wm
10/11/2016 rtsalasinc.c|BOB E. EXCAVATION:
NO sheri 77|BERT W SALAS, INC. om SALAZ 6191562-7711 619]|258-3515 |c1920 HISPANIC DBE
CLEARING8-
GRUBBING;—
c1001
BOABWAY-
duplicate |duplicate TRV ERRALS AL S I 1920 ' LIS ARG DBE
ASPHALT
(ASPHALT
donnawats [DONNA CONCRETE).
C4040 CLEAN
10/11/2016 on52@yah [WATSO & SEAL
voicemail 36647|BIG VALLEY ASPHALT 0o.com N 661|587-5837 661(326-8562 |PAVEMENT |CAUCASIAN DBE
GRADING;
info@BLAC|{NORMA C3701 SEAL
KSTONEAS |IN COAT; (3910
G
BLACK STONE ASPHALT PHALT.CO [GALANS el
No 10/11/2016 38922 |CONSTRUCTION, INC. M Kl 661(282-8800 661|282-8803 |(ASPHALT HISPANIC DBE




DEVELOP

FRANCIS WATER
frank@bon|CO z‘;:::’;
10/11/2016 itapipeline.|MARQU CORRUGATED
NO Denise 41862|BONITA PIPELINE, INC com EZ 619)434-9801 619]/434-9802 |[MmeTAaLPiPE  |HISPANIC DBE
LANDSCAPE &
null HORTICULTUR
10/11/2016 JOAN P. g;:f::fFEES'I;'Y
Bernie KELLY, EQUIPMENT
Voicemail 29510|BONTERRA CONSULTING AICP 714}444-9199 714)|444-9599 |[SUPPLIER; CAUCASIAN DBE
CONSTRUCTIO
N STAKING
b.v.landsca z‘;:;;'“:
10/11/2016 pe@pacbe |[ANGEL CLEARING &
NO Angel 10544 |BUENA VISTA LANDSCAPE, INC |ll.net GOMEZ 714|771-2563 714|771-2569 |GRUBBING; |HISPANIC DBE
CLEARING &
GRUBBING;
halatAL gnlaionlwm
10/11/2016 burkebid@|L J. excavaTion; |NATIVE
NO Mike 30173|BURKE CONSTRUCTION gmail.com |BURKE 530|676-1009 530|672-2411 |c1920 AMERICAN DBE
CLEARING &
GRUBBING;—
c1901
ROADWAY-
excavaTion:| NAHVE-
duplicate |duplicate 30173 | BURKE-CONSTRUCHON ci920 AMERICAN DBE
C1575
REMOVE
BRIDGE ITEM;
C1580
cldrilling@ |CARLA MODIEY
10/12/2016 Disconnected 8268|C & L DRILLING CO aol.com |WHITE 562|691-3588 562|690-0264 [8riDGE ITEM; |CAUCASIAN DBE
CLEARING &
GRUBBING;
cgoconst2 E::AGI:WAY
10/12/2016 C G O CONSTRUCTION @msn.co |CHARLE B AR TION,
8am voicemail 4483|COMPANY m S OJURI 909/930-5501 909|930-5503 |c1920 BLACK DBE




CONCRETE

STRUCTURE;
crdconstru [PETER ks
! BUILDING
Brad ction@aol. [DE LA CONSTRUCTIO
No 10/12/2016 31800|C/R/D CONSTRUCTION com TORRE 951|245-0777 951(245-1221 |n; HISPANIC DBE
PAVEMENT
MARKING;
van@cpen [VAN C8602 SIGNAL
: e & LIGHTING;
10/12/2016 CALIFORNIA PROFESSIONAL gineeringin|TAN C8603 SIGNAL:
No 8am 31277 |ENGINEERING INC c.com NGUYEN| 626(810-1338 626(810-1322 |cas04 ASIAN PACIFIC |DBE
Raren@ca &
They only bid:in nalesdemo |JOE SE-%EL?BRI;?NZ;
i G com;  |GILBERT €980
them Invites if not : DEMOLITION;
in SD. 10/12/2016 CANALES DEMOLITION & Joe@canal CANALE C9981
NO Kandes 37587 |HAULING INC esdemo.co [SJR 619|204-2422 619(303-9397 |BUILDING HISPANIC DBE
CLEARING 2
GRUBBING;—
c9930-
CANALES-BEMOHTHON -2 P :
chipbieaie |duplicata 2TLET HAULBGIRE BULDING-  [EHSRANIC DBE
CLEARING &
MICHAE GRUBBING;
Kimosavy7 |LJ 1901
ROADWAY
10/11/2016 @yahoo.c |CANTARI excavation: |NATIVE
voicemail 13240|CANTARINI TRACTOR om NI 760|427-9292 €1920 AMERICAN DBE
CLEARING-2-
el GRLIBBING:—
; 1501
Khmasaeet |-
@Ya'heere CANTARL EXCAVATION: NATRE
duplicate |duplicate 20 CAMNTARINEHEACTOR fete By e |cis20- ARG DBE
€9903
CONSTRUCTIO
10/11/2016 eric@clean :';ﬂ-f’*” UP;
They do not ingcenter. |ERIC SANITORIAL
NO Bid 39295|CLEANING CENTER biz CENTER 619|733-8978 SERVICES; BLACK DBE




CLEARING &
GRUBBING;
barbara@c|TRACY A g;ils’m&
10/12/2016 COLEMAN ENVIRONMENTAL  |olemancon|COLEMA ao0 . |NATIVE
NO Tracy 42591 |ENGINEERING INC st.net N 707(275-9016 707|275-9025 |[sTRUCTURE |AMERICAN DBE
CLEARING-&-
GRUBBING:—
[STET.S
GRADING;—
COLEMAN-ENVIRONMENTAL sy NATIVE
dupheate |duplicate Q2590 RGN RGNS STRUCTURE- |AMERICAN DBE
CLEARING &
10/11/2016 PRISCILL GRUBBING;
voicemail jim@cpco |A izg?:m
10/12/2016 COMMAND PERFORMANCE  |nstructors. |HERNAN il
No George 851|CONSTRUCTORS, INC. com DEZ 562|997-9410 562|997-9411 |c3910 PAVING|HISPANIC DBE
CLEARING&-
GRUBBING;—
ca001-
ASPHALT-
COMMAND-RERRSRMAMNCE COMCRETE;—
duplicate |duplicate 851|CONSTRUCTORS,HNC- C3910-PAING| HHSPANIC DBE
CONCRETE
10/11/2016 STRUCTURE;
voicemail contechg C5105 MINOR
! CONCRETE
10/12/2016 CONTECH CONCRETE @gmail.co |JIM e
voicemail 31969|TECHNIQUES, INC m GARCIA 559]|251-8818 559|251-8821 (c5136 HISPANIC DBE
ROADWAY
10/11/2016 EXCAVATION;
voicemail CHERI Fonsiil
10/12/2016 CONTRACTOR SERVICES shelli@csg-| THOMA S
NO Cheri 36742|GROUP, INC. web.com |S 916(371-7303 866|366-6646 |BEDDING; CAUCASIAN DBE
CLEARING &
ENRIQU GRUBBING;
contrerasc |E ‘;éi";wm
No longer in service dial CONTRERAS CONSTRUCTION  |onstco@a |CONTRE EXCAVATION:
tone 10/11/2016 14763|CO. ol.com RAS 760(347-6070 760]|347-5591 |c1920 HISPANIC DBE




dibptieate

e e
GRYBING—
CEL
ROADWAY-

EXCAMVATION -
BRI

C1O20-

DBE

Gave me a second

email to send

invite. 10/11/2016

33993

CO'S TRAFFIC CONTROL, INC

bids@costr
affic.com
co@costra
ffic.com

COLLEE
N
BECHTEL

619

239-8200

858

259-0357

ELECTRICAL &
SIGNALS
SUPPLIER;
C1200
CONSTRUCTIO
N AREA SIGNS;

CAUCASIAN

DBE

NO

10/11/2016
Wendi

36251

CREST EQUIPMENT, INC

belio@sbc
global.net

WENDI
BELIO

619

444-5061

619

447-6540

CONCRETE
SURFACE
FINISH;

C6200
ALTERNATIVE
PIPE CULVERT;

NATIVE
AMERICAN

DBE

CONERETE
SURRACE
e
Ce200-
SRR AT E

PIRE CULVERT;

DBE

10/11/2016 not in service

35606

C-REX INC.

cmassier@
crexinc.co
m

CAROL
MASSIE
R

925

687-5568

925

401-1734

STRUCTURES;
C5900 CLEAN
& PAINT
STEEL; C7500
MISC IRON &
STEEL FRAME,

CAUCASIAN

DBE

no

10/11/2016
sarah

37544

CRIMSON MARIE COMPANY

SLT1992@
yahoo.com

SARAH
LYNN
THACKE
R

760

963-7692

760

868-6814

C1910
GRADING;

CAUCASIAN

DBE

no

10/11/2016
Steve

2311

CROOKS TRUCK & EQUIPMENT

RENTAL, INC.

crookstruc
king@sbcg

lobal.net

SANDRA

CROOKS

714

821-3756

714

821-4730

CLEARING &
GRUBBING;
C1901
ROADWAY
EXCAVATION;

C1920

CAUCASIAN

DBE




CROOKS TRLICK & EQLUPMENT
ST oo i O e oI e T T

RENFALANG

DBE

Not in service 10/11/2016

31476

DEL TERRA CONSTRUCTION
GROUP

LUIS D.
ROJAS

323

278-9860

323

278-9870

REMOVE
BRIDGE ITEM;
C1580
MODIFY
BRIDGE ITEM;
C8700

HISPANIC

DBE

NO

10/11/2016
Patty

7106

DILLARD ENVIRONMENTAL
SERVICES

patriciad@
dillardenv.
com

PATRICI
A
DILLARD

925

634-6850

925

634-6858

CLEARING &
GRUBBING;
C1901
ROADWAY
EXCAVATION;
€1920

CAUCASIAN

DBE

CLEARG-Ee
et L —
LR
ROADWAY-

ERCAATIN

|E1820-

DBE

No longer in service dial
tone 10/11/2016

31226

DMC COMMUNICATIONS, INC.

CAROL
MASON

415

537-9337

415

537-9338

CONSULTANT,
NON
ENGINEERING;
8701
BUSINESS
ADMINISTRATI

BLACK

DBE

duplicate

CAROL-
MASON

DBE

10/11/2016

does not have

a voicemail

31488

DOMINGUEZ CONSTRUCTION

COMPANY, INC.

rsil@domin
guezconstr
.com

RUDOLF
0
DOMIN
GUEZ

626

962-5000

626

962-5055

GRANITE &
MARBLE
SUPPLIER;
C0651
CONCRETE &

CEMENT

HISPANIC

DBE




MODIFY

amahaffey |ASHLEY BRIDGE ITEM;
@mahaffe | MAHAFF E;:;fmmsm
DON H MAHAFFEY DRILLING |ycompanie |EY -
yes emailed back 43116|CO s.com TULLIUS | 310]|668-2030 310|668-2040 [consTrucTiOo |HISPANIC DBE
ASHEEY-
MAHAFF
DONH-MAEALLEY DRILLING- e
duplicate |duplicate 43116|€O0 TUHELWS HHSPANIC DBE
CONSTRUCTIO
N STAKING
EZRA SUPPLIER;
C€5501 STEEL
Ezra PHILLIP STRUCTURES;
no 10/11/2016 29477|E G CONSTRUCTION GREEN 415|330-3389 |[cs570STEEL |BLACK DBE
CLEARING &
10/11/2016 GRUBBING;
voicemail null E;ioolw;w
10/12/2016 E. JASPER WRKG. (DEMO) & LYNN EXCAVATION;
voicemail 31492|TRKG JASPER 323|754-9877 323|754-8558 |c1920 BLACK DBE
CLEARING 2
GRUBBING;—
1901
ROADWAY-
EJASPER-WRKGADEMO&- EXCAVATION:
duplicate |duplicate 31492 | FRKG c1920- BLAEK DBE
PETROLEUM,
olL,
will not do emoiltrans [LUZ A. ;ﬂigﬁ:‘rs
business port@sbcg | MARTIN gy
threatened us. 10447|E. M. OIL TRANSPORT, INC. lobal.net |[EZ 323|722-9088 323|722-5459 |FINISHING HISPANIC DBE
RETROLEUM,-
Ol
GOIEESEER [BAAR 2201
duplicate |duplicate 10447 |E-MOU-TRANSRORT NG lobalnet |EZ 32317229088 223|722-5459 |mmisHinG  |[HHSRANIC DBE




WILLIA

ASPHALT
CONCRETE;
C3910 PAVING

bramirez@ |M i
10/11/2016 EAGLE ENGINEERING & eagleengd [RAMIRE (ASPHAL
NO william 30894 |DEVELOPMENT, INC. ev.com Z 909(444-5566 909|444-8311 |concreTE); |HISPANIC DBE
CONSTRUCTIO
10/11/2016 N AREA SIGNS;
voicemail has brooks.cur E::n?cszvs
not been set EAGLE ENGINEERING AND tis@att.ne |CURTIS BRIDGE [TEM;
up 24176|CONSTRUCTION, INC 1 BROOKS 6501367-8000 650/367-8282 |[c1580 BLACK DBE
CONSTRUCTIO
NAREA SIGNS:
c1575-
REMOVE-
EAGLEENGINEERING-AND-
BRIDGE-TFEM—
duplicate |duplicate 24176 |CONSTRUCHONANG |c1580- BLACK DBE
ELECTRICAL;
F5060
ELECTRICAL
GOODS;
faxed back LYNN FS080
No 9/28/2016 13049|EARL SECURITY, INC. CHEN 626|285-9178 626|285-3223 |macHINERY, |ASIAN PACIFIC |DBE
ELECTRICAL—
5060
ELECTRICAL-
GoODS:—
5080
dupligate |duplicate 13040 | EARLSECURIHRNE MACHINERY- |ASIAN-RACIEIC |DBE
TONY
tonydedc |LIZARRA 8903
Disconnected 10/11/2016 1065|EDC ELECTRIC, INC. @aol.com |GA 510|656-9582 510|656-1702 [eLecTRICAL; |HISPANIC DBE
CONSTRUCTIO
null N STAKING
ESOMCH SUPPLIER;
8700
I_ENEN CONSULTANT,
30915|ENENWALI & BRAUN WALI 562|429-0107 5621429-0145 |NON BLACK DBE




CLEARING &

GRUBBING;
ERIC C9903
CONSTRUCTIO
serranohe |SERRAN NCT.EANUUP;I
NO 10/11/2016 37319|ERIC'S BACKHOE SERVICE, INC |@aol.com |O 661(269-2222 661(269-2222 |c9907 HISPANIC DBE
CLEARING-&-
GRUBBING;—
169903-
CONSTRUCTIO
N-GLEAN-UR—
duplicate |duplicate 37319 | ERIC'S BACKHOE SERVICEANE £5507- HISRANIC DBE
CONCRETE &
CEMENT
ernie@em |ERNIE Z‘;:;‘ER:
ERNIE MARTINEZ CONCRETE, |concretein |[MARTIN R
10/11/2016 disconnected 36870]INC. c.com EZ 661|837-4095 661|837-4099 |[STRUCTURE; |HISPANIC DBE
LANDSCAPE &
HORTICULTUR
AL SERVICES;
C0612 SAFETY
JUAN EQUIPMENT
Disconnectd 10/11/2016 21927|ESCANO & ASSOCIATES ESCANO | 714|524-1823 714|985-9264 |[SUPPLIER; HISPANIC DBE
PREPARATION
SERVICES;
fareastmo |null ff;snc;mpw
FAR EAST LANDSCAPE & onl@yaho |[TONY HORTICULTUR
Disconneted 10/11/2016 31519|MAINTENANCE 0.com MOON 818|363-8972 805/297-0918 |ALSERvICES; |ASIAN PACIFIC |DBE
ROADWAY
EXCAVATION;
judy@fine |JUDY g::g:;NG‘
John gradeinc.c [JOHNST a0 eavinGI NATIVE
no 10/11/2016 4952 |FINE GRADE EQUIPMENT, INC. jom ON 661(949-8788 661[722-8900 |ASPHALT AMERICAN DBE
ROADWAY-
EXCAVATION;
GRADING;—
JOHNST ca010 pavine | NATFIVE-
dupheaze |dupleate AGED NE GRADE- ORI ENT NG [at) ASRHALT- AMERICAN DBE




recording says "please

RICHAR

hang up and try again richard@f |D a0
later" attemped twice ourstarreb | MARTIN REINFORCING
10/11/2016 27918|FOUR STAR REBAR INC ar.com EZ 950|588-6916 951|588-6927 |[STEEL; HISPANIC DBE
STRUCTURE
r.ferguson |RITA M. EXCAVATION;
@gfconcre |VIGIL- €5100
; CONCRETE
10/11/2016 G & F CONCRETE CUTTING, tecutting.c |FERGUS STRUCTURE;
Yes Rita 8735]|INC. om ON 7141550-0624 888|624-4361 |[c5111 HISPANIC DBE
STRUCTURE-
‘.Gsmu BE '
| CONCRETE
GRFCONCRETECUTHNG- SHRUCHIRE—
duplicare |duplicate BIZE[HNE: cs111 HISRAMNIC DBE
STRUCTURE-
€5100- i
CONCRETE-
G&F CONCRETECUTHNG- STRUCTURE—
duplicate |duphieate B35 | €511 EHSRANIC DBE
STRUCTURE-
EXCAVATION;
COMCRETE-
G-BFECONCRETECUTHNG - :
7 STRUCTURE;—
duphicate el c5111 HISRPANIC DBE
Talra aoes not
work with
union gandmchin
h C1940
contractors o@gmail.c [LAURA J. DITCHES
no 10/11/2016 37398|G & M BACKHOE SERVICE, INC |om GRIFFIN | 909({464-1417 909|465-1936 |excavaTion; |[CAUCASIAN DBE
CLEARING &
10/11/2016 GRUBBING;
voicemail E;T;WAY
10/12/2016 gsosainc@ |GREGOR EXCAVATION:
no Cristina 24244|G SOSA CONSTRUCTION, INC |aol.com |Y SOSA 805|934-3606 805|934-3609 [c1920 ASIAN PACIFIC |DBE




10/11/2016 patricia@g
voicemail arconconst i
10/12/2016 ruction.co |GABRIEL CONCRETE
no gabe 39568|GARCON CONSTRUCTION, INC |m GARCIA 909]|591-8601 909(563-8690 |STRUCTURE; |HISPANIC DBE
SUPPLIER;
€9830 WALL
does not do gpoffice35 Eg::dmme;
construction 5@yahoo. [LORI PAINTING
NO highway work 15972 |GAYTON PAINTING com GAYTON| 626]963-2173 626|963-2679 |[STRUCTURES; |HISPANIC DBE
CONSULTANT,
10/11/2016 rcamacho |RICHAR NON
voicemail @gemsenv|DS E. E:;s;r;asmuﬁ;
10/12/2016 GEMS ENVIRONMENTAL ironmental [CAMAC oRCTe
no emily 37545|MANAGEMENT SERVICES, INC |.com HO 925|671-6822 925|671-7120 |ncLeanup; |ASIAN PACIFIC |DBE
ELECTRICAL &
SIGNALS
contact@g [null JOE Ll
: c1201
electric.co |GILDERS TRAFEIC
10/11/2016 Disconnected 10402 |GILDERSLEEVE ELECTRICINC. |m LEEVE 510|658-0601 510|658-0602 |CONTROL BLACK DBE
ELECTRICAL-&:
SIGNALS-
SURPLIER:—
€1201
TRAFFIC-
duplicate |duplicate 10402 | GH-DERSLEEVEELECTRICING: CONFROL LhCk DBE
TRAFFIC
CONTROL
grs@global iﬁ;’i""'?
10/11/2016 roadsealin CLEARING &
yes Tri 31176|GLOBAL ROAD SEALING, INC  |g.com TRI LA 714|893-0845 7141893-0945 |GrueBING; |ASIAN PACIFIC |DBE
TRARFIC-
COMNTROL-
SYSTEM;—
£1601
CLEARING-&-
duplicate |duplicate 21176 | GLOBAL-ROAD-SEALING NG GRuBEING— |ASIAN-RACIFIC |DBE




CONCRETE
10/11/2016 DIONICI STRUCTURE;
voicemail dgonzales |O "DEE" =
CONSULTANT,
10/12/2016 GONZALES, SUAREZ & @gsaeng.c |GONZAL S
voicemail 30795|ASSOCIATES, INC. om ES 909|985-9531 909|985-9531 |cs72ocivit  |HISPANIC DBE
PUMPING
10/11/2016 PLANT
voicemail gmad1961 |DAVID ELECTIICAL
) EQUIPMENT;
10/12/2016 @gmail.co [MADRU ca903
voicemail 36470|GRACE ELECTRIC, INC. m GA 661|587-1257 661|587-9660 |eLecTriCAL; |HISPANIC DBE
eUMPING-
| pLANT-
| ELECTRICAL
| EQuUIPMENT:
C8903-
duplicate |dupleste 26470 | GRACEELECTRICHNG ELECTRICAL:  |HHSRANIC DBE
WATERPROOFI
NG; C6800
does not bid jterai@har ;l;i?;RFACE
contruction boroffshor [JEFFREY 5900
NO work 29285|HARBOR OFFSHORE, INC einc.com |B. TERAI 805]639-2205 805(639-2207 [pownDRAIN; |ASIAN PACIFIC |DBE
WATERRROOE|
NG;—C6800-
SUBSURFACE-
DRAMN—
C6500-
duplicate |duplicate 20285 | HARBOR ORRSHOREANE | sovinRAN ASIAN-PACHIC |DBE
CLEARING &
GRUBBING;
hofercorp C1801 DUST
PALLIATIVE;
10/11/2016 @yahoo.c |[sCOTT coach NATIVE
NO Scott 39071|HOFER CORPORATION om HOFER 619|661-6053 619(661-6054 |[ROADWAY AMERICAN DBE
€8907
10/11/2016 null MACHINING;
voicemail LOUIS H. Ejff;:g%'c
10/12/2016 MISCHE RELATED
voicemail 23747|HUB ASSOCIATES, INC. AUX, SR.| 510|633-2000 510|633-2466 |FURNITURE; |BLACK DBE




no

10/11/2016

8771

HYDROSPROUT, INC. LAWN &
SLOPE SEEDING

TNTo@Nyar
osprout.co
m;

marlene@
hydrospro

SUZANN
E
BRENDIS

760

432-8233

760

432-8146

LANDSCAPING
& NURSERY
SUPPLIER;
C2000
HIGHWAY
PLANTING;

HISPANIC

DBE

EARBSCARING

B
SHHRRER—
C2060-
A
SLANT G —

DBE

No

Abe
10/11/2016

38719

HYM ENGINEERING, INC

ajeon@hy
mengineer
ing.com

ABRAHA
MJ.
JEON

714

523-2372

562

249-6609

GRADING;
C3901
ASPHALT
CONCRETE;
9802
BUILDING

ASIAN PACIFIC

DBE

no

10/11/2016
george

27378

INTERIOR DEMOLITION INC

maria@int
eriordemol
ition.net

GEORGE
MOLINA

818

249-4932

818

249-4937

CLEARING &
GRUBBING;
C1901
ROADWAY
EXCAVATION;
C1910

HISPANIC

DBE

CLEARING 8-
GRUBBING;—
1901
ROADWAY-

EXCAVATION;

CH1-

DBE

No

10/11/2016
jack

12174

INTERWEST PACIFIC, LTD.

TaCK@TEr
westpacific
.com;

sales@inte
rwestpac.a

JACK
NICKOLA
ISEN

858

259-2062

858

345-3737

CLEARING &
GRUBBING;
C1901
ROADWAY
EXCAVATION;
C1920

HISPANIC

DBE

DBE




Not in service 10/11/2016

20284

J & W PAVING

null JIM
H.
BRASWE
LL

213

979-2959

CONCRETE &
CEMENT
SUPPLIER;
C0683 GUARD
RAILINGS &
BARRIERS

BLACK

DBE

no

beverly
10/11/2016

9167

J. A. GONSALVES & SON
CONSTRUCTION, INC.

jaglbev@g
mail.com

VICTORI
A
WILKERS
ON

707

258-6261

707

258-1240

REMOVE
BRIDGE ITEM;
C1580
MODIFY
BRIDGE ITEM;
C1601

HISPANIC

DBE

REMOVE
BRIBGE M
Gkl
MOBIY-

BRIDGEITEM-
Brtia e

1601

DBE

10/11/2016 disconnected

31595

JBS ENGINEERING CO.

null
SOONG
LEE

323

734-2926

323

734-3149

CLEARING &
GRUBBING;
€1901
ROADWAY
EXCAVATION;
€1920

ASIAN PACIFIC

DBE

| B laAAL

CLEARING &
GRUBBING;—
1901

EV{‘A\!ATIHM;

c15920-

DBE

no

10/11/2016
Denise

447

K R C SAFETY CO. INC.

garyc@krc
safety.com

GARY
CASTRO

559

732-0393

559

732-2684

EQUIPMENT
SUPPLIER;
C0683 GUARD
RAILINGS &
BARRIERS
SUPPLIER;

NATIVE
AMERICAN

DBE

DBE




IVIR.

CONCRETE
10/11/2016 JERRY BASE; C4906
voicemail JerryKCCC M. SR
DRILLED-HOLE
10/12/2016 KERN COUNTY CUSTOM @yahoo.c |FUENTE e sl
voicemail 30847|CONCRETE om Z 661|872-4602 661|872-4602 |PILING; HISPANIC DBE
LANDSCAPE &
HORTICULTUR
= AL SERVICES;
B1080 METAL
10/11/2016 FARIDEH NG
no fari 25154 |KIA CONSULTING V. KIA 714|256-2772 714|256-2772 |SERVICES; CAUCASIAN DBE
10/12/2016 KAREN
voicemai krsconstru |A. R
10/13/2016 ction@sbc (HAMILT OITCHES
voicemail 40890|KRS CONSTRUCTION INC global.net |ON 916(381-6438 916|381-6438 |excavaTion; [CAUCASIAN DBE
10/12/2016
voicemail lupita@leg s
10/13/2016 endfencec [LUPITA T
No only does SD 39408 |LEGEND FENCE CORPORATION |orp.com |GARCIA 619|282-6000 619(282-6001 |conTRACTOR;|HISPANIC DBE
FENCING
SUPPLIER;
C0700
CONSTRUCTIO
DAVIDS. N STAKING
Disconnected 12523 |LEM CONSTRUCTION, INC. LEM 510{782-9250 SUPPLIER; ASIAN PACIFIC |DBE
COVERING;
9854
cvas22185 [LEROY Sl
10/12/16 LEROY VASQUEZ 1@aol.co [VASQUE e
No Leroy 13300|SANDBLASTING m Z 951|685-4922 951|685-1214 |[sanDBLASTIN |HISPANIC DBE
& LIGHTING;
10/12/2016 cthermond [CHARLT €9858
; . : RESIDENTIAL
just rings @I'ghFd”tV ON ELECTRICAL;
10/13/2016 electric.co [THERM _—
just rings 41409|LIGHT DUTY ELECTRIC m OND 760(214-2730 760]|757-4939 |commercial |BLACK DBE




PATRICI

C1575
REMOVE

A MARIE BRIDGE ITEM;
C1580
faxed back MAHAFF MODIFY
yes 10/4/2016 jeff 4285|MAHAFFEY, INC EY 310|668-2030 310|668-2040 |eriDGE ITEM; |[CAUCASIAN DBE
€1575-
REMOVE
BRIDGEFFEM;—
€1580-
MODHN-
duplicate |duplicate A2E5 [ NEARAR BRIDGETEM: |CAUCASIAN DBE
i LANDSCAPE &
FRANCIS HORTICULTUR
co AL SERVICES;
C0612 SAFETY
MARISC EQUIPMENT
Disconnected 10/11/2016 13048|MARISCAL ENGINEERING AL 510|420-0384 510|420-0427 |SUPPLIER; HISPANIC DBE
CONCRETE
BASE; C€5110
gina@mas |GINA ES:E:SETE
10/12/2016 to MASCORRO CONCRETE corroconcr [MASCO FINISH:
no far 37993|CONSTRUCTION, INC. ete.com |RRO 760|343-1243 760|343-2623 |c7301 HISPANIC DBE
gemamceul GRAVEL:
lough@mc €1201
culloughco [MACKY Z‘;';FTF;‘;L
10/11/2016 MC CULLOUGH nstructioni |MCCULL SYSTEM: NATIVE
No Chesie 27969|CONSTRUCTION INC nc.com OUGH 707|825-1014 707|825-1769 |[c1575 AMERICAN DBE
GRAMEL—
ci201
TRAFRIC-
CONTROL
MCCULLOUGH- svsTEm— | NATVE-
duplicate |dupheate 27969 | CONSTRUCHONNE 1575 AMERICAN DBE
CEMENT
TREATED
accounting [DANIELL ggiféngsm
10/11/2016 MCC EQUIPMENT RENTALS, @mccpipel |E BASE. C3901
No Karen 39069|INC. ine.com  |GATLIN 909]795-9300 909(795-7308 |ASPHALT HISPANIC DBE




STRUCTURES;

7500 MISC
KMCKENN |KAREY J. 'm? SR
EY@META [MC fiey
Disconnected 21274|METAL AIR IRONWORKS, INC. |LAIR.COM |KENNEY 530(345-9707 530|345-0323 |GRATE; CAUCASIAN DBE
ELECTRICAL;
9858
mgprez@e |ALICIA EE:(':‘:;’I";‘EL
10/12/2016 to arthlink.ne |GONZAL opsh
No far -Alica 38248|MG LIGHTING & ELECTRIC, INC |t EZ 760]770-5696 760|770-5662 |Commercial |HISPANIC DBE
DRAIN;
6900
yvettemcci | MIRIAM 5;31“:';'““‘“”‘
10/12/2016 MIRAMONTES CONSTRUCTION | @earthlink|MIRAM LLETL
no cindy 234|COMPANY, INC .net ONTES 626(330-1043 626/330-5463 |CONCRETE HISPANIC DBE
FEASIBILITY
STUDIES;
emailed back joe@mora (E::::leemms-
10/10/2016 espham.co [JOE a5 ;
no Joe 930am 8718|MORAES/PHAM & ASSOCIATES|m MORAES| 760]431-7177 760(431-7179 |cONSULTANT, [HISPANIC DBE
CONCRETE
ANTONI STRUCTURE;
im0 e
10/12/2016 MORALES CONTRACTING alescontra |MORALE o
Yes Rex 4481|SERVICES cting.com |S 626]|856-3646 626|856-3648 |N; HISPANIC DBE
CONCRETE
CYNTHIA STRUCTURE;
cindymorel|A. EARORHUNOR
CONCRETE
10/12/2016 MORELLO CONCRETE lo@yahoo. |MORELL iR
voicemail 41161|CONSTRUCTION, INC com 0] 619(596-5400 619/596-3269 |[c5111 CAUCASIAN DBE
CONCRETE
STRUCTURE;
9801
" BUILDING
com@nccii [NINA CONSTRUCTIO
10/12/2016 disconnected 29501|N CCIINC. nc.com TATE 562(220-1120 562(220-1133 |n; E4952 CAUCASIAN DBE




LANDSCAPE &

HORTICULTUR
nish' DEAN H AL SERVICES;
: C2065
10/12/2016 koinc@co |NISHIKA IRRIGATION
no jeanna 9483 |NISH-KO INC. mcast.net |WA 559(275-6653 559|276-5753 |[SYSTEM; ASIAN PACIFIC |DBE
Once@nor CLEARING &
aultasphalt|DEENA GRUBBING;
.com; MARIE o
: ROADWAY
10/11/2016 admin@no |SCHAAC EXCAVATION;
No Denna re send 10431|NO FAULT ASPHALT faultasphal |K 650(324-2944 650|962-1541 |c1920 CAUCASIAN DBE
CLEARING &
GRUBBING;—
c1901
ROADWAY
duplicate |duplicate 10421 [ NO-FALMT-ASPHALT c1920- CAUCASIAN DBE
STRUCTURE
EXCAVATION;
norcalpum [HEER g::s& = ASIAN
emailed back NOR-CAL PUMP & WELL p@yahoo. |HARKRIS BACKFILL; SUBCONTINEN
no 10/10/2016 34182 |DRILLING, INC. com HAN 530|674-5861 530|674-1525 |c1940 T DBE
10/12/2016 left a coni@nort €5110
call back message. CONCRETE
10/13/2016 Randy NORTH COUNTY GUNITE CO., |hcountygu |CONI . SURFACE
no in sd right now 2617|LTD. nite.com |GUERRA| 619|561-5510 619|561-5520 |FINISH; CAUCASIAN DBE
TRUCKER;
LEON €9907
DENNIS CONSTRUCTIO
N EQUIPMENT
10/11/2016 OST TRUCKS AND CRANES, ostcranes |ZERMEN RENTAL; ;
No no work 22322[INC. @aol.com |O 805|643-9963 805(643-7618 |cogo8 HEAVY |HISPANIC DBE
FEASIBILITY
STUDIES;
C8730 SAFETY
5
10/12/2016 hchou@pa [KAREN Sy
NO biren 25399|PANACEA, INC. nenv.com |[SHUI 562|860-2869 562|633-3180 |BUILDING ASIAN PACIFIC |DBE




no

10/12/2016

29512

PARAGON PROJECT
RESOURCES, INC

william.cor
rea@2para
gon.com

WILLIA
M
CORREA

214

239-9212

214

634-0097

LANDSCAPE &
HORTICULTUR
AL SERVICES;
C0612 SAFETY
EQUIPMENT
SUPPLIER;

HISPANIC

DBE

not in service

9910

PARCELL STEEL CO., INC.

null
TERRY L.
PARCELL

714

964-5400

714

964-0231

SUPPLIERS;
C0652
REINFORCING
BAR SECTION
SUPPLIER;
C0655 STEEL

CAUCASIAN

DBE

SUPPLIERS:
C0652-
REHNFORCING-
BARSECTON-
|surRLIER:—
CO655-STEEL

DBE

10/13/216 disconnected

1534

PATCH MASTER OF CENTRAL
CALIFORNIA INC

JOSEPH
GARCIA

559

237-4182

559

237-4183

" |CLEARING &

GRUBBING;
C1901
ROADWAY
EXCAVATION;
C1920

HISPANIC

DBE

CLEARING £
LR
[Seh
ROADWAY-

EXCAVATION;

G520-

DBE

yes

10/12/2016

102

PAYCO SPECIALTIES,
INCORPORATED

rebecca@
payco.biz

REBECC
A
LLEWELL
YN

619

422-9204

619

427-1620

TRAFFIC
CONTROL
SYSTEM;
C5601 SIGN
STRUCTURE;
C5620

.|CAUCASIAN

DBE

DBE




CLEARING &

DEBORA GRUBBING;
10/11/2016 pelasainc |H 1201
x ROADWAY
10/12/2016 @gmail.co |BERMU EXCAVATION;
Debbie 2406|PELESA INC. m DEZ 818|247-5163 818|247-8760 |c1920 HISPANIC DBE
GROOVE &
GRIND
estimating EOVENENE;
7 C7602 SAW
10/12/16 shed @pgcuttin [JUAN CUTTING:
call back 43150|PG CUTTING SERVICES g.com GARCIA 951|245-6464 951(471-1476 |c9904 HISPANIC DBE
GROOVE &
GRIND-
RAVEMENT—
C7602-SAW-
CUTTING;—
duphicate |duphcate 43150|RG-CUTHNG-SERVICES £9904- HISPANIC DBE
tammie@p|TAMMIE
owergrade |PUTMA 1910
38013|POWER GRADE, INC inc.com N 909|947-5191 909(947-2191 |GRADING; CAUCASIAN DBE
CONCRETE &
CEMENT
faxed back DANIEL SUPPLIER;
€5501 STEEL
10/3/16 ZARRAO STRUCTURES:
yes shanon 651|PRE-CON PRODUCTS NANDIA | 805|527-0841 805|306-2498 |cs570STEEL |HISPANIC DBE
CLEARING &
null GRUBBING;
SRR e
MONAU EXCAVATION;
23562|PROJECT BY PROJECT GHAN 310(338-3322 310|338-3327 |[c1920 BLACK DBE
CLEARING -2
GRUBBING—
C1903-
ROADWAY-
23562 | PROJECTBY-PROJECT €1920- BLACK DBE




ROADWAY

EXCAVATION;
mzk@road | MARGA i
BUILDING
runner.co |RET CONSTRUCTIO
37043|R & Z CONSTRUCTION, INC m ZAJDEL 858|583-1691 858|432-4167 |N; ces10  |CAUCASIAN DBE
ELECTRICAL;
9801
ryan@rbt- |RYAN R ARSI
: CONSTRUCTIO
electric.co [TITTSW N; C9858
37326|RBT ELECTRIC, INC m ORTH 800|661-5006 800|659-9196 |RESIDENTIAL |BLACK DBE
CONCRETE
STRUCTURE;
can not leave rdconst69 E;T:SRETE
a message RD CONSTRUCTION GENERAL |@netzero. [RUBEN SURFACE
10/12/2016 29224|ENGINEERING, INC. com DIAZ 951(279-5020 951]|279-5020 [FINISH; HISPANIC DBE
ADAN
EDWAR €9802
D BUILDING
CONSTRUCTIO
10/12/2016 RELIABLE BOARD-UP adam@rcu |[FERNAN N: C9980
no jen 36971|COMPANY ca.com DEZ 714|853-1578 714|882-6075 |pemodmion; |HISPANIC DBE
ASPHALT
CONCRETE;
jordan@ri e
: : CONCRETE
Jordan 250 ojordaninc [JORDAN SURFACE
No 10/12/2016 37471|RIO JORDAN CONSTRUCTION |.com SOTO 562(942-0228 888(308-0936 |FINISH; HISPANIC DBE
RICHAR
i D
10/12/2016 david@rob |[ROBNET 8503
voicemail 23448|ROBNETT ELECTRIC, INC. nett.com |T 323|565-2660 323|778-4305 |eLecTRICAL; |BLACK DBE
CONCRETE
STRUCTURE;
HUMBE C5110
; CONCRETE
rubios1@y |RTO SURFACE
10/12/2016 disconnected 24629|RUBIO'S CONCRETE, INC. ahoo.com |RUBIO 619(424-6960 619]423-1590 |FINISH; HISPANIC DBE




CONCRETE &

CARME CEMENT
N SUPPLIER;
. 5100
tipave@pa [SANCHE CONCRETE
disconnected 34077|S AND A CONCRETE, INC. cbell.net |Z 909|623-2409 909/623-1928 |[sTrucTurg; |HISPANIC DBE
JOETE@STV C1575
alleyinc.co |COLLEE REMOVE
m; N BRIDGE ITEM;
: ' 1580
kevin sam@scval| WATHE MODIEY
No 10/12/2016 10526|S C VALLEY ENGINEERING INC |leyinc.com |N 619|444-2366 619|444-2333 |BRIDGE ITEM; |HISPANIC DBE
CLEARING &
10/12/2016 GRUBBING;
voicemail ledezmaria|RUBEN Kl
s ROADWAY
10/13/2016 @hotmail. |LEDEZM EXCAVATION:
voicemail 34287|S D DRILLING INC com A 760|789-4935 760|788-9328 |c1920 HISPANIC DBE
CLEARING-&-
GRUBBING;—
1901
ROADWAY-
duplicate |eéuplicate 24287|S-D-DRILLINGHNG 1920 HISPANIC DBE
SUPPLIER;
needs CHARLE C0680
estimator to safeguardf [NE zﬁtﬁm
contact with ence@sbc [RODGER 8000
material 36311 |SAFEGUARD FENCE global.net |S 949(678-7331 909|280-0105 |[FENCING CAUCASIAN DBE
LU LLf£U10 CONSULTANT,
voicemail NON
10/13/2016 rebeccaaj ENGINERRING
; C8730 SAFETY
does not bid @safewor |REBECC STUDIES:
no only supllies 20213|SAFEWORK, INC. kinc.com |AJONES| 818|716-0384 818|703-6486 |cs772 CAUCASIAN DBE
GUILLER C5201
sdsteelsolu| MINA Sﬂfﬁgﬁ
Jocey tions@yah [SUMME e
no 10/12/2016 40362|SAN DIEGO STEEL SOLUTIONS |oo.com RLIN 760{489-9990 760|489-8610 |sTRUCTURES; |HISPANIC DBE




chispstiente

L5501

DBE

10/12/2016
voicemail
10/13/2016
voicemail

41132

SCIENCE OF CLEANING INC

scienceofcl

eaning@ya
hoo.com

MARIA
ISABEL
GARCIA

916

383-8961

916

379-9771

9903
CONSTRUCTIO
N CLEAN UP;
17341
JANITORIAL
SERVICES;

HISPANIC

DBE

DBE

no

to far malrey
10/12/2016

27703

SILVA SUPPLY

rsilva@silv
agc.com

ROSE
SILVA

858

883-2423

858

883-2363

ELECTRICAL &
SIGNALS
SUPPLIER;
C9801
BUILDING
CONSTRUCTIO

HISPANIC

DBE

DBE

No

Tracy
10/12/2016

42902

SO CAL SIGNS, INC

sales@soc
alsignsinc.c
om

TRACEY
CABRAL

619

296-5555

ROADSIDE
SIGN; F5040
PROFESSIONA
L&
COMMERCIAL
EQUIPMENT;

CAUCASIAN

DBE

no

Sheri

10/11/2016

37070

SO CAL TREE CARE, INC

mTo@socal
treecare.c
om;
vcortezjr@
socaltreec

VICENTE

CORTEZ

760

747-6225

760

747-6016

Landscaping,
Tree Services;
C9867
LANDSCAPING
CONTRACTOR;

18990

HISPANIC

DBE




COAT; C5601
brenda@s |BRENDA SIGN
upersealan |HAMPT -:’:;*;LZJSURE;
10/12/2016 dstripe.co [ON- ROADSIDE
NO sarah 2003|SUPER SEAL & STRIPE, INC m ORTIZ 805(524-7345 805|524-7428 |siGN; cs201 |{CAUCASIAN DBE
COAT—C5601
|sicn-
STRUCTURE—
C5620-
ROADSIDE-
duplicate |duplicate 2003 |SURER-SEAL-&STRIPEANG SieN;—£2201 |CAUCASIAN DBE
RAILROAD
WORK;
titan- C8700
CONSULTANT,
10/12/2016 services@c|JAMI NON
voicemail 34554|TITAN SERVICES, INC ox.net GRANT 623|537-1502 623|537-3306 |ENGINEERING; |CAUCASIAN DBE
MODIFY
BRIDGE ITEM;
TCI@TRUE |RICHAR Eﬁg;m
10/12/2016 CHAMPIO |D SRR
NO Tina 30004 |TRUE CHAMPIONS INC. NS.NET GARCIA 619]|276-6999 619|276-8783 |[ca010 HISPANIC DBE
CONSTRUCTIO
N AREA SIGNS;
C1201 ASIAN
TRAFFIC
10/12/2016 arvind@va |ARVIND CONTROL SUBCONTINEN
voicemail 39166|V A P CONSTRUCTION INC. pci.com PRASAD 714|253-3270 7141551-9420 [SYSTEM; i DBE
CLEARING &
GRUBBING;
10/11/2016 joev@valv [JOE A. ;;if’swm
voicemail Joe VALVERDE CONSTRUCTION, |erdeconst. |VALVER EXCAVATION;
10/12/2016 1045{INC com DE 562|906-1826 562(906-1918 |c1920 HISPANIC DBE
CLEARING-&-
GRUBBING;—
1903
ROADWAY-
VALERDE-CONSTRUCHON-
= EXCAVATION:
duplicate |duplicate 1045 \HNE ci920 HHSRANIC DBE




TRAFFIC

CONTROL
it'sonthe o
schedule tony@vtel |TONY T. & LIGHTING:

yes Arianna 30828|VT ELECTRIC, INC. ectric.net |TRAN 909|985-1755 909(985-8186 |c9sss ASIAN PACIFIC |DBE

yes faxed back Ace Fence DBE
Faxed back

Yes 10/5/2016 lightcap Industries/JC Supply DBE
Faxed back

Yes 10/6/2016 Truimph Geo Synthestics DBE
Faxed back

YEs 10/6/2016 Austin Enterprises DBE
10/5/2016

yes faxed back Maneria Traffic Control DBE




yes

faxed back

anytime dumping




Subcontractors info list 2015

Caltrans Rte 405 (Sand Cyn to Jamboree)

12-0M3504 |7 -0MZ509
Bids: 10/19/2016 P

1
2
3
4|SUBCONTRACTORS LIST
5
6

7 DESCRIPTION LOCATION PHONE Contact FAX Email Address DBE COMMENTS
V’} 8 le
9 AGGREGATES (Furn)
Y 10|Titan Materials Corona (951) 737-7417 Andy Schmidt Cell: 909-230-3615 aschmidi @titan-materials.com
10|North County Sand and Gravel Perris (951) 928-2881
10|{West Coast Sand and Gravel Buena Park (714) 522-0282 (714) 562-2758
10|Catalina Pacific Glendora 626-334-3226 nvail @ calportland.com 626-812-4303
10|Cemex Ontario, CA 91764 714-231-7986 _ jaym.savicky @cemex.com 909 - 974 - 5526 karen.strickland @ cemex.com No
10|Hanson / Standard Irwindale 951-371-7625 Ex 2 Mike Roberis Cell 951-830-0215 626 - 357 - 9553 mike.roberts @ hanson.com ph # was 626-856-6700
10{Holliday Rock Upland, CA 91786 (909) 229-1101 John Rogers (909) 652-9000 jrogers @hollidayrock.com
10|Vulcan Materials (Irwindale) Irwindale 626 - 633 - 4257 Rick Hoffman 626 - 969 - 4702 materialguote @ vmemail.com
10|Roberisons Corona, CA 92878-3600 800-834-7557 Beckie 951-493-6441 beckie @ rrmca.com NO
10| Granite Murrietta 951 - 304 - 9283 Charlie 760.578.3309 951 - 304 - 9486
Y L Aﬂ.ﬂ Cofd) -
12 AGG - RIP RAP (Furn) ¥
\1 13|Rock Structures Construction Company Corona, CA 92881 (951) 818-1670 Tony Parades (951) 278-2802 rockstructures @sbcglobal.net ( DBE + bBE, MBE, main # 951-371-11
14 N—
| 15 ASPHALT CONC DIKE
16|SPECIALTY PAVING, INC. (A.C. Dike) Lincoln, CA 95648 (916) 645-7747 : Dave McClair / Joel Richardson (916) 645-9618 joelr@acdike.com UDBE 4| DBE, WBE, UDBE
‘1 16((APCO) ' Goshen, CA 93227 (559) 651-7900 Richard Kamamoto/ Bob Grimes (559) 651-7905 richard @ apcodike.com DVBE
17
18 ASPHALT PAVING
‘fag 19|All American Asphalt Corona, CA 92879 (951) 736-7600 Brett Schultz (951) 736-7646 cstone @allamericanasphalt.com No
Y 19|CALMEX ENGINEERING, INC. Bloomington, CA 92316 (909) 546-1311 Tim x 108 (909) 874-9463 tbcalmex @aol.com No Spgb
N1 19|R.J. Noble Company Orange, CA 92856 (714) 637-1550 Braden Porter (714) 637-6321 bradenporter @ rinoblecompany.com No '
~= 19|SULLY-MILLER CONTRACTING COMPANY Brea, CA 92821 714 - 578 - 9600 714 - 578 - 9672
~ 19|Hardy & Harper, Inc. Santa Ana Ca 92705 714 - 444 - 1851 ‘{['L ﬂ.; $Tanner Hambright 714 - 444 - 2801 thambright@hardyandharper.com No
%19 Imperial Paving Company Inc Sant Fe Springs, CA 90670 562 - 944 - 0975 Bob X 219 562 - 944 - 0984 CELODIA@ IMPER[ALPAWNQ._B_I_Z
MQ Western Paving Contractors, Inc. Irwindale, CA 91706 626 - 338 - 7889 Bill Millar 626 - 338 - 3799 davenoone@westemgaving.com MBE
20
21 CIDH PILES
N 2 Hayward Baker (Anderson Drilling) Chino Hills, CA 91709 (909) 393-9300 Chuck Danache (909) 393-0036 aaguirre @ haywardbaker.com No
Nevo2 e Mahaffey Companies East Rancho Dominguez, CA 902|  (310) 668-2030 Jeff Barr (310) 668-2040 jibarr@mahaffeycompanies.com NO
‘N 22|Calex Engineering Newhall, CA 91321 (661) 254-1866 Steve Lapsley 661 - 259 - 9183 NO
> 22|Malcolm Drilling Co., Inc. Irwindale, CA 91706 (626) 338-0035 LA Office (626) 338-7113
W 22|Shoring Engineers Santa Fe Springs, CA 90670 (562) 944-9331 Rene Contreras (562) 941-8098 No fax was 562-941-9098
A% 22| DBM Contractors Inc Escondido, CA 92025 (760) 233-5888 (760) 233-5838
| = 22|Case Pacific Company (805) 237-8851 (805) 237-8854 SBE
[ 22|{Zamborelli Enterprises Laguna Beach, CA 92651 (949) 464-0400 Brad Suburu (949) 464-0447 NO
Nes| Lonfon 24, son
24 CLEARING
‘{‘1',125 C G O Construction Company, Inc. Rancho Cucamonga, CA 91761 Charles Ojuri (951) 201-8390 cell (909) 930-5503 cgoconst2 @msn.com UDBE |{(909) 930-5501
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=~ 25|The J. V. Land Clearing Co., Inc. San Dimas, CA 91773 (909) 592-2811  |Tyler/Cary Manus (909) 592-5179 tyler@thejvco.com No
~ 25|Treesmith Enterprises, Inc. Anaheim, CA 92705 (714) 996-6037 Dale Gee (714) 996-6057 dale @treesmith.net WBE + ||SBE, MBE, WBE
25|California Land Clearing Ventura, CA 93002 (805) 643-8200 Douglas Muelder (805) 643-8909 ca[tandclearing @sbglobal.net
26
Yl < CONCRETE (Furn)
e, 28 (éoncrete & Aggregates & Pipe) Ventura, San Diego 323-474-4040 Ayo Osiname 323-879-4848 ayusandco @gmail.com
06 28|Associated Ready Mix Concrete Newport Beach, CA 92660 (949) 253-2800  |Mike x 303 949 - 975 - 1892 No
~ 28|Holliday Rock Upland, CA 91786 909 - 982 - 1553 John Rogers 909 - 949 - 6315 irogers @hollidayrock.com
165 28|Robertsons Corona, CA 92878-3600 (800) 834-7557 Beckie (951) 493-6441 beckie @rrmca.com No
~ 28|CalPortland Glendora 909-455-8146 Ben Stone 909-947-5717  |bstone @calportland.com
~ 28|Catalina Pacific Azusa 310 - 365 - 0084 Al Pickering 626 - 812 - 4303 |epickering @calportland.com
29
30 CONC BARRIER (Bridge)
\(0531 A C L Construction Company, Inc. Ontario, CA 91762 (909) 391-4477 (909) 391-4472 |todell@aclrails.com. No
32
33 CONCRETE SAW & CORE
34|Coring Company) ETh Paramount, CA 90723 (562) 634-4021 562 - 634 - 2305
34 |Diversified Concrete Cutting Sparks, NV 89431 (775) 331-1411 Tom Massaro (775) 331-1372
, 34|West Coast Conc Cutting Bellflower 562 - 529 - 8054 562 - 529 - 8261 P ol
"J\ 34|G & F Concrete Cutting Inc. Santa Ana, CA 92701 (714) 648-0397 John Mooney (714) 550-0624 [ UDBE
"4 Strive Concrete Cutting, Inc. Tustin CA 92781 714 - 669 - 9860 Vince Chavez 714 - 669 - 9864 |vchavez @sbcglobal.com \Mag_/’
35
36 CORRUGATED PIPE (Furn)
37|Pacific Corrugated Pipe Co. Fontana (909) 829-4235  |Mike (909) 829-8035 rwentwotrh @ pcpipe.com alt ph (800) 338-5858
38
| 39|Construction Area Signs
40| Statewide Traffic Safety & Signs Newport Beach, CA 92660 (858) 679-7292 David Nicholas (858) 679-7117 services @stssi.com
= 40|KRC Safety Visalia, CA 93291 (559) 732-0393 Michael 559 - 732 - 2684 michaelc @krcsafety.com UDBE
<40|Hi-Way Safety Chino 800 - 228 - 1701 Jason/Mike 909 - 364 - 2371 paahs W
yﬁ 40|Full Traffic Maintenance Inc. Corona, CA 92882 (951) 520-9990 Sammy Salgado (714)920-2168 cell (951) 520-9980 sammysalgado @sbcglobal.net ( DBE )
4 \ /
42 DEMOLITION
43|Penhall Company Anaheim, CA 92803 714 - 772 - 6450 Josh Haryung (714) 778-4193 NO fax was (714) 999-1715
43|Harber Companies San Bernardino, CA 92408 (909) 478-1957 Bob Harber (809) 478-0019 No
43|Silverado Construction Upland 909-949-6025 Steve Fugate 909-949-6815 NO
43|Cleveland Wrecking Company Covina, CA 91723 (626) 967-9799 Dan Ngo x 3032 (626) 967-1479 No
43|G & F Concrete Cutting Inc. Santa Ana Ca. 92711 714-648-0397 Michael Phillips Estimator 714-550-0624
44
45 Dowels/Baskets (Furn) AT NN
Yeg 46|JC Supply Rancho Cucamonga 909 - 373 - 1773 Benita 909 - 373 - 1785 BENITA@JCSUPPLY.US / UDBE \
47 /
48 ELECTRICAL
m 49|Beard Electric Santa Fe Springs Ca. 90670 562-802-1800 Brett Beard 562-802-0700 WCABALLERO@BEARDELECTRIC.COM
-= 49|Elecnor Belco Electric, Inc. Chino, CA 91710 (909) 993-5470 Bo Fuentes (909) 993-5476 |bfuentes @elecnor.com
=" 49|C E E (Competitive Edge Electric Inc.) Highland, CA 92346 (909) 693-8510 Nick Eddy (909) 649-0233 No
= 49|CS| Electrical Contractors Inc Santa Fe Springs Ca. 90670 562-946-0700 x 350 Erick Estoque
.‘49 HIGH-LIGHT ELECTRIC INC. Riverside, CA 92513 951 - 352 - 9646 Peter Mendoza (951) 352-2497 MBE
W) 49| Leed Electric Inc Santa Fe Springs Ca. 90670 562-270-9500 Rod Dean
‘4\&':49 MSL Electric, Inc. Anaheim, CA 92807 (714) 693-4837 Kevin Moore (714) 693-4838 kevin @ mslelectric.com No
NEs 49 Steiny & Company, Inc. Baldwin Park, CA 91706 (626) 338-9923 David Chadbourne _ (626) 338-8343 CMONCAYUQ@STEINYCO.COM WBE |main # (626) 962-1055




Subcontractors info list 2015 B,
N#9 49|VT Electric Ontario, CA 91762 (909) 985-1755 Jon Matsunaga/Tony (909) 985-8186 ADRIANA@VTELECTRIC.NET ubee || )
Neg49s F L Etectric, Inc. Los Angeles, CA 90001 323 - 581 - 4400 323 - 581 - 4404 sge Y
)9 49|Southem Contracting San Marcos, CA 92069 760-744-0760 760-744-6475 T
= 49|Select Electric Inc Poway, CA 92074 (619) 460-6060 Eddie Ybarra (619) 460-6069 No
I © 19|Mass Electric Construction Company (MEC) La Verne, CA 91750 (209) 262-6001 Mark Garcia (562) 755-9820 cell (909) 962-6002 mgarcia@masselec.com
50
51 EROSION
Mes 52| Hydrosprout Inc. Escondido, CA 92029 (760) 432-8233 3 Dean (760) 432-8146 dean @ hydrosprout.com SWBE {| SMBE, SWBE
o 52|Marina Landscape, Inc. Anaheim, CA 92805 (714) 938-6600 John Gutierrez (714) 935-0999 jgutierrez@ marinaco.com NO
\4{52 Ground Service Technology Escondido, CA 92025 (760) 745-2010 Jennifer Erler (760) 741-1363 BIDS@IGST.COM /WéE‘-l—- |WBE, SBE, DBE
\jWS} Quality Hydroseed Ramona (760) 789-8040 Ron Poundstone (760) 789-5168 |guality @hydroseed.com ( UDBE o014
52|All Preferred HydroSeeding Corona, CA 800-200-0044 they submit bids to subs (951) 278-0114 N
52|Pacific Rim Hydroseeding, Inc. Valley Center, CA 92082 (760) 751-7055 Don or Cory ... (760) 751-7385
53
54 FENCE
\f5555 Ace Fence La Puente, CA 91744 (626) 333-0727 Michael Abanilla (626) 333-7843 mpa@acefencecompany.com UDBE ||DBE/UDBE/SBE/MBE/WBE
?0555 Alcorn Fence Company- OC Orange, CA 92867 714 - 744 - 9447 __Nick 714 - 744 - 9415 No
~ 55|Crown Fence Corona, CA 92880 (@BU7a4290 Sl Z- BbY- Whikd Williams w507 -§649- 2529 No
~= 55|0ur Valley Fence Company Ridgecrest, CA 93555 (760) 446-3100 Clay Hoggard (760) 446-2988 UDBE 4| UDBE/SWBE #CT007535, SB
= 55|DANNY C. HUBBS CONSTRUCTION, INC. Yucaipa, CA 92399 (909) 790-2215 Raul Saldana (909) 797-5875 DCHUBBS49@HOTMAIL.COM SBE ||BJHUBBS @HOTMAIL.Cq
55| @=2-Constraetion-Spacialtias, Inc Ventura, CA 93003 (885 642-0204~ Scott Knudsen (805) 642-5141 scottk @cwces.us
55(MeormFence-Company=Riverside ——_ |Aversis; A 92518——————(951).685-5871___ Bob Jenkins (951) 685-1641 No
55| INsHINE-PENCE & RAILING CO., INC. ——|Ramona ~—760-789-0282 760-789-1915 JASON@INLINECONST.COM
55| leandmark-Alence & Gates Co Inc, OntariocCa-91762— ; | Jared Medlinsky 909-623-9420 jared @landmarkfenceco.com
| 56
() FORM LINERS (Furn)
\W 58 |Fitzgerald Formliners Santa Ana, CA 92701 (714) 547-6710 Nancy (714) 547-7958 alt ph (800)547-7760, fax (714
rﬂ 58|Spec Form Liners Santa Ana 888 - 429 - 9550 714 - 429 - 1460
58| Formliner Solutions Chula Vista 619 - 628 - 1280 619 - 628 - 1281
59 : o
60 GRINDING / MILLING a RN
Vj 61|Cindy Trump Inc DBA Lindys Cold Planing La Habra, CA 90631 562 - 697 - 2286  [x 200 Brianna Trump 562 - 697 - 2039 brianna @wegrindasphalt.com f’ UDBE )
' 61|Pavement Recycling Riverside 951 - 682 - 1091 951 - 682 - 1094 ESTIMATING@PAVEMENTFIECYGLJNG.&QM /
61|Precision Cold Planing Yucaipa 909 - 446 - 0010 Tom 909 - 446 - 8435 |EKIZZIAR@ PRECISIONCOLDPLANNINGINC.C&I\W
62
63 HAZARDOUS MATERIAL
64|Candelaria Environmental Huntington Beach 714 - 438 - 2220 |Bert 714 - 539 - 6224 yanceyb @verizon.net
64 |Excel - Western Laguna Niguel 949 - 233 - 2789  |Scott Fletcher 949 - 589 - 7910 | SFLETCHER@VTIENVIROMENTAL.COM
64 |Global Transloading, LLC Long Beach, CA 90813 (562) 495-9600 |WASTE BY RAIL (562) 495-9660
64|T&D Environmental
64|Waste by Rail Newport Beach 949 - 673 - 1247 5624959600 shannon 949 - 673 - 0846 was Global Trans
65
66|LANDSCAPE/EROSION CNTRL
67 DIVERSBAPE-NC(Diversified CANGSCapE)——WITChaster, CA O2506—— (951 275-7686_ |Rick Bean (951) 245-1847 | RICK@DIVERSIFIEDLANDSCAPE.COM |sB woman owned SB
“\1467|Diversified Landscape Co. Wildomar, CA 92595 (951) 245-1686  |Daniel Cano (800) 783-4197 |daniel@diversifiedlandscape.com DBE 8022
h‘ll'éG? Marina Landscape, Inc. Anaheim, CA 92805 (714) 939-6600 John Gutierrez (714) 935-0999 mutierrez@marinaco.com NO
‘_“ 37|PRG (Pacific Restoration Group, Inc.) Perris, CA 92572-0429 (951) 940-6069 John Richards (951) 940-6501 jrichards @ prgconst.com SBE ;
\[(157 | Sierra Landscape Development, Inc. Arcadia, CA 91066 (626) 447-5260  |Kevin Watchler (404) 391-5438 cell (626) 447-7260 |kevin@sierralandscapedev.com = \
6zl ANDSCAPE SUPPERT SERVICESHESS)—— ShermanOaks CA-04403—  (818) 475-0680 Rogelio Rodriquez (661) 554-0109 RANK@LANDSCAPESUPPORTSEVICES.CCDBE/WE Dg,é # 40620
s7{AMerican tamdsespe—————[CONoga PaIK, —  818-999-2041 Jason Strauss 818-999-2056 jstrauss @americanlandscape.com .| A~
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69|LINED DITCH (CONCRETE)

70| Southwest V-Ditch Inc. Riverside, CA 92501 (951) 781-4303 Keith Thacker (951) 781-2774 No
70| SUPERIOR GUNITE Sylmar, CA 91342-2109 (818) 896-9199  |Brian or Ted (818) 896-6699 brian.popp @shotcrete.com No
71
72 MINOR CONCRETE |
‘1573 Griffith Company Santa Fe Springs, CA 90670 (562) 929-1128 5;_‘%’—331 A0z ve Timm (562) 864-8970 |stimm @griffithcompany.net
—~ 73|Jezowski - Markel 714 - 978 - 2222 ] Chris x 136 714 - 978 - 6931 |czavouris @imcontractors.com
=" 73|Marne Construction Inc (714) 935-0995 Chris x 136 (714) 935-0585 |ddestefano @marneconstruction.com DVBE
~73|SamRod Lancaster 661 - 945 - 3602 661-949-8536 | DRODRIGUEZ@SAMRODCORP.COM
y) 73|EBS General Engineering (Elite Bobcat) Corona 951 - 279 - 6869 Hugh Lee 951 - 279 - 9112 wellis @ebs-inc.us
Nex7s R Aooyam
75 Minor Struc Conc
= 76|Robert B. Longway Inc. Ontario, CA 91761 (09) 947-4224  J91~77-4574Bob Longway (909) 947-6334 rblonaway @ verizon.net SBE ||Donny
== 76|0'Duify Construction Romoland, CA 92585 (951) 928-0992 Jimmy Duffy (951) 928-9997 /N’S-\\_ CELL 951-840-7020
Ye76|Covarrubias Bros. Construction, Inc. Murrieta, CA 92562 (951) 600-1751 Abel 949.337.5893 (951) 600-4975 COVARRUBIASBROS@AOL.COM / DBE+" [N\,
\J |[//61LNA Concrete Structures, Inc. Chino Hills, CA 91709 (909) 393-1493 (909) 393-9363 LNALOLO@AOL.COM / DBE + DB\E #31286, MBE
77 \ /
78 MISC METAL (Drain) b S
%?’79 Muhlhauser Steel Bloomington 909 - 877 - 2792 |Mark 909 - 877 - 1649
9|Long Beach Iron Works, Inc. Long Beach, CA 90813 (562) 432-5451 (562) 435-5929 No
= 79|South Bay Foundry Santee, CA 92071 (619) 956-2780 Albert Amaro (619) 956-2788
W 79|Craneveyor Corp South El Monte, CA 91733-0727 (626) 442-1524 Kerry Sisler (626) 442-7308 WCERVANTES @ CRANEVEYOR.COM fax was (626) 580-3235
== 79|Metal Works Oroville 530 - 534 - 6266 Flyod 530 - 534 - 7122 TOD@MPLWKS.COM
_%\ 79|ELUCIA, INC. (DBA American Sheet Metal) |Anaheim, CA 92806 714 - 780 - 0155 Briari Connor / Eli (714) 780-0150 brianc@asmsheetmetal.com
| ’9|UImer Industries Inc. Glendora, CA 91740 (909) 823-7111  |Paul Douglas {(909) 823-1992 paul@ulmerind.com No
79|Fabcon Paramount Grant Baker 323-469-8750 |fabconla @sbcalobal.net No
W% 79|L.A. Welding & Fabrication Sylmar 818-621-8447 Luis Gomez 818-367-5078 SBE MTA SBE 6/2011
80
81 P.C.C. JOINTS
%2 (Austin Enterprises) Bakersfield, CA 93381 (661) 589-1001 Bret Andreasen (661) 589-9509 UDBE+|| UDBE/DBE/MBE/WBE
83

REBAR

84
| NP 85|H. WAYNE LEWIS, INC. (Amber Steel)

Rialto, CA 92377

909 - 874 - 2213

(909) 874-5461

AMBERSTEELPLANS @GMAIL.COM

——85|American Steel Placers, Inc. San Bernardino, CA 92408 (209) 884-6031 Russ Roberison (909) 884-6032 / UDBE 4 [UDBE, SBE, MBE, CUCP# 33§
3@5 LA Steel Services Corona, CA 92881 (951) 393-2013  |Richard Rabay r.rabay @lasteelservices.com \ \pendipgr|the company name under
~= 85|United Steel Placers (909) 980-4442 Kirk Negrete CELIA@QUNITEDSTEELPLACERS.COM |No
% 85|R & D Steel Compton 310-631-6183 Roger Malloy (310) 631-0137 No
85|GMEREBAR |Claremont, CA91/11 (909) 625-4721 — Virgil Van Heerde (909) 621-3801 /‘I\/Ic;- main affice # 909-803-1500
Vg5 85| Integrity Rebar Placers Murrieta, CA 92562 (951) 696-6843 Lauren or Ken Negrete (951) 943-7772 dolly@intergrityrebarplacers.com ﬁw DBE ||SBE # 5\;302 alt fax # (951) 3|
“~ 85|CMC Rebar Etiwanda, CA 91739 (909) 803-1500 Gregg Hughett (909) 899-9799 | gregg.hughett@cme.com { s
85|GERDAU REINFORCING STEEL Santa Fe Springs, CA 90670 (714) 692-7082 (714) 692-7088 o
]}1 85|STANTRU RESOURCES INC. (Stantru Fontana, CA 92337 (909) 587-1141  |Bill Williams (909) 587-1585 AWMBEH],
_ﬁﬂss Vista Steel Company Goleta, CA 93117 (805) 653-1189 (805) 964-1051 / DBE, SB DEE # CT-008204
Nt 85| Empire Steel (909) 509-5926  |Tammy (909) 509-5927 tammy @ empiresteelinc.com \ /
Woass| Tod@avion i coons
| 37|Reinforced Cohc Pipe (Furn)
\¢/y88|Rialto Concrete Products (RCP) Rialto, CA 92377 (909) 822-0200 |Julie (909) 822-9630 alt # 909-201-5122
89
90 SIGN STRUCTURES
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Subcontractors info list 2015
"{a 91|Alcorn Fence Company Sun Valley 818 - 983 - 0650 818 - 768 - 9719 No
» 91|Interstate Sales (Furn) Auburn, CA 95602 (530) 823-6070 John Sosbee (530) 823-6214 No
<% 91|Coral Construction Co Wilsonville, OR 97070 503 - 682 - 2252  |Marc Roberts x 2 503 - 682 - 0110 marcroberts @ coralconstruction.com
~ 91|Modern Alloys, Inc. Stanton, CA 90680 (714) 893-0551 John Rehoreg (714) 895-9924 No
¥ 91|UImer Industries Inc. Glendora, CA 91740 (909) 823-7111 Paul Douglas (209) 823-1992 paul@ulmerind.com No
91|Gerco Contracting Auburn, CA 95603 (530) 268-1188 (530) 268-3958
iz % 91|Universal Industrial Sales (Furn) Pleasant Grove, UT 84062 801-785-0505 801-785-1710
S
93 SOIL NAILS/TIE BACKS
-~ 94(Soil Retention Systems Inc. Carlsbad, CA 92008 (760) 966-6090 Jan Erik Jansson (760) 966-6099 sbe # 1101901
Y24 94|AVAR CONSTRUCTION, INC. Fremont, CA 94538 (510) 354-2000 Tim (510) 354-2010 ta@avarconstruction.com No Alt phone # (408) 370-2100
¢/ 94|Condon-Johnson & Associates, Inc. LA office (909) 390-0268 (909) 605-7629
%94 Drill Tech Drilling and Shoring, Inc. Corona, CA 92880 IS (-27}~ J65 925-978-2060  |Richard Gutierrez (951) 277-9701 mark @drilltechdrilling.com
1@594 SCHNABEL FOUNDATION COMPANY Walnut Creek 925-947-1881 MO (703) 742-0020 925-947-0418 chrish@schnabel.com
% AT
9% SWPPP Plans # )
97 |Global Environmental Network, Inc. Fountain Valley, CA 92728-8068 714 - 479 - 1199 alt # 1(800)230-6944 714 - 479 - 0809 |GENI@ SafetyGeni.com ( DVBE
97 |E-Nor Innovations, Inc. Long Beach, CA 90810 (310) 513-6209 Kenny Jones (310) 513-6299 \ UDBE+|{DVBE, UDBE, SBE, MBE
‘\N@I California Watershed Eng. Anaheim 714-385-2601 Vik Bapna 714-385-2605 |vbapna@cwecorp.com SEBE)\/
98 / '\\
99| TRAFFIC CNTRL/AREA SIGNS \J
100|Sam's Equipment & Supplies Fresno, CA 93747 (559) 252-0354 Sam Callison (559) 251-1119 gabe.samseguipment@gmail.com UDBE +| UDBE, DBE, SBE, DVBE, MB
100{BC RENTALS, INC. DBA BC TRAFFIC Orange, CA 92865 (714) 974-1190  |Gary Rivers (714) 785-5394 cell (714) 974-1753 |gary@bctraffic.com SBE #44966
:ﬁeg 00|Maneri Traffic Control Temecula, CA 92592 (951) 695-5104 (951) 695-5105 SBE

100|Smith & Son Fallbrook 760 - 728 - 1286 Chris/Matt 760 - 728 - 4157
_'V"OD E-Nor Innovations, Inc. Paramount, CA 90723 (310) 513-6209 Kenny Jones (310) 513-6299 UDBE+||DVBE, UDBE, SBE, MBE
J0{So. Cal Traffic Inc San Marcos, CA 92078 (858) 720-0179 Cecilia Ostlund (828) 793-4495 |cecilia@socallraffic.net UDBE+||UDBE #41010, SBE, WBE
101
102 TRAFFIC MARKING
%103 |CAL STRIPE, INC. Colton, CA 82324 (909) 884-7170 Ryan Israel / Jeanette Coleman (909) 884-7106 jcoleman @ calstripe.com No
‘(@03 Chrisp Company Bloomington, CA 92316 (809) 746-0356 Robert Aragon x 153 (909) 746-0354 RWEISBROD @CHRISPCO.COM No
D103 Orange County Striping Service, Inc. Orange, CA 92868 714 - 639 - 4550 x213 714 - 639 - 6353
103|PAYNECO SPECIALTIES INC (Payco) Chula Vista, CA 91910 619 - 422 - 9204 Bill Taylor (estimator) (619) 422-1404 bill@payco.biz Yes|| DBEMWBE #102, SBE # 18502
64103 |Super Seal & Stripe Fillmore, CA 93016 (805) 524-7345 (805) 524-7428 ((WBE/SE|DBE # 2003
jﬁ 103 |Sterndahl Enterprises, Inc. Sun Valley, CA 91352 818 - 834 - 8199 Denny 818 - 834 - 8618 "SB\ /
104 | s
105 TRUCKING
*=106|Dispatch Trucking Main Office 909 - 355 - 5531 |Sheila 909 - 355 - 9447
106|Boone Trucking Inc. Chino, CA 91708-1029 (909) 983-2384 Jeff 909.721.4892 (909) 983-1791 No
106|Global Transloading Long Beach (562) 495-9600 (562) 495-9660 UDBE +|DBE, UDBE, MBE, WBE, DVB
106|Gates enterprises Santa Ann Ca. 92707 714-382-6707 Joe Gates cell 310-592-5810 714-382-6708 igates.gei@agmail.com
106|Miranda Logistics ent. Inc 031-823-3847 Marco Miranda marcon @miranda-logistics.com
Mt106|Contera Construction Corp 951-695-2800 Ron Varela jason @varelacompanies.com
“ 106|Cal Earth Transportion (Ugalde helping) Los Angeles / OC 714-981-7809 Pete petelaimo @ calearthtransport.com
107
108 UNDERGROUND / Drain / Wt / Sewer
o 29|SRD Anaheim, CA 92807 714 - 630 - 2480 Scott Denton 714 - 630 - 2484 No
109| Poppin backhoe service 714-913-5238 Bruce Poppin bruce @poppinbackhoe.com
= 109|Percision Pipeline 562-864-3875 Artie artie @ precision-pipeline.com
10| L0N0 MY ol
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Ortiz Enterprises Inc.

DBE Good Faith Effort Documentation

Bidders Name:

Ortiz Enterprises Inc.

Contract No.:

12-0M3504

Provided Plans /
Items of Work Specifications for Work Name of Firm Selected DBE or Non-DBE Name of Rejected Firm Quote Price Difference
Offered Yes/No
101, 102, 103 X  Yes No |All American Asphalt DBE X  Non-DBE $2,080,820
Yes No DBE Non-DBE RJ Noble S 2,129,135.00 | § 48,315.00
Yes No DBE Non-DBE Hardy and Harper S 2,368,400.00 | $ 287,580.00
Yes No DEE Non-DBE S -
Note: Both rejected firms offered only partial DBE credit, which made price difference too excessive. DBE goal was achieved.
181, 182, 183, 184, 187 (Partial) X  Yes No |High-Light Electric X DBE Non-DBE S 1,505,500.00
Yes No DBE Non-DBE S %
Yes No DBE Non-DBE S -
Yes No DBE Non-DBE S -
Note: DBE contractor selected.
28, 151, 153, 155, 156, 157, 158, 159 X Yes No |Alcorn Fence Co. DBE X Non-DBE S 104,916_00
Yes No X DBE Non-DBE ACE Fence Co. S 123,940.00 | $ 19,024.00
Yes No DBE Non-DBE S -
Yes No DBE Non-DBE S -
Note: DBE goal was achieved. Price difference to excessive to utilize DBE firm
1,24, 25, 26, 30, 31, 32, 33, 34, 165 - 180, 187 X Yes No |Cal-Stripe DBE X  Non-DBE S 145,145.00
Yes No X DBE Non-DBE Payco Specialties S 196,980.00 | S 51,835.00
Yes No DBE Non-DBE S -
Yes No DBE Non-DBE S -
Note: DBE goal was achieved. Price difference to excessive to utilize DBE firm
115,142, 149 X  Yes No [|Covarrubias Bros. X DBE Non-DBE S 423,174.00
Yes No X DBE Non-DBE R. Dugan Const, S 466,857.00 | S 43,683.00
Yes No DBE Non-DBE S -
Yes No DBE Non-DBE S -

Note: DBE contractor selected.
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Ortiz Enterprises Inc.

Bidders Name:

Ortiz Enterprises Inc.

Contract No.: 12-0M3504
DBE Good Faith Effort Documentation
Provided Plans /
Items of Work Specifications for Work Name of Firm Selected DBE or Non-DBE Name of Rejected Firm Quote Price Difference
Offered Yes/ No
50 Yes No |CGO Construction X DBE Non-DBE 97,300.00
Yes No DBE Non-DBE $ =
Yes No DBE Non-DBE S =
Yes No DBE Non-DBE $ =
Note: DBE contractor selected.
Yes No |Maneri Traffic Contr. X DBE Non-DBE 28,344.00
Yes No DBE Non-DBE $ %
Yes No DBE Non-DBE = -
Yes No DBE Non-DBE s =
Note: DBE contractor selected.
5 (partial) Yes No [|Full Traffic Main. X DBE Non-DBE 155,457.00
Yes No DBE Non-DBE S -
Yes No DBE Non-DBE S =
Yes No DBE Non-DBE S =
Note: DBE contractor selected.
51 (partial), 186 Yes No |Austin Enterprise DBE Non-DBE 180,333.00
Yes No DBE Non-DBE Global Road Sealing 43,800.00 | S (136,533.00)
Yes No DBE Non-DBE $ -
Yes No DBE Non-DBE S =
Note: DBE contractor selected. Global only quoted partial package.
139, 140, 141 (partial) Yes No |Pre-Con Products X DBE Non-DBE 510,171.00
Yes No DBE Non-DBE $ =
Yes No DBE Non-DBE $ 2
Yes No DBE Non-DBE $ s

Note: DBE contractor selected.
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Ortiz Enterprises Inc.

Bidders Name: Ortiz Enterprises Inc.
Contract No.: 12-0M3504
DBE Good Faith Effort Documentation
Provided Plans /
Items of Work Specifications for Work Name of Firm Selected DBE or Non-DBE Name of Rejected Firm Quote Price Difference
Offered Yes/No
51 (partial) X Yes No |R..Lalonde X DBE Non-DBE S 337,658.00
= - DBE Non-DBE S .
Yes No DBE Non-DBE S -
Yes No DBE Non-DBE S =
Note: DBE contractor selected.
111, 112 X Yes No |coral Construction DBE X  Non-DBE S 182,700.00
Yes No X DBE Non-DBE Mahaffey S 136,750.00 | S (45,950.00)
Yes No DBE Non-DBE $ .
Yes No DBE Non-DBE S -
Note: CIDH were part of the sign structure package could not take items away from Coral
X Yes No DBE Non-DBE
Materials Supply Yes No X DBE Non-DBE Triumph Geo-Synth. S =
Yes No X DBE Non-DBE Sams Equipment S =
Yes No DBE Non-DBE S -
Note: Some items quoted were not speced for this project
Concrete Pumping X Yes No DBE Non-DBE
Yes No X DBE Non-DBE Cal-Con Pumping S <
Yes No DBE Non-DBE $ =
Yes No DBE Non-DBE S -
Note: Concrete Pump was not needed.
38-42, 47,48 X Yes No |Ortiz Ent. DBE X  Non-DBE
Yes No X DBE Non-DBE G&F Concrete Cutting S 431,105.00 | $§ 431,105.00
Yes No DBE Non-DBE $ &
Yes No DBE Non-DBE S -

Note: ltems quoted are to be performed by Ortiz.
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Ortiz Enterprises Inc.

Bidders Name:

Ortiz Enterprises Inc.

Contract No.: 12-0M3504
DBE Good Faith Effort Documentation
Provided Plans /
Items of Work Specifications for Work Name of Firm Selected DBE or Non-DBE Name of Rejected Firm Quote Price Difference
Offered Yes /No
1,2, 11, 126, 127 (partial) Yes No |OrtizEnt. DBE Non-DBE
Yes No X DBE Non-DBE Power Tech Engineers S
Yes No DBE Non-DBE $
Yes No DBE Non-DBE S
Note: Items quoted are to be performed by Ortiz.
Concrete Furnish Yes No DBE Non-DBE
Yes No X DBE Non-DBE Logans Marketing S
Yes No DBE Non-DBE S
Yes No DBE Non-DBE S
Note: Prices too excessive to utilize
29,44,62-97 Yes No [|Marina Landscape DBE Non-DBE
Yes No DBE Non-DBE S
Yes No DBE Non-DBE S
Yes No DBE Non-DBE S
Note: No DBE bids received
Yes No DBE Non-DBE
Yes No DBE Non-DBE S
Yes No DBE Non-DBE S
Yes No DBE Non-DBE S
Note:
Yes No DBE Non-DBE
Yes No DBE Non-DBE S
Yos No DBE Non-DBE s
Yes No DBE Non-DBE S
Note:
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ALL AMERICAN AGGREGATES
ENGINEERING - CONTRACTORS ~ ASPHALT PAVING
b 03, BOX 2210, CORONA, CA 928782229
E‘_éﬁﬁﬁiﬁ:ﬁ‘[\] G ATE CONTRACTORS LICENSI: €267073-A DIR #1000001031

% ALL AMERICAN ASPHALT 2,0 $%20
~ N

Iten’i Price Summary

Project Name: 12-0M3504-Raute 405 Customer; GENERAL CONTRACTOR

Job Number: " Billing Address: ESTIMATING DEPARTMENT

gid As: Subgcantractor

Estimator: Schultz, Brett Phone:

Project Address: Contact:

Completion Date:

Description Job Cost ID Task JCID  Bid Quantity UM Unit Bid Price  Total Bid Price
‘yy 101101 - Type A HMA / 22,60000 TON $61.50 $1,389,900.00
'y 102 - 102 - ARHM-GG 7/ 745000 TON $B6.75 $646,287.50

|5} 103 - 103 - Geosynthetic [nterlayer i 16,00000 SY $1.10 $17,600.00
Pay Items Total: $2,053,787.50
i & i
)'.1'

veee Addendums=3 OR-100000/05]  ~



10/19/2016  12:44 RJ Noble (FAX)714 63/ 6421 F.UUTIUUI

Subcontractor Quotation

18505 East Linooi Ave. Orange, cazsss.  1HeIping:Bulild-a Better. California for Over.60.Years!

(714} 637-1550 Fax (714) 6578321

License: A-7E2905 DIR: 1000004235 HL ﬁzillqllzgg
_DRE B3 poo

To: Caltrans : Contact:
Address: 3347 Michelson Drive, Suite 100 Phone:
Irvine, CA 92612 US Fax:

Project Name:  Caltrans # 12-0M3504, 405 @ Sand Canyon Bid Number:
Project Location: | Bid Date:  10/19/2016

[item # Ttem Description Estimated Quantity Unit Unit Price Total Prica]
01101 Hot Mix Asphalt (Type A) 22,600.00 TON ° $61.50 $1,389,900.00
01102 Rubberized Hot Mix Asphalt (Gap Graded) 7,450.00 TON $90.50 $674,225.00
01103 Geosynthetic Pavement Interlayer 16,000,00 SY $1.80 $28,800.00
01107 Placa Hat Mix Asphalt (Misc.) 930,00 SY $5.50 $5,115.00
01187 Mohilization 1.00 LS $17,000.00 $17,000.00

Total Bid Price: $2,115,040.00

Notes:

« nOT INCLUDED: TRAFFIC CONTROL, FLAGGING, LANE CLOSURES, RAMP. CLOSURES ATTENUATOR TRUCK, MOVEMENT OF K-
RAILCONSTRUCTION WATER, CONSTRUCTION LIGHTING

NOT INCLUDED: WEED KILL, PRIME COAT, SEAL COAT, STRIPING, UTILITY ADJUSTMENTS, POSTING, NOTIFICATIONS, LEVELING COURSE,
STORM WATER POLLUTION PREVENTION, TRAFFIC CONTROL PLANS.

NOT INCLUDED: ENGINEERING, PERMII'S OR BONDS. IF BOND IS REQUESTED BOND RATR SHALL. BE .75%

TESTING 1S INCLUDED FOR QUR WORK ONLY

ITEMS TO BILL WILL BE BASED ON UNIT PRICES. FIELD MEASURMENTS WILL APPLY.

YOUR COMPACTED SUBGRADE/ AGGREGATE BASE GRADE TO BE FINE GRADED AND READY TO RECEIVE ASPHALT.

PRICES INCLUDE 6 MOVE INS. ADDITIONAL MOVE INS WILL BE BILLED AT $6,500 EACH.

PRICING IS BASED ON THE CALIFORNIA STATEWIDE CRUDE OIL PRICE INDEX. ALL ADJUSTMENTS -SHALL BE RECEIVED BY R.J. NOBLE CO.
DUMP FEES AT RJ NOBLE ORANGE PLANT (]5505 E. LINCOLN AVE., ORANGE, CA 92865) CLEAN CONCRETE (2' x 2' MINUS) - $ 200 PER LOAD,
CLEAN ASPHALT (2" x 2' MINUS) = FREE

« DBE CREDIT MAY BE TAKEN BY GENERAL CONTRACTOR., APPROXIMATELY $350 000 15 AVAILABLE FOR A SURCHARCE OF $°15,000

Payment Terms:

Terms: Net cash, Payment on completed job or progress billlngs for work performed are due on the 10th of the month following. Billing will be on a
unit price basis uniess otherwise indicatad.

- s & ®

ACCEPTED: : CONFIRMED:
The above prices, specifications and condltlons are satisfactory and R.J. NOELE COMPANY
are hereby acceptad. )
Buyer:
Signature: : ' Authorized Signature:
Date of Acceptance: Estimator: Jacob Breedlove .
' JacobBreedlove@RINobleCompany.com

10/19/2016 12:43:55 PM ' J Page 1 of 1



T e ﬁZ}éB/ 40D

V8L HZ 75 002
ardy & Harper, Inc,  Proposal# 2200

Associated General Contractors of America

asphalt paving contracton Totin Glysstiadts Eopures
Better Business Bureau

1312 E. WARNER AVE. DIR # 1000000076
SANTA ANA, CALIFORNIA 92705 Date:  10/19/2016
(714)-444-1851 FAX (714)-444-2801 .
STATE LIC. NO. 215952 Job Name / Locatiori:
CALTRANS 12-0M3504
ATTN: ESTIMATING DEPT. COUNTY OF ORANGE

We propose to furnish required labor, material and equipment to perform the following described work in a good and workman-like manner.

101. HOT MIX ASPHALT (TYPE A) ... 22,600 TN @ $70.00 TN

102. RUBBERIZED HOT MIX ASPHALT (GAP GRADED) ..... 7,440 TN @ $90.00 TN
103. PAVEMENT FABRIC ... 16,000SY @ $265SY

104. AC DIKE (TYPE C) ... 160 LF @ $1.40LF

105. AC DIKE (TYPE E) ... 3,980 LF @ $1.40 LF

106. AC DIKE (TYPEF) ..... 130LF @ $1.40 LF

107. PLACE HOT MIX ASPHALT (MISC AREAS) ..... 930 SY @ $80.00 SY

INCLUSIONS:

1. LABOR, EQUIPMENT & MATERIAL

2. PRICE BASED ON (1) MOVE-IN

3. $7,500.00 FOR EACH ADDITIONAL PAVING MOVE/SHIFT — 8 HR WORK SHIFT

4. PRICE BASED ON CALTRANS OIL INDEX - H & H OPTS IN

5. 3 WEEK NOTICE REQUIRED FOR SCHEDULING

6. GRADES TO BE ASPHALT READY

7. SURVEYING, ENGINEERING AND STAKING BY OTHERS. ALL FINISHED FILLS, INCLUDING FILLS AT GRADE BREAKS,
TO BE PAINTED ON THE PAVEMENT BY PRIME CONTRACTOR AT 25' STATIONS AT NO COST TO HARDY & HARPER, INC.
FILLS TO BE GIVEN PRIOR TO PAVING.

8.DBE PARTICIPAﬁON $275,000.00 -

EXCLUSIONS

1. ENGINEERING, PERMITS, BONDS, FEES, INSPECTION FEES, SWPPP, LAYOUT, SURVEY, PRIME COAT

2. TEMP.AC, SLOT PATCH, MEDIAN PAVING, SAWCUTTING, CRACKFILL, PAVEMENT FABRIC, REDWOQD HEADER

3. TRAFFIC CONTROL, TRAFFIC CONTROL PLANS, SIGNS & CMS BOARD, STRIPING AND SIGNAGE, PCC BACKFILL

4, IMPORT/EXPORT, SUBGRADE PREP & REMOVAL/COMPACTION, GRADING, FINE GRADING, WEEDKILL

5. PROTECTION / LOCATING OF EXST. UTILITIES, UTILITY ADJUSTMENTS, WEEKENDS, SPEED BUMPS, SEAL COAT

6. DRAINAGE REQUIREMENTS WITH LESS THAN 2% FALL, PROFILIOGRAPH, PAVEMENT FABRIC REMOVAL

7. FABRIC & PLACEMENT, TEMP STRIPING, TEMP TABS, PROTECTION OF WORK AFTER SHIFT, WATER & SOURCE

8. HAZARDOUS WASTE, WEATHER DELAYS, WATER & SOURCE, WATER TRUCK / BUGGY, LIGHT TOWERS, IRRIGATION REPAIR
9. LIQUIDATED DAMAGES NOT DUE TO OUR OPERATION. THIS INCLUDES DAMAGES FOR LATE OPENINGS.

TOTAL PROPOSAL AMOUNT: $ 2,374,378.00

This proposal is a two page agreement and is subject to all Terms and Conditions on Page 2.

HARDY & HARPER INC.
Owner or Contractor (Title) . ’
o Tonntr Hambright
Name of Lender Tanner Hambright Estimator

Cell: 714-412-1335



Page 2 of 3 10/18/2016 1:06 PM

To: 9497531477@RCFAX( Fax: +19497531477

Fax: (951) 352-2498

'g' om: Erwin Mendoza

D
=S
AV
—~ We are a Union Contractor. Union Labor and Operators. Page 10f2
W
()
. _
d_'F'_
==,
.
XK
N
: HIGH-LIGHT Mgulnnfméim&. Main Office Information: LA Metro SBE Cert #5730
B dam 5 - ¥ P.O. Box 7339 Phone: (951) 362-9646 License #806835 A, C-10
ELECTRIC « Riverside, CA,92613 Main Fax:  (951) 352-2498 DIR Regstration #1000002760
: wm EWAIL: ESTIMATINGEHLEINCUSA.COM
Name of Project: RTE 405 AND SAND CANYON i
ContractiProject No.: _12-0M3504 ™, :
Addendums(s) Neted: 1,2,3 Bid Date: 10.18.16  Bid fﬁiw- 2PM Quote Revision No.: 0
item # Bid Item Description - §f§ Unit Oty Unit Price Extension Price
181 |MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMS ELEMENTS DURING CDNS‘TRU' ON LS 1 $5,000,00 $5,000.00
182 |SIGN ILLUMIANTICN ; LS 15 $7,000.00 $7,000.00
183 |TEMPORARY LIGHTING SYSTEM ) LS Al $40,000.00 $40,000.00
184 |MODIFY EXISTING ELECTRICAL SYSTEM i LS L $1,353,500.00 $1,353,500.00
187 |MOBILIZATION : LS il $100,000.00 $100,000.00
R GRAND TOTAL 0 $1,505,500.00

+++ CT DBE CERTIFICATION #28842" * *

Estimator: ERWIN

f"n_-d Extension: 122

Please review attached sheets for accurate and complete details. Quote is not valid unless general terms and conditions sheet is sent with quote.



10/19/2016 12:39 FAX 714 744 9415 Alcorn Fence Company Oﬁﬁ:bﬂ/

ALCORN FENCE COMPANY

1208 West Struck Ave, Orange, CA. 92867
(714) 744-9447  FAX (714) 744-9415

} B .-DIR #1000001986
CONTRACTORS LICENSE - 122654 )
PROJECT; Caltrans 12-0M3504 CONTRACTOR: General Contractor
CONTACT: Gus Madrigal ATTENTION: Esitmating Depl.
Date: 10/19/2016 FAX#H F
Plans & Spacs: Yes m No “ E:'! qu.ia'b:le: Yes I_Mg(:] No [3
Installed: Yes [x]| No o ke Rate: 75 of 1% (24 Month Term)
Tax Included: Yes [x] No Y DBE/WBE: ves{| N0 [%]
Union: Yes [x| No S I © Addendum: 1-3 Noted
Alcon Fence Company Is signatory to Laborers, Operating Englneers and Cement £ !
Masons unlons. ‘.:"
ITEM - DESCRIPTION QUANTITY Ui UNIT PRICE AMOUNT
PAR-27 |TREATED WOOD WASTE (GUARDRAIL POSTS ONLY) e % 66425 |LB $0.09 $5,978.25
28 |REMOVE GUARDRAIL - 1640 LF $8.75 $14,350.00
151 © |GUARD RAILING DELINEATOR 250 EA $16.85 $4,212.50
163 [MIDWEST GUARDRAIL SYSTEM (WOOD POSTS) .+ = 580 LF $33.50 $19,430.00
155 (F) |CABLE RAILING 696 LF $17.70 $12,319.20
156 |TRANSITION RAILING (TYPE WB-31) 2 LF $3,850,00 $7,700.00
157 |END ANCHOR ASSEMBLY (TYPE SFT) 9 EA $724.00 $6,516.00
158  |ALTERNATIVE FLARED TERMINAL SYSTEM .~ 10 EA $3,300.00 $33,000,00
159 |ALTERNATIVE BURIED END TERMINAL S};§TEM 1 EA $1,410.00 $1,410.00
: **PLEASE SEE ;")'chUSIDNS BELOW* ' - TOTAL| $104,915.95
Price good for 45 days from the date on this bid, Bld contingent upon approval of surely company on all bonded projacts,
Bond rats Is subject to addilional monthly charges after 24 months. :
Excluslons: Structural Calcs and Englneering Gradlng and Layout
Surveying and Staking Rg@%vnl & Disposal of Spolls frgril Job Sita Bond Premium (0.76%) & Bond Overruns
Clearing and Grubblng Welding Inspections & Procedures Location of Private Underground Utilities
Patching and Restoration ;emih, Shop Inspections Concrete Sawing or Coring
Trafflc Control . < Asphalt Patching : Jobsite Sacurity
Damage to Underground Utilities -~ Guardrail Malntenance Anchor Block for WB-31
7 Vegetation Control

-

not properly located by others

=g s
Alcorn shall notify Underground sjjvlea Alart forty-gight (48) hgplﬁsss hours prior to any excavation, Howsver, Alcom shall not be responsible for damage to underground facllities not
properly and accurately shown an contract plans, as-bullts, and/or kientified by forces other than Alcorn.

not subject to cancellation.” Terms: Net 30 days. If payment ls not made as hersin provided, purchaser
agrees to pay all costs of collection, including reasonable attorney's feas and legal interest from due date untll
paid. ¥

This proposal, when a?@%ﬁy the purchase and ameptgg‘by Alcorn Fence Company becomes a confract and Is

&

Accsptad: g Date:
£ Signed

Print Name & Tile




10-19-"16 12:15 FROM--ace fence co. 1626333 /843 =834 PUOUT/0U0T F- /4%
R |0 WA ACE FENCE COMPANY
“{ ® 4 727 GLENDORA AVENUE, LA PUENTE, CA 91744 » J2%;940
4 PHONE (526) 333-0727 * FAX (626) 333-7843
7 &3 CERTIFIED AS DBE/SBE/MBE/WRE FIRM, UNION COMPANY, LACMTA Pre-Qualified to Bid

v " Awarded Minority Contractor of the Year by the City of Los Angeles for Excellence in Quality and Services"
"We Are An Equal Opportunity Employer”

FAX QUOTE
O :_General Contractors ATTN  _: Estimator
FAX # : ] DATE : 10/18/18
FROM :_Michael Abanilla PAGES _: 1

PROJECT  CADOT Extd 2nd Aux Ln on SB 405, Re | Exist K-Rail to Type 60/60C Caong Barr (Contract No. 12-0M3504
From 0.3 Mile South of Sand Canyon Avenue Overcrossing to 0.4 Mile South of Jamboree Road Overcrossing,

in Irvine, In Orange Co., CA

BID DATE : 10/19/16  2:.00 P.M.
SPECS  : per2010 CALTRANS Plans & Specs - ADDENDUM: 1,2&3

ITEM DESCRIPTION Unit Qty Unit Price Amount

Proposal as follows:

27 TREATED WQOD WASTE (PARTIAL) LB 664256 § 024 § 15,942.00
28 REMOVE GUARDRAIL LE 1,640 § 1050 § 17,220.00
151 GUARD RAILING DELINEATOR EA 250 $ 8000 § 7,500.00
153 MIDWEST GUARDRAIL SYSTEM (WQOD POST) LF 580 $ 4325 $ 25,085.00
155 CABLE RAILING LE 696 $ 2050 $ 14,268.00
156 TRANSIT]ON RAILING (TYPE WB-31) EA $ 387500 § 7,750.00
157 END ANCHOR ASSEMBLY (TYPE SFT) EA ! $ 875.00 § 7,875.00
158 ALTERNATIVE FLARED TERMINAL SYSTEM EA 10 $ 260000 § 26,000.00
159 ALTERNATIVE BURIED END TERMINAL SYSTEM EA 1 $ 230000 § 1 2,300.00

TOTAL BID AMOUNT: $ 123.940.00

ITEM # 155 - WE'LL PROVIDE POST POCKETS BUT LAY-QUT, INSTALL PLUMB & CLEAN BY OTHERS.
ITEM # 156 - CONCRETE BARRIER, CORE DRILLING & PIPE SLEEVES 1S NOT INCLUDED, BY OTHERS.
THIS PROPOSAL IS BASED ON PAID PREVAILING WAGES AND CERTIFIED PAYROLL.

PLEASE REFER TO NOTES & EXCLUSIONS BELOW. IF YOU HAVE QUESTIONS PLEASE CALL.

%* ¥ * »

NOTE: PROPOSAL IS AS A PACKAGE UNLESS DISCUSSED PRIOR TO BID. OUR PROPOSAL IS PER LINE ITEM & NOT LUMPSUM UNLESS IT STATES
OTHERWISE Awﬁftlj MUST HAPPEN WITHIN 60 DAYS. COPY OF ACE FENCE COMPANY's BID TO BE PART OF THE FINAL CONTRACT AGREEMENT.
COPY OF GENERAL's PAYMENT & PERFORMANCE BONDS TO BE ATTACHED TO THE CONTRAGT AGREEMENT.

EXCLUDE: STérNING & PAINTING: CONCRETE BARRIER, MINOR CONCRETE OR ANY CONCRETE WORKS; GROUT / VEGETATION CONTROL; RE-BAR;
DEMOLITION; CLEARING & GRUBBING; REMOVAL OF FENCES, VEGETATION OR ANY OBSTRUCTIONS; IMPORT BORROW / DIRT FOR BACKFILLING;
GRADING; STAKING & LAY-OUT; AOCK DRILLING, CONCRETE CUTTING, BREAKING & CORE DRILLING; PAVEMENT REPAIR OR ASPHALT PATCHING;
POTHOLING OR LOCATING UTILITIES; MAINTENANCE OR REFAIR TO DAMAGES CAUSED BY OTHERS & TO UNMARKED UTILITY LINES; GROUNDING
& ELECTRICAL WORKS: ENGINEERING OR STRUCTURAL CALCULATIONS; SURVEYS FOR ALIGNMENT & ELEVATIONS; COSTS FOR INSPECTIONS &
TESTING: BOND COST: SWPPP: BEST MANAGEMENT PRACTICES; ASBESTOS & LEAD COMPLIANCE PLAN OR ANY RELATED WORKS; PERMITS/FEES;
DUST CONTROL: K-RAIL: TEMP. FENCES, SAFETY RAILING & FALL PROTECTION: TRAFFIGC CONTROL, LIGHTING & SIGNS; FLAGMEN; LANE CLOSURE;

HAULING OF SPOILS (spoils from our excavation are to be scattered in the immediate vicinity of our work, relocation of spolls will be considared a change ordar)
INSURANGE: GENERAL LIABILITY - § 1,000,000 - $ 2,000,000 AGGREGATE; AUTOMOBILE - § 1,000,000; WORKMAN COMPENSATION - § 1,000.000.

OCIP [ COIP PROJECTS « WC's PREMIUMS ALREADY DEDUCTED. ADDITIONAL INSURANGE REQUIREMENTS ARE SUBJECT TO EXTRA PREMIUMS.
LICENSE # A, B & C-13 # 996577, EXP. 9-30-2018, DIR Registration #1000004092 - UNION

SUBJECT TO ACCEPTANCE WITHIN 30 DAYS

CADOT 12-0M3504 quote.xls



0CT/17/2016/MON 09:00 AM  Cal Stripe FAX No, 909 884 7106 P. 001700 STRAPS

R Stripe H 115, (45 2040 East steel Road, Colton Ca 92324

- wz_grgq et Phone: (909) 884-7170 Fax (809) 884-7106
@ B wﬂ“fﬁ gﬁyﬁ : Cell: (909) 841-8036

b B General Engineering Class A CA # 685387
% heN DIR# 1000001100
- SIRETE Signatory to Laborers Union Local 1184
i, 5 ESTIMATOR: Steve Works
ity sworks@calstripe.com

SUBCONTRACT QUOTATION October 17, 2016

BIDS ON - 10/19/2016

PROJECT DESCRIPTION: Extend Aux. Lane - Rte. 405 Irvine, CA.
CONTRACT / PROJECT NO: Caltrans # 12-0M3504 12-Ora-405-2.6/6.5
ADDENDA ACKNOWLEDGED: 1,2,3 '

1. Cal Stripe Inc.’s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications avajgﬁi;le at bid time including all
addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signg@ﬁumhase order, or subcontract is

required prior to commencement of any work associated with this proposal. A baseline schedule, complete
provisions) will be provided with the subcontract agreement.

3 Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments
must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives paz;:ﬁem from Owmer. Retention percentage on
monthly progress payments to be no greater than the percentage retained by the Owner on ifs payments to the Contractor. 1f Owner reduces the
retention percentages on payments to the Contractor, the Contractor shall likewise reduce the re_tgéﬁbn percentage on payments to Cal Stripe. Full
retention fo be released no later than thirty (30) days after completion of Cal Stripe’s stage, pha‘s{g'?or permanent work.

2t of plans and specs (including special

4, All changes to the original scope of work or proposed extra work must be directed by the C.;c‘_i;:',lgﬁachor in writing prior to Cal Stripe performing this
work. No extra work or additional work will be performed without written authorization. ./

3. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the‘_lig‘;?{o be provided by the Prime, or Owner.

6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries
$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad
nsurance. &

7 For the purpose of this Subcontract Quotation one (1) move-in is considered tg.;;b'é“ a period of consecutive eight (8) hour days of continuous work,

not including holidays. Any discontinuities in this period, other than holidays, or for our own convenience, will be charged as an additional
move-in at the additional move-in charge stated below.

8. Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.

9. Cal Stripe requires the work area to be unobstructed by other opcratiolr;s_‘, while stripe removal and stripe installation is being performed.

10. A baseline schedule and written notification is required a minimum of 30 calendar days prior to the
commencement of work and for each additional mgy%-in.

11 CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVE}_)_ ;E_’RIOR TO BID TIME.
Additional Terms
A. The following materials and services are included in ;Iaié;-quote: Thermoplastic [ YES ] Pavement Markers [ YES |
Temporary Striping [ YES ] Thermo / Paint removal [ YES | Marker Removal [ YES ]

Lead compliance plan for stripe removal [ YES] . géﬁd Compliance classes [NO ] PCMS Boards [NO]  Survey [NO]
Placement of Temporary Markers (tabs/floppys) [NO]

B. [ 2 | Total move-ins included in this quote forf’ermanent Delineation. Additional Move-in charge @ $5,500.00ea
C. [ 3] Total move-ins included in this quot_g[}'&r Stage Const. or Temporary Delineation. Additional Move-in charge @ $5,500.00sa
(o7

D. Traffic control IS NOT included in t!;‘lj; quote. Concurrent closures in various areas may be required in any given shift to complete our work,
( # of shifts required to complete our work- approx. 9 ).

E. Prime Contractor to provide ETW;icenterline and stationing on center every 100 LF prior to move-in.
F. Prime Contractor to furnish coristruction water within the project limits.

G. Prime Contractor to provide a secure on-site location for the temporary storage of all hazardous debris for our removal operation. Prime
Contractor is also to provide a dumpsite within the job limits, and shall dispose of all non-hazardous liquid or solid stripe removal debris, marker
removal debris.

H. Prime Contractor to provide a clean surface swept free from all laitance, and other debris prior to stripe installation.

1. Any required Safety Training shall be paid by The General Contractor on a force account basis.

42015-SW



S(/17/2016/M0N0 03:00 AW Cal Stripe FAX No. 909 884 7106 P. 002/002

Rte.\405 Irvine Caltrans # 12-0M3504 Bids on 10/19/16

ITEM | QTY |UNIT DESCRIPTION UNIT $ TOTAL
1 1 LS |Lead Compliance Plan ( Stripe Removal) $740.00 $ 740.00
24  [23700 |LF |Remove Yellow Painted Stripe $0.30 $ 7,110.00
25 [51800 |LF  |Remove Yellow Thermo Stripe - $0.20 $ 10,360.00
26 930 SF  |Remove Yellow Thermo Marking $2.00 $ 1,860.00
30 47700 |LF  |Remove Painted Stripe $0.25 $ 11,925.00
31 280 SF  |Remove Painted Marking $2.00 $ 560.00
32 26400 |LF |Remove Thermo Stripe $0.25 $ 6,600.00
33 490 SF  |Remove Thermo Marking . 1$2.00 $ 980.00
34 |10100 |EA |Remove Pavement Marker $0.50 $ 5,050.00
165 30800 |LF  |4" Thermo Stripe - 1$0.35 $ 10,780.00
166 |1070 LF  |8" Thermo Stripe $1.00 $ 1,070.00
167 |2640 LF  |8" Thermo Stripe (Bkn 12-3) $0.80 $ 2,112.00
168 4950 SF  |Thermo Pavement Marking $3.00 $ 14,850.00
169 |840 SF  |Thermo Pavement Marking (EWNV) $3.00 $ 2,520.00
170 |40600 |LF  |4" Thermo Stripe (Bkn 36-12) $0.20 $ 8,120.00
171 |630 LF  |4" Thermo Stripe (Bkn 17-7) $0.20 $ 126.00
172 |10600 |LF  |8" Thermo Stripe (Bkn 36-12) $0.60 $ 6,360.00
173 |[142000 (LF  |Paint Traffic Stripe (2-Coat) $0.10 $ 14,200.00
174 280 SF  [Paint Pavement Marking (2-Coat) $2.00 $ 560.00
175 |6760 LF  |4" Thermo Stripe (EWNV) $0.40 $ 2,704.00
176  [180 LF  |4" Thermo Stripe (Bkn 6-1) (EWNV) $0.30 $ 54.00
177  |2130 LF  [4" Thermo Stripe (Bkn 17-7) (EWNV) $0.30 $ 639.00
178 [1510 LF  [8" Thermo Stripe (EWNV) $1.00 $ 1,510.00
179 15980 EA |Pavement Marker ( Non-Reflective ) $1.00 $ 5,980.00
180 |5750 EA |Pavement Marker ( Retroreflective ) $2.50 $ 14,375.00
187 |4 LS  |Mobilization - Cal Stripe Operations $14,000.00 $ 14,000.00
$ -
$ -
TOTALBASEBID| $§  145,145.00

Notes: -

CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME
CAL STRIPE - ESTIMATOR: STEVE WORKS



" g Stri'p a# /'76,730/0»/ 7
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Payco Spécialties, Inc.  awoman ownep BusiNESs
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

SBE #18502 - DBE | WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

PROPOSAL (PAGE 1 OF 2)

Project Description: 12-0M3504 RT 405 IRVINE (14%DBE) Bid Date: 10/19/2016
Contract Time Limjt: 400 w.D.fLIquidamd Damages: N/A por C.O.fA Noted: YES 3
Item ftem Estimated Unit of Unit Hem
No. Description Quantity Measure Price Total
1 LEAD COMP PLAN (FOR ITEMS 24-26 & 30-33) 1.00 LS $ 5,000.00 | § 5,000.00
‘{ CHANNELIZER (SURFACE MOUNTED) 280.00 EA |S 36.00 | % 10,080 00
24 REMOVE YELLOW PAINT STRIPE (HAZ WASTE) 23.700.00 LF $ 045 |8 10,665.00
25 REMOVE YELLOW THERMO STRIPE (HAZ WASTE) 51,800.00 LF 5 . 050|% 25,800.00
26 REMOVE YELLOW THERMO MARKING (HAZ WASTE 930.00 SF 3 120 | §$ 1,116.00
30 REMOVE PAINT STRIPE 47,700.00 LF $ 0408 19,080.00
31 REMOVE PAINT PVYMT MARKING 280.00 SF s 1.00|$ 280.00
32 REMOVE THERMO STRIPE 26,400.00 553 $ 0408 10.560.00
33 REMOVE THERMO MARKING 490 00 SF 5 1.10 | § 539.00
34 REMOVE PVMT MARKER 10,100.00 EA 5 100 | § 10,100.00
165 4" THERMO STRIPE 30,800.00 LE 5 0388 11,704.00
166 8" THERMO STRIPE 1,070.00 LF S 080|% 856.00
167 8" THERMO STRIPE (BKN 36-12) 2,540.00 LF $ 0.40 | S 1,056.00
168 THERMO PVMT MARKING 4,950.00 SF ] 29018 14,355.00
169 THERMO PVMT MARKING (WET VIZ) 840.00 SF 3 33018 2,772.00
170 4" THERMO STRIPE (BKN 36-12) 40,600.00 jui $ 034 % 13,804.00
$ F
CONTINUED ON PAGE # 2 $ B
5
s o
$
STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW
* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
* Asigned Purchase Order or Subcontract is required prior to any work associated with this Proposal. |
* This Proposal is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* i accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.
* A minimum of 15 working days schedule notice is required AFTER ALL PAPERWORK S COMPLETED.
* Bond cost to be paid by Prime Contractor.
* Cancelation charge for any shift of work called off within 12 hours of show-up time is $2,500.00
* Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
* A Mobilization /' Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged
additional mobilizations upon completion.
™ Payments are net 30 days. Retention s to be paid 30 days from Payco's completion of work.
" Price good for 1 year. Subject to change due to nominal price index fluxuation.
EXCLUSIONS:
SEE PAGE#2
INCLUSIONS: =
SEE PAGE # 2
# of Working Days 1o Complete our Work: PAGE #2 #of Move-In's Allotted: PAGE#2  Add'l Move.n's: PAGE# 2
BID AMOUNT: PAGE#2 ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



Payco Speciaities, Inc.
Highway - Airport - Parking Lot - Signage - Striping - Marking & Removals

A WOMAN OWNED BUSINESS

SBE #18502 - DBE /| WBE #102 - LABORERS LOCAL UNION #1184 - LICENSE #298637 C-32
CA DIR REGISTRATION #1000003515

PROPOSAL (PAGE #2 OF 2)

FEDERAL
Project Description: 12-0M3504 RT 405 IRVINE (14% DBE) Bid Date: 10/19/2016
Contract Time Limit: 400 w.o.ll.iquldated Damages: L AP NA per C.0. [Addendums Noled: YES 1
ltem Ile'm ) | Estimated Unit of Unit Item
Na. Descriplion Quantity Measure Price Total
171 4" THERMO STRIPE (BKN 17-7) 630.00 LF 8 0B0|3S 504.00
172 8" THERMO STRIPE (BKN 38-12) 10,600.00 LF $ 040 |8 4.240.00
173 PAINT STRIPE (2-COAT) 142,000.00 LF 3 017 (8 24,140.00
174 PAINT PVMT MARKING (2-COAT) 280.00 SF $ 250 |8 700.00
175 4" THERMO STRIPE (WET VIZ) 6.760.00 LF $ 045 |8 3,042.00
176 4" THERMO STRIPE (WET VIZ BKN 6-1) 180.00 LE 3 200(% 360.00
177 4" THERMO STRIPE (WET VIZ BKN 17-7) 2,130.00 L 5 040 |8 852.00
178 8" THERMO STRIPE (WET VIZ) 1.510.00 LF $ 1.00 | § 1,510.00
178 PVMT MARK.ER (NON-REFL) 5,980.00 EA $ 1201 8 7.176.00
180 PVMT MARKER (RETROREFL) 5,750.00 EA 3 29018 16.675.00
187 MOBILIZATION (PORTION) 1.00 LS 3 10,000.00 |8 10,000.00
[ :
8 5
3 -
$ ;
[ L
s 2
3 “
3 =
$ -
$ -
STIPULATIONS: RECIPIENT IS RESPONSIBLE FOR ALL STIPULATIONS NOTED HEREON AND BELOW

* ANY badging, security checks, railroad classes, project required safety training will be billed at T&M to contractor
* A signad Purchase Order or Subcontract is required prior to any work associated with this Proposal.
* This Proposal Is based on an 8 hour shift per workday, any overtime (premium time) will be paid by the Prime Contractor.
* This Proposal is valid for 30 days after the bid date.
* If accepted, this Proposal will be incorporated as an Exhibit to the Contract or Purchase Order.

* A minimum of 15 working days schedule notice Is required AFTER ALL PAPERWORK IS COMPLETED.

* Bond cost to be paid by Prime Contractor.

* Cancelation charge for any shift of work called off within 12 hours of show-up time is $2,500.00
A Industry standard insurance available up to $5,000,000.00 LIMIT. Railroad insurance EXCLUDED
* A Mobilization / Move-In is any work accomplished through consecutive shifts. Unavailable work and all extra-work will be charged

additional mobilizations upon completion.

™ Payments are net 30 days. Retention is to be paid 30 days from Payco's completion of work.
™ Price good for 1 year. Subject to change due to nominal price index fluxuation.

EXCLUSIONS:
TRAFFIC CONTROL - SWEEPING - LD'S - STATIONING - CONTROL PTS - ENGINEERING - PLANS - PERMITS ..

INCLUSIONS:
CLEANUP OF YELLOW REMOVAL DEBRIS (HAZ WASTE) ..

# of Working Days lo Complete our Work: 30

BID AMOUNT: $ 206,966.00

# of Move-in's Allotted:

6

Add’] Move-In's:

$ 2,500.00

ESTIMATOR: BILL TAYLOR

120 North Second Avenue, Chula Vista, CA 91910-1127
Phone (619) 422-9204 / Fax (619) 427-1620



Covarrut fas Bros Construction
37369 Deep Wood Dr

M rieta, Ca 92562

{- .} 600)-1751 office

Bid Proposal & Contract
Track No.

100000 6652 giqpare: JY 19/ 14

(951) 60()-4975 fax
(714) 478-2353 direct MBE/DBEFILERCCAG266
covarrubiasbros@aol.com ;_.LICENSE# 784171 A0 l;
Date: J0-/G-46 /- LOCATION: Sﬁmjj ?_}’_‘g%ﬂ] ; G
ATTN.TC: € AN < OVERCRDSS 4
BID TO: E 9 SOUH OF JF}MB FE ROBD
e ; OWNER/DEV CQ‘M'

){ & é?ww C‘:A'
WE PROPOSE "1O FLUANIS! R LABOR ANI) MATERIAL AS NOTED BE].OW‘P«T THE UNITI:_R‘!.CE SHOWN FOR THE m
TEM N Q DESCRIPTION UNIT PRICE[TOTAL
S JAIC 17250

1. 4eé 135 967990
. 433,17
[ IO, I




]

id

| Storm Drains & Concrete Structures |

Attn: Andrew Lampkin
Date: 10/19/16

Job: Extd 2nd Aux Ln on SB 405, City of Irvine

MCST ;94% 6,85 7

Bid# 16 - 410
DIR # 1000007798

CA. LIC # 621586
AZ.LIC # ROC 253213

PHONE(951)360-7531
FAX (951)360-7561

www.rduganconst.com

Item # Description Quan. | Units Price Amount
115 (F) Structural Concrete, Drainage Inlet
G-2 Inlet per Detials on Sheet 361
System 1-A; H=5.35" (24"-18") 1.91 Cy $ 3,565.00
System 1-C; H=5.62' (24"-24"x18") 1.98 Cy $ 3,565.00
System 1-E; H=5.64' (24"-24"x18") 2.06 Cy $ '3,565.00
System 1-G; H=5.39" (24"-24"x18") 1.92 Cy $ 3,565.00
System 1-1; H=4.52' (24"-18") 1.7 Cy $ 3,565.00
System 2-A; H=5.09' (18" RCP) 1.84 Cy 3 3,565.00
System 3-A; H=5.36' (18" RCP) 1.92 Cy 3 3,565.00
System 4-A; H=5.55" (18" RCP) 1.86 Cy $ 3,565.00
System 5-A; H=5.03' (18" RCP) 1.83 Cy 3 3,565.00
System B-A; H=5.41' (18" RCP) 1.67 Cy $ 3,565.00
System 7-A; H=5.49' (18" RCP) 1.85 Cy $ 3,565.00
System 8-A; H=5.09' (18" RCP) 1.84 Cy $ 3,565.00
System 9-A; H=4.74' (18" RCP) 115 Cy $ 3,565.00
System 11-A; H=4.52' (18" RCP) 1.70 Cy $ 3,565.00
System 10-A; H=5.73' (24"-18") 2.01 Cy $ 3,565.00
System 10-C; H=5.49" (24"-24"x18") 1.95 Cy 5 3,565.00
Systern 10-E; H=5.14' (24"-24"x18") 1.86 Cy $ 3,565.00
System 10-G; H=4.90' (24"-24"x18") 1.81 Cy $ 3,565.00
System 10-I; H=4.85' (24"-24"x18") 1.78 Cy $ 3,565.00
System 10-K; H=5.21"' (24"-24"x18") 1.87 Cy $ 3,565.00
System 10-M; H=5.46" (24"-18") 1.94 Cy $ 3,565.00
System 12-A; H=4.61' (18" RCP) 1.72 Cy $ 3,565.00
System 13-A; H=5.47" (18" RCP) 1.94 Cy $ 3,565.00
System 14-A; H=6.74' (18" RCP) 2.26 Cy b 3,565.00
System 15-A; H=6.45' (18" RCP) 2.19 Cy $ 3,565.00
System 16-A; H=6.03' (18" RCP) 2.08 Cy $ 3,565.00
System 17-A; H=5.76' (18" RCP) 2.01 Cy $ 3,565.00
Syetem 18-A; H=5.63' (18" RCP) 1.99 Cy $ 3,565.00
System 19-A; H=5.64' (18" RCP) 2.00 Cy $ 3,565.00
System 20-A; H=5.49' (24"-18") 1.95 Cy $ 3,565.00
System 20-C; H=5.21' (24"-24"x18") 1.87 Cy $ 3,565.00
System 20-E; H=4.95' (24"-24"x18") 1.81 Cy $ 3,565.00
System 20-G; H=4.48' (24"-24"x18") 1.69 Cy $ 3,565.00
Systemn 20-I; H=4 57" (24"-24"x18") 1.71 Cy $ 3,565.00
System 20-K; H=5.40' (24"-24"x18") 1.69 Cy $ 3,565.00
System 20-M; H=4.31"(24"-24"x18") 1.64 Cy $ 3,565.00
System 21-A; H=4.44' (18" RCP) - 1,68 Cy $ 3,565.00
Sytem 21-C; H=5.13" (24"-18") 1.85 Cy $ 3,565.00
Syetem 21-E; H=5.44' (24"-24"x18") 1.93 Cy 3 3,565.00
System 21-G; H=5.36' (24"-24"X18") 1.91 Cy $ 3,565.00
System 21-I; H=4.99' (24"-24"x18") 1.82 Cy 3 3,565.00
System 21-K; H=5.19' (24"-24"x18") 1.86 Cy $ 3,565.00
System 21-M; H=5.49' (24"-24"X18") 1.95 Gy $ 3,565.00
System 21-0; H=5.89' (24"-24"x18") 2.05 Cy $ 3,565.00
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System 21-Q; H=6.38' 924"-24"x18") 2007 Cy $ . 3,565.00
System 21-S; H=6.99' 924"-24"x18") 2,33 Cy 5 3,565.00
System 21-U; H=7.61' (24"-24"x18") 2.49 Cy $ 3,565.00
System 22-A; H=5.17' (18" RCP) 1.87 Gy . $ 3,565.00
System 23-A; H=4.98' (18" RCP) 1.82 Cy $ 3,565.00
System 24-A; H=4.73' (18" RCP) 1.75 Cy $ 3,565.00
System 25-A; H=4.77" (18" RCP) 1.76 Cy $ 3,565.00
System 26-A; H=4.83' (18" RCP) 1.78 Cy $ 3,565.00
System 27-A; H=5.50" (18" RCP) 1.95 Cy $ 3,565.00
System 28-A; H=6.01' (18" RCP) 2.08 Cy $ 3,565.00
System 29-A; H=6.60' (18" RCP) 2.23 Cy $ 3,565.00
System 30-A; H=7.50' (18" RCP) 2.46 Cy $ 3,565.00
System 31-A; H=4.22' (24"-18") 1.62 Cy $ 3,565.00
System 31-C; H=5.15' (24"-24"x18") 1.86 Cy 3 3,565.00
System 31-E; H=5.51"'(24"-24"x18") 1.87 Cy $ 3,565.00
System 31-G; H=5.76" (24"-24"x18") 2.01 Cy 3 3,565.00
System 31-I; H=5.17" (24"-24"X18") 1.86 Cy $ 3,565.00
System 31-K; H=4.09' (24"-24"x18") 1.59 Cy 3 3,565.00
System 31-M; H=3.73' 924"-24"x18") 1.50 Cy 3 3,565.00
System 31-0; H=4.10' (24"-24"x18") 1.58 Cy $ 3,565.00
System 31-Q; H=4.20' (24"-24"x18") 1.62 Cy 3 3,565.00
System 31-S; H=4.94' (24"-24"x18") 1.81 Cy $ 3,565.00
System 31-U; H=5.62' (24"-24"x18") 1.98 Cy 3 3,565.00
System 31-W; H=5.84' (24"-24"X18") 2.04 Cy $ 3,565.00
System 31-Y; H=4.95' (24"-18) 1.81 Cy $ 3,565.00
System 32-A; H=3.29' (18" RCP) 1.56 Cy $ 3,565.00
System 33-A; H=4.98' (18" RCP) 1.82 .Cy $ 3,565.00
System 34-A; H=5.24' (18" RCP) 1.88 Cy $ 3,565.00
System 35-A; H=5.52' (18" RCP) 1.71 Cy $ 3,565.00
System 36-A; H=5.00' (18" RCP) 1.82 Cy $ 3,565.00
System 37-A; H=3.82' (18" RCP) 1.52 Cy $ 3,565.00
System 38-A; H=3.55' (18" RCP) 1.45 Cy $ 3,565.00
System 38-A; H=3.84' 918" RCP) 1.53 Cy $ 3,565.00
System 40-A;H=4.09' (18" RCP) 1.59 Cy 5 3,565.00
System 41-A; H=4.13' (18" RCP) 1.60 Cy % 3,565.00
System 42-A; H=4.39' (18" RCP) 1.66 Cy $ 3,565.00
System 43-A; H=4.59' (18" RCP) 1.72 Cy $ 3,565.00
System 44-A; H=3.80' (18" RCP) 1.54 Cy $ 3,565.00
System 45-D; H=4.63' (24"-24") 1.73 Cy 5 3,565.00
System 45-F; H=4.01' (24"-24") 1.57 Cy 3 3,565.00
System 45-H; H=4.33' (24"-24") 1.65 Cy 3 3,565.00
System 45-J; H=4.75' (24"-24") 1.76 Cy $ 3,565.00
System 45-L; H=6.00" (24"-24") 2.08 Cy 5 3,565.00
System 45-V; H=4.61' (24"-24") 1.72 Cy $ 3,565.00
System 45-X; H=4.28' (24"-24") 1.64 Cy $ 3,565.00
System 45-Z; H=4.68' (24"-24") 1.74 Cy $ 3,565.00
System 45-BB; H=5.37" (24"-36") 1.91 Cy $ 3,565.00
System 45-DD; H=5.59' (36"-36") 1.97 Cy $ 3,565.00
System 45-FF; H=5.61' (36"-36") 1.98 Cy 3 3,565.00
System 45-HH; H=5.10' (36"-36") 1.85 . Cy $ 3,565.00
System 46-A; H=3.38' (18" RCP) 1.41 Cy $ 3,565.00
System 46-C; H=3.70' (24"-18") 1.49 Cy $ 3,565.00
System 46-E: H=3.94' (24"-*24) 1.55 __Cy $ 3,565.00
System 46-G; H=4.48' (36"-36") 1.59 Cy $ 3,565.00
G-1 Inlet per Detials on Sheet 361
System 45-B; H=4.03" (24" RCP) w/ 8'x8' Concrete Apron per Details 1.90 c
on Sheet 105 < 4 $ 4,079.00
System 48-A; H=5.64' (24" RCP) 1.58 Cy $ 2,906.00
System 49-A; H=4.38' (24" RCP) 1.25 Cy 5 2,906.00
Junction Structure per Caltrans Std. D91A
System 45-N; H=7.94' (24"-24") 6.00 Cy 3 5,984.00
System 45-P; H=8.88' (24"-24") 6.00 Cy $ 5,984.00
Systemn 45-R; H=8.77" (24"-24") 6.00 Cy $ 5,984.00
System 45-T; H=5.88' (24"-24") 6.00 Cy $ 5,984.00
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Transition Structure No. 3 per Details on Sheet 106

System 47-A 6.08 Cy 11,573.00
5'x 5" RCB per Caltrans Std. D80
System 47-B 8.50 Cy 25,425.00
223.00 Cy 1,884.28 | § 420,195.00
——————— — i —
142 36" Precast Concrete Pipe Manhole
Junction Structure per Caltrans Std. D91A
System 45-N 2.44 Lf
System 45-P 3.38 Lf
System 45-R 327 Lf
System 45-T 0.91 Lf
TN g © [Fpereaie, e U =¥ 10.00 Lf 125.00 1,250.00
149 (F) Miscellaneous Iron and Steel
Type 24-12 Grate per Details on Sheet 362
Systemn 1-A for G-2 Inlet 326.00 Lb
System 1-C for G-2 Inlet 326.00 Lb
System 1-E for G-2 Inlet 326.00 Lb
System 1-G for G-2 Inlet 326.00 Lb
System 1-I for G-2 Inlet 326.00 Lb
System 2-A for G-2 Inlet 326.00 Lb
System 3-A or G-2 Inlet 326.00 Lb
System 4-A or G-2 Inlet 326.00 Lb
System 5-A or G-2 Inlet 326.00 Lb
System 6-A or G-2 Inlet 326.00 Lb
System 7-A or G-2 Inlet 326.00 Lb
System 8-A or G-2 Inlet 326.00 Lb
System 8-A or G-2 Inlet 326.00 Lb
System 11-A or G-2 Inlet 326.00 Lb
System 10-A for G-2 Inlet 326.00 Lb
System 10-C for G-2 Inlet 326.00 Lb
System 10-E for G-2 Inlet 326.00 Lb
System 10-G for G-2 Inlet 326.00 Lb
System 10-I for G-2 Inlet 326.00 Lb
System 10-K for G-2 Inlet 326.00 Lb
System 10-M for G-2 Inlet 326.00 Lb
System 12-A for G-2 Inlet 326.00 Lb
System 13-A for G-2 Inlet 326.00 Lb
System 14-A for G-2 Inlet 326.00 Lb
System 15-A for G-2 Inlet 328.00 Lb
System 16-A for G-2 Inlet 326.00 Lb
System 17-A for G-2 Inlet 326.00 Lb
Syetem 18-A for G-2 Inlet 326.00 Lb
System 18-A for G-2 Inlet 326.00 Lb
System 20-A for G-2 Inlet 326.00 Lb
System 20-C for G-2 Inlet 326.00 Lb
System 20-E for G-2 Inlet 326.00 Lb
System 20-G for G-2 Inlet 326.00 Lb
System 20-I for G-2 Inlet 326.00 Lb
System 20-K for G-2 Inlet 326.00 Lb
System 20-M for G-2 Inlet 326.00 Lb
System 21-A for G-2 Inlet 326.00 Lb
Sytem 21-C for G-2 Inlet 326.00 Lb
Syetem 21-E for G-2 Inlet 326.00 Lb
System 21-G for G-2 Inlet 326.00 Lb
System 21-1 for G-2 Inlet 326.00 Lb
System 21-K for G-2 Inlet 326.00 Lb
System 21-M for G-2 Inlet 326.00 Lb
System 21-0 for G-2 Inlet 326.00 Lb
System 21-Q for G-2 Inlet 326.00 Lb
System 21-S for G-2 Inlet 326.00 Lb
System 21-U for G-2 Inlet 326.00 Lb
System 22-A for G-2 Inlet 326.00 Lb
System 23-A for G-2 Inlet 326.00 Lb
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Excludes:

Excavation, Backfill, Compaction, Demo, Removals, Survey, Testing, Permits, Rip Rap, Traffic Control, Erosion Control

atering, Waterproofing, Bonds, Fossil Filters, and Fencing.

6157 Marlatt St. Mira Loma, CA 91752
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System 24-A for G-2 Inlet 326.00 Lb 2
System 25-A for G-2 Inlet 326.00 Lb )
System 26-A for G-2 Inlet 326.00 Lb
System 27-A for G-2 Inlet 326.00 Lb
System 28-A for G-2 Inlet 326.00 Lb
System 28-A for G-2 Inlet 326.00 Lb
System 30-A for G-2 Inlet 326.00 Lb
System 31-A for G-2 Inlet 326.00 Lb
System 31-C for G-2 Inlet 326.00 | Lb
System 31-E for G-2 Inlet 326.00 Lb
System 31-G for G-2 Inlet 326.00 Lb
System 31-1 for G-2 Inlet 326.00 Lb ¥
System 31-K for G-2 Inlet 326.00 Lb
System 31-M for G-2 Inlet 326.00 Lb
System 31-0 for G-2 Inlet 326.00 Lb
System 31-Q for G-2 Inlet 326.00 Lb
System 31-S for G-2 Inlet 326.00 Lb
System 31-U for G-2 Inlet 326.00 Lb
System 31-W for G-2 Inlet 326.00 Lb
System 31-Y for G-2 Inlet 326.00 Lb
System 32-A for G-2 Inlet 326.00 Lb
System 33-A for G-2 Inlet 326.00 Lb
System 34-A for G-2 Inlet 326.00 Lb
System 35-A for-G-2 Inlet 326.00 Lb
System 36-A for G-2 Inlet 326.00 Lb
System 37-A for G-2 Inlet 326.00 Lb
Sytem 38-A for G-2 Inlet 326.00 Lb
System 39-A for G-2 Inlet 326.00 Lb
Systemn 40-A for G-2 Inlet 326.00 Lb
System 41-A for G-2 Inlet 326.00 Lb
System 42-A for G-2 Inlet 326.00 Lb
System 43-A for G-2 Inlet 326.00 Lb
System 44-A for G-2 Inlet 326.00 Lb
System 45-B for G-1 Inlet 326.00 Lb
System 45-D for G-2 Inlet 326.00 Lb
System 45-F for G-2 Inlet 326.00 Lb
System 45-H for G-2 Inlet 326.00 Lb
System 45-J for G-2 Inlet 326.00 Lb
System 45-L for G-2 Inlet 326.00 Lb
System 45-V for G-2 Inlet 326.00 Lb
System 45-X for G-2 Inlet 326.00 Lb
System 45-Z for G-2 Inlet 326.00 Lb
System 45-BB for G-2 Inlet 326.00 Lb
System 45-DD for G-2 Inlet 326.00 Lb
System 45-FF for G-2 Inlet 326.00 Lb
System 45-HH for G-2 Inlet 326.00 Lb
Systemn 46-A for G-2 Inlet 326.00 Lb
System 46-C for G-2 Inlet 326.00 Lb
System 46-E for G-2 Inlet 326.00 Lb
System 46-G for G-2 Inlet 326.00 Lb
System 48-A for G-2 Inlet 326.00 Lb
System 49-A for G-2 Inlet 326.00 Lb
Manhole Frame and Cover per Caltrans Std. B7-11
System 45-N 435.00 Lb
System 45-P 435.00 Lb
System 45-R 435.00 Lb
System 45-T 435.00 Lb
34666.00 Lb 13118 45,500.00
—— e m——e
Total $ 466,945.00




Notes: .,

01. Must have 12" access road to all structures.

02. Colored concrete not included unless otherwise noted.

03. Concrete washout pits supplied by others.

04. This proposal is good for 30 days, if awarded after the 30 days price may need to be adjusted.
Please add 2.5% if bond is required. s

... Bid is good for standard daytime work hours and does not include night-time or weekend work.

07. Concrete pumps are not included unless otherwise noted

08. Manholes set .5' belw finish grade. Raised to grade by others.

09. Manhole shaft set with equipment provided by contractor.

10. Concrete IS compliant with AB 219.

Confract:
This proposal is good for 30 days, if awarded after 30 days prices may need to be adjusted. Should this proposal be accepted and if our

company must pursue the collection of monies due for work performed, we shall be entitled to recover our attorneys fees and court costs.
Proposal is made from the Drainage Plan, based on Prevailing rates, and standard insurance (GL) of $ 5,000,000

If this proposal results in a contract please give us as much time (1 Week) as you can so that we can schedule our

crews to accommodate your needs.

Please accept this proposal for the work described above. If this is acceptable please sign and fax back along
with the legal information, your job number and / or a Purchase Order Number.

R. Dugan Construction, Inc. Ortiz Enterprises

Brandon Dugan

(951 ) 360-7531 x 24
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CGO CONSTRUCTION COMPANY, INC.

ENGINEERS & CONTRACTORS e LIC. # 532200
3100 EAST CEDAR STREET, #14, ONTARIO, CA. 91761 e PHONE (909) 930-5501 @ FAX (909) 930-5503
(a UDBE/ DBE Firm) CUCP #4483. DIR #1000013024
Email: cgoconst2@msn.com

TO | patE

October 19, 2016

BID DOCUMENTS

Plans and specifications from Caltrans
ATTENTION PHONE NUMBER
Estimating Dept.

405 Freeway Widen. Caltrans #

Sand Canyon to Jamboree Rd., Irvine

PROPOSAL & CONTRACT
ESTIMATED
DESCRIPTION OF WORK ouantiTy | UNIT | UNITPRICE TOTAL -
it;n;)SO — Clearing and Grubbing(trees/vegetation LS LS $97.300.00

1. Excludes Traffic control/barricades.

2.Excludes grass, weeds, pruning, and topsoil removal.

3. Excludes utilities/substructures. Asbestos/lead abatement.

4, No permits, testing, bonds, and engineering fees included.

5. Construction water to be paid for by the owner and available on site in sufficient quantity and pressure.

6. Excavating and replacing of saturated, toxic/hazardous, or unsuitable material are excluded.

7. Not responsible for any spoils or deviations caused by other contractors.

8. Bracing/shoring, dewatering, buried tanks/barrels are excluded.

9. Our Liability Insurance is $1M/Occurrence, $2M Aggregate, $4M Umbrella.

10. ***Retention, if withheld, is to be released 60 Days after our work is 100% completed and accepted.®**

ACCEPTED

COMPANY CGO CONSTRUCTION COMPANY, INC.
(R CHARLES OJURI - ESTIMATOR

BY: BY:

DATE:

DATE: OCTOBER 19, 2016
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MG

MANERI TRAFFIC CONTROL., INC.

SIGN AND TRAFFIC QUOTE

a o ~ ':ﬁ;‘:‘
TO: PLAN HOLDER : ATTN: ESTIMATOR e %
S 12-0M3504 N &
BID DATE ; 10/19/16 g

**CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS’ADVAN@B NOTICE.
CONTRACTOR MUST SEND REQUEST VIA EMATL/FAX UNTIL FURTHER NOTIGE L &

CONSTRUCTION AREA SIGNS: (ITEM #4)

ITEM #4 WITH USE OF MTC, INC. FOR 100% OF ITEM #5 $24,850.00
ITEM #4 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #5 £ $28,344.00
(ITEM #4 PRICE INCLUDES 2 TY PE II FUNDING SIGNS) 5 P
// f“{\

TRAFFIC CONTROL: (ITEM #5) 7 Z7
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT(I 8 HOURS) | $1,465.00
**YEARLY INCREASE OF $30.00 TO LUMP SUM TRAFFIC BEGINNING JULY 1°%, 2017+%

j’ A.f L 1

ADDITIONAL ITEMS: . i

ITEM #6 $80.00 EA

[ TTM#7 | $39.00 EA

1M #8 $790.00 EA PER MONTH PLUS DELIVERY & PICK—UP FEES (SEE PG 2)

ITEM #10 $179.00 EA Vi A

(PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES) f;-
IF YOU HAVE ANY QUESTIONS REGARDING AﬁY PORTION OE-THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR -
ESTIMATOR, JOHNNY MANERI, ON HIS CEL& AT (760) 535 ‘78{ THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
3 %‘/é:w:_a Manerc
= ;

ER E ECQME'IHEPROPER’IY OFMANERI TRAFHIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUND]NGSIGNSARE&SQOO
UNLFSSNU'IEJ INTHI.SQUGIE [HIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD
SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBLITY . IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 5% OF THE BOND
AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACTAMOUNT. ANY I'TEM SOLD IS SUBJECT TO
ADDITIONAL SALES TAX. NORETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED.

MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS.

IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER.

ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD. i CONTRACTOR LICENSE#1017741

ECULA,CA 92592 DIR#1000043135
« 516955104 : DBE #38078
F:951-6955105 ) SB#2003406

UNION SIGNATORY
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20F3
MANERI TRAFFIC CONTROL, INC.
AID DATE 10/19/16
[ PROJECT 12-0M3504
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS) $1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) $1,465.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $1,765.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) $2,150.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS $2,450.00
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS) ) $0990.00
ADDITIONAL LABORER (1-8 HOURS) $650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS) $890.00
OVERTIME: (AFTER 8 HOUR SHIFT) 3
*  HOURLY RATE PER LABORER | $115.00
| WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)
* RATEPER LABORER | $295.00
CANCELLATION: (IN TOWN) _
¢ 4 HOURS PRIOR TO SHOW UP NO CHARGE
«  DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER) $90.00/HR
*  DIRECTLY AFTER SET UP (4 HOURS PER LABORER) $90.00/HR |.
OUT OF TO CELLATIONS: (120 C DDRES!
»  LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER) | $90.00/HR
##MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP**
RAMP NOTIFICATION SIGN (EACH) | $190.00
. w (UPON AVAILABILITY ** NO MILEAGE CHARGE#+)
DAILY $325.00
*  WEEKLY $990.00
s MONTHLY $2,850.00
s  DELIVERY $200.00
e PICK-UP $200.00
gCMS BOARDS (EACH): (UPON AVAILABILITY)
DAILY $185.00
*  WEEKLY $400.00
+  MONTHLY $790.00
s DELIVERY $100.00
PICK-UP $100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)
DAILY $50.00
*  WEEKLY $185.00
¢  MONTHLY $550.00
e DELIVERY $100.00
s PICK-UP $100.00
LIGHT TOWERS (EACH): (UPON AVATILABILITY#*PORTABLE FOR FLAGGING ONLY#*)
¢ DAILY $75.00
s WEEKLY $200.00
*  MONTHLY $500.00
*  DELIVERY $100.00
OTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM
H\TCI_.UDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.

NORETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
ECULA,CA 92592

v 516955104

F:951-6955105

CONTRACTOR LICENSE#1017741
DIR#1000043135

DBE #38078

SB#2003406

UNION-SIGNATORY
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FULL TRAFFIC MAINTENANCE, INC.

State License #’4‘80910 (A-C31) - DBE/MBE/SE — DIR #10080055¢1

E-mail fulitralfici sheelobal.net

Business
[ Burssivy

PR IO

TRAFFIC CONTROL N Teet /8, 2FY
SUB-CONTRACTOR QUOTATIO
Attn: Estimator
| 0 ISP o S
Project: 12-0M3504 e 7 e
Jtem 'Dasm}iption : f
Option 1 One lane, one direction, two-man crew one m1le%u1y 5,”"‘;# " $153657
Option 3 Any a&d’l closures (i.e. Flip flops, opposite déctlon) wijsame crew  § 768.28
Option 4 For eakh additional lane add . éﬂ‘ : $ 118.77
Option 5 For eath additional mile add ¢ & $ 11877
Option 6 On ramp closure w/lane closure 1-3 ramﬁs add ,j?? $ 118.77
Option 9 " City street lane closure/detour ; = $1536.57
Option 1¢ Ramp tlosure, 1- 4 ramps B 1536.57
. Optien 11 Shoulder closures $ 1536.57
Option V Attenuator truck w/driver 8-hourishi $1162.16
Option 1(a) Two-man crew flagging for 8-I & $ 1536.57
Option 1{b) Half day price lane two-man grew under 4 it $ 1106.32
We need one hour set up time and one 3 * notice before job begins.
If this project requires portable transve the rates listed above are the
standard rates and does not include any i ir
? 5 , ‘7 ‘f
Additional provisions: Y, ?f’ 5.0 |
x & <9
A Shift prices are for eight (8) ime will be b;!led at $112.86 per persgn-hour, 24 957/
B Multiply rates by 1.5 for Saturda ys d 2 fo .4. nndays and Holidays and after|]2 hours of work will be billed at
$150.46.
& F.TM. is signatory with the i 'b‘ certified with the State
D Payment is due within thirty ﬁ-om fuoice date 1.5% Monthly Finance Charge after 30 days.
E No retention for traffic controi.
F If required additional equi Fj“' i Changeable Message Sign, Attenuator Truck) to be prowded by E.T.M. for
an additional charge. i
G.  Prime Confractor is responsible tofobtain all permits required from Cities involyed.
H Prime Contractor is respopsible6 coordinate and pay for Highway patrol unit.
i Additional 3 % percent inferensés added every year on June 30%. This proposal will become part of any contract.
J ¥f Special wording insurancedis needed the amount to be paid by Contractor glong with Waivers of Subrogation
Il be charged to contractor. If notary services| are required, Prime Contractor is

K-

L. - Noworkwill be performe

Insurance the % of payro :

until this proposal is signed and faxed/mailed ¢

If you need 2 bid for the s:irns please fax plans to 951-520-9980.

Thank you for the opportunity,

Sammy Salgado
Full Traffic Maintenance, Inc.
_ 217 Lewis Court, Corona, CA 92882
Office:  (951) 520-9990
Fax: {951) 520-9980

'up only, contractor is responsible for closm"e and Equipment until FTM picks it up.

ur Corona office.

Signature of Aocapmnce

Title

Date
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AUSTIN ENTERPRISE

License #764893

! P. Q. Box 81926
Bakersfield, CA, 93380

661-589-1001

Contract: CDOT # 12-0M3504
i 1-405, Irvine

Bid Date: October 19, 2016

i 3"} é ‘Z

-r i ¢
. 22708 1f+- 14 thick PCC saw cut;f ATV P, s $4.85/1f..........$110,133.80 -
Note: One move in included. Ad%gmnal mobs at $500. 00 each. :

o
&P

.85, ss/1f:'.';.........$7o,200.oo VL2R%

_r;f- upply gnﬂic control as required.  As noted
2. Contractor to pmvidgflayom and clear access to work atea
3. Contractor to provide access to water and an approved shurry disposal site.
4, One move in moluded Additional moves at $1,500.00 per each,
5. Three weeks notice tequired for acquisition of materials.
6. A copy of this quotation to be used as an attachment in force in subconfract.
ggk -
Note *- Union Siguatory,
Tnsurance $5,000,000.00 Jiability,
No Bonding :

California Grinding Specialties / DBA: Austin Enterprise
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QUOTE DATE:  10/18/2016  SHANNON. 13501
CUSTOMER NAME: ALL INTERESTED BIDDERS Jo8 NUMBER-12328

CONTACT: JOB TITLE: 405 T

LOCATION: IRVI
TRACT:
PHONE: CONTRACT
FAX: AGENGY: CALTRANS
Cell or Pgr.:

~ NOTES: ALL RCP IS TONGUE A

Shipping Terms: FOB JOB SITE
Payment Terms NEi’ 30 DAYS /

UOTE DETAIL

Valid Until: 12/17/2018
olpt of plans: VERIFIED UPON ORDE

DESCRIPTION ] QUANTITY UNITPRICE  UNT EXTENSION
18" RCP 1500D TG | 380 $16.28 FT. $6,186.40
24" RCP 1500D TG 15100 $2442 FT. $368,742.00
36" RCP 16500D TG 1170 $55.81 FT. $65,297.70
36" X 6" GRADERINGS "'MUST SHIP WITH RCP™ 1 36..15 EA

'6" X 3" GRADERINGS **MUST SHIP WITH RCP** $81.39 EA

Al 4950—-24" R&C *MUST SHIP WITH RCP* 4 $400.00 EA $1,636.00

# OF DELIVERIES BASED ON FULL LOADS 8' 108 $632.50 D $68,310.00

CUSTOMER TO UNLOAD RCP

CALL TO CONFIRM AVAILABILITY 2 PRIOR TO SHIPMENT o WA

/GROOVE IN 8' LENGTHS UNLESS OTHERWISE NOTED. QUANTITIES MAY
ANDARD LENGTHS. ALL QUANTITIES ARE ESTIMATES; ACCEPTANCE

D TO PRECON'S TERMS AND CONDITIONS. UNIT PRICESWILL

| 805-315-7247**

BE ROUNDED TO ME
INCLUDES AND IS LI
PREVAIL**CONTACT;

Sales tax additional

PRE-C @ PRODUCTS IS A REGISTERED MINORITY BUSINESS
CALTRANS'DBE % CT000651  MBE CLEARING HOUSE# 91/S0090

| HEREBY PLACE THIS ORDER AND AUTHORIZE PRE-CON TO
MANUFACTURE OR CAUSE TO BE MANUFACTURED THE ABOVE
MATERIALS AND ABIDE BY PRE-GON‘S TERMS AND
CONDITIONS. nr

PHONE: (805) 527-0841 FAX: (805) 584-0769
THIS QUOTE INCLUDES PRE-CON'S TERMS 'l-\ND CONDITIONS.




PRE-CON PRODUCTS TERMS AND CONDITIONS

1. Purchase Price, The Purchase Price specified on the face of this invoice is and shall be considered a lump sum price for the sale and/or installafion of the Products based upon the
aggregale prices of the time and materfal components of the Purchase Price Inclding instaliment charges, ¥ any, as have been separately stated.

2. Payment. Payment in full of the Purchase Prics, including transportalion costs, shall be due thirty (30) days after defivery. Interest at the rate of eighieen percent (18%) per annum shall

mnﬂﬂmurpﬂdhhmo.andmanypﬂnrdmgsmwmﬁhwm from the due date until paid in full. Seller reserves the right 1o forthwiih cease all further deliveries if imely
payment in full has not been recelved.

8.- Price Change. The Purchase Price is binding m&nwron&/hrlhcpuhdhdhhd and pricas are subject to change without notice, The possession of price sheets or catalogs by
any persan should not be construed as a binding offer to sell by Seller. PdcadmrqeamadebysghmﬂwmwMMmdwmﬂmmamnmmﬁdpMWW
that dalivery is not delayed due to any fault of the Seller.

4, Delivery. Seller will deliver the Produels to the job sita, and if requested In wriling by Buyer, Seller shall instell, attach and aHfix the Producs to thelr final lacation using Seller’s trucks,
trailers and personnel. The unloading, plmnmentmﬂWmdMPmmmﬂbamwaWManMWWWam requirements of Buyer, unless
otherwise agreed in wriling. Buyer shall provide and maintain sultabla access roads to the delivery site and protect ufiliies and adjacent structures,

6. Installation. In the event Seller is required fo install the Products pursuant to Buyer's mqnui.&ls:hulﬁmlnrﬁmkhﬂm quip Ilhnf. fial and
mmmmmuwumwmmmhmmuammm Seller makes no ref i any responsibility
regarding the proper location, mmdepﬂadu.baﬁﬂng mmwmmmmhuw mmaqmmnmhmumdm
Ptmmﬁmwasyer uﬁmmmma borna by Buyer. Seller assumes no responsibllity for water infillrafion inlo any Produet placed info any excavation.

6. Capacity, Sellor shall ba anx&uﬁmmmlwalmm i Seller s required o Insfall and affix the Producls accarding fo the plans mdspadlcaﬂamnlaw
Buyer's paymant of the Purchase Price shall not be reduced or subject to any offset, rtention, back-charge of ofher claims by reason of any 1erm or condition not contained herein.

“ 7. Tille. Seller shall ratain tile fo all Preducts untll the full Purchass Price has been paid and, If Seller is rasponsible for the installation of the Products, until the Produsls have baen
aliached lo, incorporaled in and affixed to thelr final position by Seller.

8. Sales Tax. mnmmpmummmhmmmmmlmmsauuawmmmmMmmmmmmummtaumm
with Saller fo Install the Prbducts, then Buyar shall b further liabla and responsible for the payment of all sales or use tax computad on the gross Purchase Prics oftha Produdts.

8, Warrantles, Seller only warrants that fhe Praducis shall conform 16 the spacification thersof and shall be free from defecls in labor and matedals for a pedod of ene (1) year from date of
delivery. If the Producls should be found to be defective then upon written notice and after the relum of the Product at Buyer's expensa fo Seller's business premises, Seller shall replace the
Product with a duplicate Product fras from dafect without chargs, but without further expensa to Seller, SELLER MAKES NO OTHER WARRANTIES OF ANY KIND WHATSOEVER, EXPRESS
OR IMPLIED, AND SELLER HEREBY EXPRESSLY DISCLAMS ALL OTHER IMPLIED WARRANTIES OF MERCHANTABILITY AND FITNESS FOR A PARTICULAR USE OR FURPOSE.
EX(EPTFDHTHEHE’I.AGEHHH OF ANY DEFECTIVE PRODUCTS AS SET FORTH ABOVE, BELLER SHALL NOT BE LIABLE OR RESPONSIBLE FOR ANY INGIDENTAL OR
CONSEQUENTIAL DAMAGES, COSTS, EXPENSES OR LOSSES SUFFERED BY BUYER, INCLUDING ANY CLAIMED OR ALLEGED DELAY DAMAGES, RESULTING FROM OR CAUSED
BY DEFECTIVE PRODUCTS SUPPLIED BY SELLEA. PmmasmldhysnhrmmwnwwmnmduMymmmmpnaanmudbmmmm

10. Inspactions. &wmmmmmuwm mmmmmtm«mmm mhnhnmmdnlxﬁhnmmfw such
deficiencles unless Buyer provided written nofioa to Seller on the shipping/delivery document evidencing Buyer's receipt of the same, mmmﬁummuhmgm

mme mmmmumwnmbmmmawsm cost and expansa, for correct size, symmetry, «pmwmmmnmmm
variations consistant with usual trade practices. Unless written nofice of rejection Is imely recelved by Saller, it Is conclusivaly deemed that the Producls meet with the Buyer's purchase
requirements and are complete in accordance with the deseription of the Producls.

11, Raturns, Froducts hall not be relurned by the Buyer vilhout por writen accaptanca by the Seller. The amount of creditfo be given, f any, shallbo clelerminsd by the Seller aher
inspection of the Producls upon ratum o Seller's business premises.

12 Quantlty. When the Buyer requasis a raduction in total quanfity of the Products ardered of mora than ten parcent (10%) for any eatagory of Produots istad, Seller may at its opfion
increase the unit price of the Producis a reasenable amount to offset the reduction In quantity.

13, Scheduling. aeummdmm&muhnnmmmmmummmedmﬁpmwumm ACCEPTANCE BY BUYER OF ANY
PRODUCTS WITHOUT WRITTEN OBJECTION SHALL CONSTITUTE A WAIVER BY EUYER OF ANY CLAIM FOR ACTUAL, INGIDENTAL OR CONSEQUENTIAL DAMAGES ON ACCOUNT
OF ANY DELAY IN DELWVERY OF SUGH PRODUCTS.

14, Ordaring Odd Lengths. The Purchase Price is based upon fumishing not over two percent (2%) of tofal Products scld having standard four-foot lengths, unlass dtherwise agreed in
writing on the reversa hereof. An addifianal charge will ba mads for any excess in such percentage. All pipe and Produots will be billed at nominal lengths (4 o 8] and no allowance shall be
zhargeable for shortage due to bavelling.

15, Default. Upan any defaull by Buyer under his contraat, Seller, amm%mmmpmdmummmmmwmndmmw
Seller for Buyer under this contract, whether or not delfivered to the job site, shall, at Salle becoms Immediately dus and payable, the exarcise by Seller of any of is rights under this
contract mtiuﬂelﬂrhmmdﬁmwﬂmﬂﬁhumﬂumﬂ-hmﬁmﬂaﬂmh&a#ﬁhmuﬁmhmnphcdurinlld.hlalmnlcfmh
payment, or any other breach, Seller may retake possession of the Producls wherever they may be found, and may resell the same without nalice fo Buyer, applying fhe amount so received to the
balance due. mmm«abawwdmmmmmnmhmmmmm

16, Sale Contract. mmhmmmmuwmmmwmmmmmm This contract shall not be subject to madificafion except by an agreement in
wiiting signed by both partiss. mm«mmmmwwmmm«mmm are hereby rejected.

17. Force Majeure, mmmﬂmmmmm or other failure to perform because of any MhMWWWMhMMwmmI
and without the faull or negligance of the Seller, including, but not restricted to, acls of Giod er of the publie enemy, acts of the Government In either its soverslgn or conlrachual capacily, fires,
fioods, epidemics, quaraniine restriciions, stikes, excessive traffic, major equipment or transportation failures, delays or defaulls of third parties, freight embargoes, unusually severe weather or

ammmemummmmmMuwnmmhmmmmmmhmmmymﬁmmmmm&mm
exclusive measurement of damages sulfered by Buyer due to eny such delay damages.

18. Bid Jobs. On bid jobs, frs coriract shall be binding on the paries orly (a) for deliveries within sixty (80) days from the date on this coriract and (5) ¥ Buyer s awarded etter from a
general or subcontract embrasing the usa of the Products.

18, Taxas Notincluded, The Purchase Price Is exclusive of all state or local sales or use taxes and all other taxes of any governmental or publio agency, applicable to this order unless
Included. .

20. Indemnification. Buyer expressly agrees to indemnily, dafend and hold Seller harmlass from and against all claims, demands, losses, expenses, costs, including reasanabla attornay's
fees, labilifias, m«lwndwmnrmmmd.hmnﬁﬂmemmmumwmmm,desmwm caused or dus directly
or indireclly lo the sals, delivery, Instellation, slorage or use of the Produnls being provided lo Buyer. Buyer further agrees lo eraot sufficient prolecive and waming devices at the fime the
Pradusts ara placed on the job site,

21, No Asslgnment. Buyer shall not assign this contract or any Inferest therein, without Seller’s prior wrillen consent.

22. Risk of Loss, Risk of damage or loss of the Products shall pass to (he Buyer upon the transfer of file. Thereafter, MrMhmhmﬂdWm
wﬂmmmmnmuﬂmﬂmmm

Fees, In the event of any litigation, ﬂmmmmhmmmmmmmmmmmpﬂmmmumwmhmm
uibm-fs court costs.

24, Storage. hﬂwm&wdoumtmupldehm of the Products in accordance with the delivery schedule agreed upon between the Seller and Buyer, Seller wil store the
masmdnnduu.mmmmmawﬁﬂm{m}mmmwmmmmwmmwmmmmmmmmwm
hallp«omtﬂ&ﬁ)bnaﬁmdxuwmmm of the Purchase Price for the undaliverad Produats from the scheduled delivery date, payable monthly, aﬁwmmcuﬂldalmd
the Producls or thé temination of whichever shall last acour. Saller shall have the right fo cancel this coniract, retain any deposils or prepaymenis, and the remaining
bdmormummma mwmmpmhwnwamtmemdmmmnm(imwmmpmhulmammmmmm
wmmmmmdmmmmmm

95, Disclaimer of Plans. Buyer hereby acknowledges that in the event the Seller has provided any layouts, schemalics, drawings or oher plans to Buyer in connection with the placement,
o, i vy gy B, o o sy gt Bt ' 2182 Byl ek
L]
daﬂn;"&ul'aa;hu mm%h:mmm.mmwmmwdu@mmwmmhmnmwm apma:by
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k.1 Lalonde,

EQUIPMENT RENTAL
DBE / WBE / SBE
DIRY 1000002001 ___
Ortiz Enterprises <# k
Attn: Andrew Lampkin

Re: Project: Route 405 Sand Cyn to Jamboree, Orange County
Project No: 12-0M3504 |

R.J. Lalonde, Inc proposes to furnish equipment for the above referenced project.

EXCAVATORS BARE !
DAY WEEK | MONTH
CAT 303 /JD35D MINI EX $300 $1,200 I $3,600
CAT 308 / JD85 MINI EX 400 1600 | 4,800
CAT 314 /DEERE 135 475 1800 | 5700
CAT 320C 500 2400 | 7,200
CAT 321 = ZERO TAIL SWING 660 2600 | 7,800
CAT 320 CL Long Reach 750 3,000 ! 9000
CAT M322D / DOOSAN 210 RUBBER TIRE EX 725 2900 | 8700
CAT 328 / KOM 308 - ZERO TAIL SWING 800 3200 | 9,600
CAT 336 /CAT 330 /HIT 300 850 3400 | 10200
CAT 349 /HIT 470 ) 1,080 4,200 . 12,600
- DEERE 800/HIT 850 nla 7500 | 22500
EXCAVATOR ATTACHMENTS . DAY WEEK | MONTH
HYD. THUMB ; 105 780 ;2,340
COMPACTION WHEEL ‘ : 195 780 | 2,340
MINI-EX BREAKER ' 300 1200 | 3800
4,500LB, BREAKER 475 1900 | 5700
6,500LB, /7,500LB. BREAKER 750 3000 | 9,000
10,000LB. BREAKER 950 3800 | 11400
WHEEL LOADERS DAY WEEK | MONTH
SKIP : 275 1,100 : 3,300
CAT 950H / DEERE 644 K ‘ 600 2400 | 7200
CAT 950H / DEERE 644K FORKS 875 2700 : 8,00
CAT 950 / DEERE 644K / 4IN1 / SIDE DUMP 700 2800 | 8400
GAT 966H / 966G 775 3100 | 9300
H
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CAT 980G
CAT 2268 SKIDSTEER
SKIDSTEER BREAKER

BACKHOES
CASE 590
DEERE 7104 / 710G / CAT 450E

BACKHOE ATTACHMENTS
COMPACTION WHEEL
SWIVEL
VIBE PLATE
BREAKER

TRACK LOADERS
CAT 839
CAT 963 B/C

DOZERS
DEERE 450J / 450H / DUAL SLOPEBOARDS
DEERE 850K DZR
D-6 / SLOPEBOARD

BLADES
CAT 140H

ROLLERS
CAT G854 84" SMOOTH
CAT CP56 84" PADDED

R.J. Lalonde, Inc
Janelle Reusch
562-505-6655
DEBE #4862 / WBE 11899

2508 N. Palm Dr, #200 Signal Hiif, CA 90755

e s las e hmg et team et eaamre 4

1,080
250

DAY
300

DAY

EEsR

DAY

900

DAY

7256

DAY

DAY

475

562-595-6655

4,200
1,000

1,200

1,800

500
380
1,200
1,300

2,000
3,600

2.000
2,900
3,200

2,600

1,800
1,900

562-595-8833

12,600
3,000
2,700

MONTH
3,600
§,400

MONTH
1.500
1140
3,600
3,900

MONTH
6,000
10,800

MONTH
6,000
8,700
8,800

MONTH
7,800

MONTH
5,400
6,700
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SUBCONTRACT PROPOSAL / &

PROJECT: IRVINE i i DDATEa; 10/19/16
ORANGE CQ., CADOT TIMATE NO: 161006C
12-0M3604 &

PREPARED BY: MARC ROBERTS ,,5" REFER

TERMS: 43 r4 INQUIRIES TO: MARC ROBERTS

ITEM DESCRIPTION o QUANTITY - _*J_.-JN[T ~ UNITPRICE TOTAL

37 REMOVE SIGN STRUCTURE (EA) T 00’“ 3 2,000.00 % 14,000.00
111 54" CIDK CONCRETE PILE (SIGN FOUNDATION) 40. 90 $ 930.00 $ 37,200.00
112 60" CIDH CONCRETE PILE (SIGN FOUNDATION) 150 00 = § 970.00 $ 145,500.00
—122 FURNISH SIGN STRUCTURE (TRUSS) 126 443 00 2 $ 315 § 398,2956.45
123 INSTALL SIGN STRUCTURE (TRUSS) 126; 443 00+ 9 030 % 37,832.90
128 METAL (BARRIER MOUNTED SIGN) 4,540, UO $ 19.00 % 86,260.00
132 INSTALL SIGN OVERLAY ; 4 130 Dﬂ 3 28.00 § 3,640.00
433 FURNISH LAM SIGN PANEL (1" - TYPE A) TYPE Xl ’ 770 00 % 2200 $ 16,940.00
134 FURNISH LAM SIGN PANEL (1"-TYPE A) : 680 00 $ 26,00 $ 17,680.00
188 RETROREFLECTIVE SHEETING (TYPE XI) ?70 00 $ 450 $ 3,465.00
187 MOBILIZATION . 1.00 LS 3 21,00065 $ 21,000.85
TOTAL $ 781,914.00

TERMS AND CONDITIONS: ]
i

BOND EXCLUDED. 7 -

TRAFFIC CONTROL, SURVEY, AND ALL" ELECTRICAL WORK EXCLUDED.

PROPQSAL ASSUMES MUTUALLY AGCEPTABLF SUBCONTRACT TERMS AND SCHEDULE,

RETAINAGE NOT TO EXCEED THE PERCENTAGE BEING WITHHELD BY OWNER.

AERIALLY DEPOSITED LEAD SOIL”MITIGATJON EXCLUDED,

PROPOSAL EXCLUDES LIAEIUTY INSURANCE LIMITS IN EXCESS OF $ 10.0 MM,

REMOVAL OF FOUNDATION SPOILS FROM DRILL RIG WHILE EXCAVATING BY OTHERS.

REMOVAL OF EXISTING SIGN STRUCTURE FOUNDATIONS BY OTHERS.

REMOVAL OR REPLACEMENT OF CONCRETE OR ASPHALT SURFACING EXCLUDED.

PROPOSAL INCLUDES THREE MOBIL!ZATIONS ADDITIONAL MOBS ARE $1,500 EACH.

ACCESS TO FOUNDATIGJNS FOR TRUCK MOUNTED DRILLING EQUIPMENT BY OTHERS.

CALIFORNIA DEFARTMENT OF INDysmAL RELATIONS REGISTRATION NO. 1000005868.

BID ITEMS 128, 132;1 33, 134 AND.138 CAN BE REMOVED FROM PROPOSAL.

W

e
COO~NOO A WN =

S T &
W =

5

ABQVE PRICE QUOTED FOR !MMEDIATE ACCEE’ANCE UNLESS OTHERWISE STATED; APPLY ONLY TO PROJECT SPECIFIED.

¥ 7

1]
ey

CORAL CONSTRUCTION COMPANY

.;.@J BY: %’lﬁ ﬁﬂ&m
TITLE: ESTIMATOR
10/18/16

7 DATE:

PO Box 347 Wilsanville, OR 97070  Office (503) 682.2252 Fax (503) 582,0110 www.coralconstruction.com
Conlractar's Licenses: CA 332441A; ID 10872-AAA-4; NV 0017757A; OR 62816; MT 38340; UT 245859-5501; WA CORALCC211NZ

VIR logo0p 5868
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Revised 3-14-2016
THE MAHAFFEY COMPANIES
DON H. MAHAFFEY DRILLING CO. « AMERICAN CAISSON, INC. « MAHAFFEY, INC
DBE! SBE/ MBE/ WBE CERTIFIED
Oclober 19, 2016
Prime Contract Proposers I N CWDEO 1S SV
Contract No,  12-0M3504, Irvine, CA. STrMCrune SUBRS Quots
Quote No. 8719
PROPOSAL /| AGREEMENT

Governed by the terms and conditions attached hereto we propose to install the following:
ITEM 111 54"@ CIDH Piling 4OLF@ $625.00 $ 25.000.00
ITEM 112 60°@ CIDH Piling 150 LF @ $745.00 $111,750.00

Total Principal Sum of; $136,750.00

ESCALATION: The Principal Sum quoted hersin is valid provided this Proposal Is accepted within 10 days from
the date hereon, and the work is completed by July 2017, however The Mahaffey Companies (“TMC") reserves
the right to adjust its’ prices at any time to allow for any price increases for its’ cost of labor and purchase of
material under the prevailing market conditions. All material included in the Principal Sum is subject fo prior sale.

SECTION 1. THE ABOVE PRICES SHOWN SPECIFICALLY INCLUDES ONLY THE
FOLLOWING WORK DESCRIPTION:

0 Drilling for the installation of the CIDH piles.

0 Fumish and place concrete. For wet-hole plle construction methods, Client is responsible to have full-time
inspection for immediate approval to place concrete when TMC is ready to place concrete. Wet-hole piles will
not be vibrated. Washout areas shall be supplied, mainiained and disposed of by others. Above-grade

- forming for pedestals is excluded. :

Q  Machine power only to hoist reinforcing steel furnished by olhers to a maximum 5-fest above existing grade.
All excavating, if required to facilitate the installation of reinforcing cage extensions and / or dowels is 1o be
performed by others in a schedule and sequence so as to not delay TMC's work. i .

Q Principal Sum is based on drilling using Caltrans wet-hole construction methods. Placement, clearing fo
tesling and grouting of PVC inspection pipes is included.

O Obstruction drilling (excavating materials which cannot be drilled / constructed with conventional earth augers
and are either not indicated or mis-Indicated on the project soil borings) is not Included in the Principal Sum.
Obstruction drilling time will be documented on TMC Daily Work Tickets and signed by an authorized
Representalive of the Contractor on a timely basis. All such time will be charged at the rate of $1,550.00 per
hour per rig and is in addition to the Principal Sum above. Dispute and / or refusal to acknowledge and sign
for obstruction drilling as documented will be cause for cessation of work until such disagresment is resolved
by an authorized representative of TMC. Obstruction drilling is not change order work.

O Dry, level, continuous, unobstructed access is to be provided and maintained by others to within 5-foot |
horizontal reach of center at the top of each pile cutoff elevation for all equipment and material trucks moving '
under their own power. j

Q All abutments, bents, pils caps and/or grade beam excavations shall be performed by others in a schedule
and sequence agreed to in writing by TMC in advance.

Q Al extra work will be charged in addition to the unit prices.

CLIENT INITIALS TMC INITIALS ;

1800 S, ALAMEDA ST., COMPTON, CA 90221 + P: (310) 668-2030 « : (310) 808-2040
voww.MahaifeyGompantes com » CA 139513 A HAZ + DIR 1000033440



From: Eric Humphrey Triumph GeoSynthetics

To:1(949) 7531477  Page: 1l &

. TRIUMPH GE%—SYNTHETICS, INC. Ql:u?:ﬁm:gN 33,140
= 235N, :
TRIUMPH 1 GROVE ST. ANAHEIM, CA 92806 87870
GEO-SYNTHETICS, ING PHONE (888) 775-7545 FAX (714) 237-1549 PLEASE REFERENCE
THIS QUOTE #

Certified DBE/WBE/SBE/UDBE Sales@TriumphGeo.com

=———  » FINAL MATERIAL QUANTITY I5S0bEREABONREBILLEY, O GHPIBACTOR **
To: Andrew Lampkin Project Name:  On Route 405 SOUTH OF SAND
Oriiz Enterprises, Inc. CANYON AVENUE OVERCROSSING TO 0.4
6 Cushing, Suite 200 MILE SOUTH OF JAMBOREE ROAD OVERCROSSING

Irvine, CA 92618-4221 Project Location:  Irvine, CA
949-753-1414 x 136 Project Zip: 92602
Bid/Project #: 12-0M3504
Fax: 949-753-1477 Email: alampkin@ortizent.com
FOR QUESTIONS ABOUT THIS QUOTE, PLEASE cALL MarT NosLe AT (B88) 775-7545 oremal MATT@ TriumPHGEO.com
: Estgg- Units Part # Description Price Units
704 SY 99-400XL-4/50 J-Drain 400XL-4" x 50', 2010 Caltrans $5.195 SY $3.667.15 .~
Compliant Drainboard 4'x50" $115.440 Roll
irapave aving Fabric, 12.5' X 360", 500 $0.492 8Y $7,877.60 /
SY/roll $246.175 Roll
13,500 SF 99-T80NC-15 Mirafi TBONC, Nonwoven Geotextile, 15' X 300', $0.106 SF $1,433.98 /
500 SY/roll . $477.995 roll
Fiber Roll Bio-8"125 CalTrans Fiber Roll, Biodegradable Net, 8"x25' $0.796 LF $6,554.92
BURLAP COVER $19.888 . Roll
42 Bund Wood Stakes 24" 1"x2"x24" Wood Stakes 50/bundle $14.340 BLEmd $602.28 /
: a
OR
8,240 LF Fiber Roll 8"x/25' Fiber Rolls/Photo Degradable/ 8"x25' $0.581 LF $4,783.32
$14.513 Roll
— Freignt Estimated Freight to Jobsite $350.000 _ $350.00 /
Ea GRAVEL BAGS#3 Polybag 14"x26" filled with #3 rock $1.980 Ea $7.524.00 /
rock fill s
Estimated Freight to Jobsite $350.000 $350.00 /
Note: 1500 Bags per truck load. Will be 3
deliveries for $350.00
380 LF 18" HP Pipe T8"%20" Dual-Wall HP (High Performance) $11.868 LF $4,609.88
Storm Drain WT IB Solid Pipe =
CF24"HP Pipe 24"%20" Dual-Wall HP (High Performance) $18.947 LF $286,104.23
Storm Drain W/T IB Solid Pipe A
CF 36" HP Pipe 36"%X20 Dual-Wall HP (High Performance) $34.065 LF $40,196.58
Storm Drain WT B Solid Pipe B
WBE | DBE SBE SUPPLY 60% credit or per project specs. Contractor to confinm product qualification atbid date. Price Quots  Sales Tax
Firm 30 Days from Bid. Subject to escalation thereafter. Orders less than bid quantity subject to Unit Price Increase. Quotes are for  JOTINCLUDED
standard roll sizes unless noted otherwise.Quantities based upon customer provided data or engineers estimate. Determination of all in prices
quantities required for completion of project is sole responsibility of contractor. = E
RETURNS: Returns within 30 days of sale subject to a 25% restocking charge plus freight in and out.
Must be in original packing & in good condition. No returns accepted on nonstandard
or custom fabrication. Materials manufactured for a specific project are NOT returnable.
All retums must have a Return Authorization Number.
'EL SURCHARGES may apply due to volatile market conditions differing from time of quote.
.£RMS: Accounts due 30 days of Invoice Date. Finance Charge 1.5% per month Past 30 Days.
Customer agrees to pay all legal, interest and collection fees incurred by company in collection
of payment. WILL CALL ITEMS not available at all locations.
ST G e R " Paged1 e Triumph Job#: 24363



10/17/2016 3:35 PM FROM: Fax Cal-Con Pumping Inc. TO: 1 949 753-1477 PAGE: 002 OF 003

CONRESTE  pumP

"1 Avenue of The Palms Avenue, Suite 212, San Francisco, CA 94130 P/ 415-401-9838 F/ 415-401-7664 &)

C-8Li

#96238? DIR# 1000013903

October 17, 2016

Andrew Lampkin

Ortiz Enterprises Incorporated
6 Cushing Way Suite 200
Irvine, CA 92618

Project: Caltrans 12-0M3504

Dear Andrew:

Cal-Con Pumping, Inc. is a woman owned company with over 40 years cxperience in the conerete
construction industry. Cal-Con is able to provide you with concrcte pumping needs for the Federal
Government, public works and private industry projects. Current and past work performance includes
bridges, watcr treatment plants, hospitals, transportation and other commercial and residential work.
Relerences can be provided upon request.

To furnish, pump and placc concrete for a project, Cal-Con docs not provide a standard rate as cubic yard
rates vary based on mix designs. Cal-Con Pumping can obtain mix designs and pricing prior to bid upon
request based on cost plus fixed fec. Additionally Cal-Con will provide labor at cost plus fixed fee.

Cal-Con Pumping, Inc. is a CUF compliant company.

Listed below is our pricing schedule for this project:

Equipment Rates Per Hour Yardage Rates

Truck Mounted Line Pump | $135.00 per hour with a (5) hour minimum | $4.00 per cubic yard
28 Meter Boom Pump (90°) | $150.00 per hour with a (5) hour minimum | $3.00 per cubic yard
39 Meter Boom Pump (126”) | $195.00 per hour with a (5) hour minimum | $3.00 per cubic yard
47 Meter Boom Pump (151°) | $235.00 per hour with a (5) hour minimum | $3.15 per cubic yard

Terms und Conditions:

o Time starts when we leave our yard vitil we are washed out and return fo our yard.
» Overlime after & hours or past 2:00PM and prior fo <:00AM 2 $36.00 per honr  After 12 hours double time will apply @ $72.00 per kour.
Saturduy pours overtime (@ $36.00 per hour for the first 8 hours and ouble time @ §72.00 per hour after that. Sundays and Holidays

donizle time @ $72.00 per hour will apply

o System will be charged & $1.00 per foot after the first 100 feet. =
s Slurry and permil lees of $355.00 will be charged on every pour.



10/19/2016 12.12PM  From: A Happy Fg k User  Fax Number: Page 1 of 1
. &PV

10832 Dorothy ave, Garden Grove ,Ca 92843. LIC. #757584

Ph: (714) 893-0845 FAX (714)893-0945
DIR #: 1000007714

Subcontract Quotation

Project: Route 405, Contract 12-0M3504
Location: Orange County
Bid Date/Time:  10-18-16 @ 2pm

Item Description Quantity Unit Price Extenstion

186 Isolation Joint seal (silicone) 12000.0 3.65 43,800.00

PRICES ARE GOOD FOR 45 DAYS FROM THE DATE OF THIS PROPOSAL

INCLUSIONS:

- widen and clean isolation joint per plan
- install silicone sealant

EXCLUSIONS:
- Insurance premium in excess of $2 million, bonding
- utility permits and fees, inspection fee,
- traffic control Plan, advance sign posting of any kinds, weekend work
- notify resident, and any items not specifically included under inclusion section.
- traffic control

Estimator : Tri La
Two weeks notice required for scheduling



10/18/2016 10:21 FAX 7145500824 G&F CONCRETE CUTTING INC @oo1/0083

&

am, 0 & 4
\\L | ¥ Y

&8 Concrete Cutting; Inc.
P.O. Box 10215, Santa Ang, CA 92711 (714)648-0397 FAX (714)550-0424
Date: 10/18/2016 NbTE; UDBE/SBE/WMBE/MBE/WHBENC/WOSA/CUCP, Caltrans

MTA & Certified & Union Affiliated DRI # 1000001776
Ortiz Enterprises, Inc. Project: Caltrans Contract 12-OM3504
6 Cushing Way Ste. 200 Location: 405 Frwy irom Sand Canyon to Jamboree Rd
Irvine, CA 92618 City, State; Irvine, CA
Ph. (949) 753-1414 Attn: Estimating
Fax (949) 753-1477 j Email:
CONTRACT PROPOSAL

Scope of Work as follows:
Ttem # 38: Saw, Break and Remove: 2,020 LF of Conerete Curb, @$5.001f.  Total: § 10,100.00 ﬁl 1,948

Ttem # 39: Demo 10,700 LF of 18" to 36 dia. Concrete Drain Pipe. @ $28.001f. Total: $299,960.00 292, /¢

Item # 40: Demo and Remove: 38 - Concrete Inlets. @ $500,00  Total: $ 19,000.00 311 514
Item # 41: Demo and Remove: | ~ Headwall, @$2,000.00 Total:$2,00000 27879
Ktem # 42: Demo and Remove: 510 SQYD Slope Paving. @ $49.5 sq yd Total: $ 25,245.00 4393

Item # 47: Saw Cut and Remove: 12 CY Concrete Sidewalk & Curb. 2 $400.00cy Total: $4,800.00 175

Ttem # 48: Demo and Remove 250 CY Conerete Channel. @ $280.00 ¢y Total: § 70.000.00 YA 3212'2‘1

431 15 BUHTT

Note: Any stand by out of our control will be billed at posted hourly rates.
Al tail gate, safety meetings, pre job meetings, safety classes specific to this job are extra 8
charged at posted hourly rates,

Included: Seven move-ing, $1,500.00 per additional, third shift work hours,

Excluded: Layout, retention, license fees, permits/permit fees, cost of biond, engineering, soils test,
removal and handling of hazardous or toxic materials, flagging, traffic control, barricades, dust partitions,
temporary fencing, removal of shoring or form material, protective covers, demolition utilities,
locate/cut/cap utilities, access to work, scaffolding, work platforms, floating platforms and barges,
shoring or bracing, dowel holes, backfill and compaction, patching or grouting, damage to unknows in
or below slab, wash down, pressure washing, overtime and waiver of su brogation.

Page 1 of 2



From: 10/05/2016 16:36 #784 P.0D1/001

PTE

SLopE
Power-Tech Engineers, Inc.

Consultants ¢ Engineers ¢ Construction
355 South Lemon Avenue, Suite A,

Walnut, CA 91789

Ph: (909) 595-5314 «+ Fax: (909) 595-5394
http://www.ptei.net

INCORPORATED

October 5, 2016
RE: NOTIFICATION OF INTEREST TO BID AS A SUBCONSULTANT OR SUBCONTRACTOR
AND SUBMIT A FEE SCHEDULE
Agency STATE OF CALIFORNIA DEPARTMENT OF TRANSPORTATION
Contract No. 12-0M5004

Project Description ~ Construction on State Highway in Orange County at Various
* Locations from 0.9 Mile North of Route 1 to Route 55/ 91
Separation
Location In District 12 on Route 55

Bid Opening Date ~ 11/09/2016

Power-Tech Engineers, Inc. (hereinafter referred to as “PTEI” or “Power-Tech”) has opted in as a
subcontractor or subconsultant on CalTrans Bidding Connect, the electronic bidding website for
advertised California Department of Transportation projects, for Contract No. 12-0M5004. PTEI
formally notifies the prime contractors listed as looking for help for Contract No. 12-0M5004 of its
interest to provide the following services as outlined in the list of bid items, project plans for
Contract No. 12-0M5004 as advertised on September 19, 2016:

Item [ltem Itemn Description Unit of Estimated
No.  |Code Measure Quantity

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM
2 080050 PROGRESS SCHEDULE (CRITICAL PATH|LS LUMP SUM

METHOD) :

11 130100 JOB SITE MANAGEMENT LS LUMP SUM
126 872130 MODIFYING EXISTING ELECTRICAL SYSTEM _|LS LUMP SUM
127 999950 MOBILIZATION LS LUMP SUM

PTEI is a certified Minority / Disadvantaged Business Enterprise, based locally in Walnut,
California. Our staff consists of professional, knowledgeable engineers, some with over 30 years
of experience in the water and power utility industries. PTEI's satisfied clients include i
Metropolitan Water District, Los Angeles Department of Water and Power, Los Angeles County
Sanitation District, Southern Nevada Water Authority, and Colorado River Commission, to name

a few, -

Please indicate whether your company intends to submit a formal bid in response to Contract No. 12-
0M5004. Please identify which bid item numbers, work category/ item codes, items of work, including
descriptions of service, your organization will subcontract, if your listing on CalTrans Bidding Connect
does not already so indicate.

The following individuals are authorized to represent the Contractor, and may receive correspondence
at our main office in Walnut, California:

Victor M. Rojas, P.E.  Veronica I. Rojas Munoz  Vicki V. Rojas Maria A. Hernandez
President Vice President Chief Financial Officer ~Corporate Secretary
vrojas@ptei.net virojas@ptei.net vvrojas@ptei.net maria.hernandez@ptei.net
&% (afbrans STATE OF GALIFORNIA DEPARTMENT OF TRANSPORTATION CONTRACT NO. 12-0M5004

Construction on State Highway in Orange County at Various Locations from 0.9 Mile
North of Route 1 to Route 55/ 91 Separation

PR ——




LOGANS : MARKET * 121 Broadway Ave — Suite 220 — San Diego, CA. 92101

Construction Materials Supplier Tel; 619-233-3766 — Fax: 619-233-3768
California SBE # 53262 — CalTrans/UCP DBE # 4595

UDBE , MBE , SBE CALTRANS STATES NO COMERIALLY USEFULL FUNCTION

Job Name; CALTRANS
Job Location: IRVINE , CA
Bid Number: | Map: | | Bid Date: [ 10-19-16
Customer: Quote Exp Date: 11-19-16
Contact: Price Exp Date: See notes
Address:
City State Zip
Phone:
Fax:
Total
Gross Delivered

Ready Mix Oty Mix Design price Price
LEAN CONCRETE SC188N13
BACKFILL- 2 SACK SAND YD 96.00 96.00
SLURRY ]
CONCRETE PAVEMENT-3.9 LB060008
MPA-650 FLEX W/AIR YD 115.00 115.00
SIGNS FOUNDATION & SC590B38
STRUCTURAL CONCRETE- YD 110.00 110.00
CLASS I1-590 LBS 1*°
STRUCTURAL CONCRETE- SC675B38
CLASS 1-675 LBS 17 YD 115.00 115.00
MINOR STRUCTURES & SC505B38
BARRIER-CLASS III-505 LBS YD 105.00 105.00
¥ i
STRUCTURAL SHOTCRETE YD SM375548 | 115.00 115.00
Il\’,I,INOR CONCRETE-463 LBS YD SC463B38 105.00 105.00
VEGETATION CONCRETE- SC425N49
MINOR CONCRETE 3/8 s 16590 i
CONCRETE BARRIER YD SC505M35 105.00 105.00
NOVAMESH 950 (SC425N49) YD FIBERS ONLY 75.00 75.00

Submitted By: Vs b S Accepted By:

Title: VP Date: Title: Date: 3-23-16
Notes: !

Terms: Net



“ 5, AW

Sam's Equipment & Supplies :
|P.0. Box 7797 Estimate
Fresmo, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./SM.B.E./S.D.V.0.8.B.C. Date Estimate #
] 10/19/2016 2005092
Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
Project
ltern . Desaription ‘ Qty : Rate Item # Total
TEMP DRAIN... | TEMPORARY DRAINAGE INLET 33] 40.85 |18 1,348.05T
PROTECTION :
TYPE 3A INCLUDES: 495 (EA)
GRAVEL BAGS (UNFILLED) :
TEMP FIBER ... | TEMPORARY FIBER ROLL (LF) 8,250 j 0.9675 |19 7,981.88T
ROLL SIZE: 8" X 25' 4
TYPE 1 INSTALLATION .
WOOD STAK... | WOOD STAKES 1"X1"X24" (EA) 3,300 0.3225119 1,709.25T
TEMPORARY... [ TEMPORARY GRAVEL BAG BERM (LF) 7,600 2.95625 120 22,467.50T
INCLUDES 7600 EA BAGS (UNFILLED) _
Fabric for Tem... FAﬁRIC FOR TEMPORARY CONSTRUCTION 24 591.25 |21 1,182:50T
(RL) 5Bk
ENTRANCE
ROLL SIZE: 15' X 300
TEMF CONCR... | TEMPORARY CONCRETE WASHOUT (EA) 19 295.63 (23 295.63T
PORTABLE KIT
INCLUDES:
1EA PVC FRAME
1 EA PLYWOOD WASHOUT SIGN
1 EA ENVIRO SYSTEMS READY MIX
WASHOUT BAG
42" X 42" X 43"
GABE CALLISON 559—252—0?_:54

Subtotal

Sales Tax (8.0%)

Total

Signature

Page 1



Sam's Equipment & Supplies

Subtotal

|P.0. Box 7797 Estimate
Fresno, CA 93747-7797
|S-B./D.V.B.E./D.B.E/U.D.B.E./S.M.B.E./S.D.V.0.S.B.C, Date Estimate #
10/19/2016 2005092
Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
: Project
Item Description Rate Item # Total
As requried Ea ... | As Requried EA Extra Ready Mix Washout Bags 1] 102.13 102.13T
42"x42"x43" (ea) x
TERMS TERMS 10TH PROX 0.00 0.00T
CONDITIONS: THIS IS NOT A
CONTRACT.PRICES QUOTED ARE
.| CURRENT. PRICES SUBIECT TO
APPLICABLE SALES TAX,PRIOR SALES ,
AND / OR CHANGE WITHOUT NOTICE.
PRICES QUOTED EXPIRE IN 30 DAYS
AFTER BID OPENING FOR ACCEPTANCE.
BID PRICES ARE FIRM FOR UP TO 120
DAYS TO TAKE DELIVERY. AGREEMENTS
ARE CONTINGENT UPON
STRIKES,ACCIDENTS AND OTHER
CONDITIONS BEYOND OUR CONTROL.
GABE CALLISON 559-252-0354

Page 2

Sales Tax (8.0%) .

Total

Signature



Sam's Equipment & Supplies

Page 3

[P.0. Box 7797 Estimate
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E/SM.B.E./S.D.V.0.8.B.C. Date Estimate #
10/19/2016 2005092
Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
Project
Item Deseription Qty” Rate Item # Total
STIPULATIQ... |PRICE QUOTE ARE FIRM 30 DAYS 0.00 0.00T
SHIPPED IN FULL TRUCK. LOAD
| QUANTITIES.
UNLOADING IS BY OTHERS
QUOTATION IS FOR SUPPLY ONLY.
THE ABOVE QUANTITY IS ESTIMATED
ONLY.
INSTALLATION IS BY OTHERS.
ADDITIONAL FREIGHT CHARGES MAY
APPLY ON PARTIAL SHIPMENTS AND
SUPPLEMENTAL ORDERS.
IT IS THE CUSTOMER'S RESPONSIBILITY
TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND
SPECIFICATIONS,
GABE CALLISON 559-252-0354
Subtotal $35,086.94
Sales Tax (8.0%) $2,806.96
Total sl $37,893.90

Signature

{. W

r

"R&

-,



Sam's Equipment & Supplies

P.0. Box 7797 Estimate
Fresno, CA 93747-7797
S.B./D.V.B.E./D.B.E./U.D.B.E./S.M.B.E./S.D.V.0.8.B.C, Date Estimate #
10/19/2016 2005093
Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
Project
ftem Description Qty Rate item # " Total
TEMPORARY... | TEMPORARY HYDRAULIC MULCH (BFM) 238 25.80 | 17&98 6,140,40T
#+ QTY BASED ON 2000 LB/AC :
APPLICATION RATE (bag) ]
TEMP FIBER ... | TEMPORARY FIBER ROLL 8,240 | 0.8385]19 6,909.24T
ROLL SIZE: 9" X 25'
bio fiberroll - (LF)
STAKES FOR ... | STAKES FOR FIBER ROLLS 2,060 | 025819 531.48T
1"X 1" X 24" STAKES ‘
Fabric for Tem... | FABRIC FOR TEMPORARY CONSTRUCTION 500 0.86 |21 430.00T
ENTRANCE i
ROLL SIZE: 15'X 300' (500 SY)
GABE CALLISON 559-252-0354
Subtotal
Sales Tax (8.0%)
. Total
Sigqature

Page 1



Sani's Equipment & Supplies

P.O. Box 7797

Fresno, CA 93747-7797
8.B./D.V.B.E./D.B.E./U.D.B.E./SM.B.E./S.D.V.0.8.B.C.

Name / Address

12-0M3504

CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA.

Estimate

Date

.. Estimate #

10/19/2016

2005093

Project

Iltem

Description

Qty

Rata

Item #

Total

TERMS

TERMS 10TH PROX
CONDITIONS: THIS 1S NOT A

CONTRACT PRICES QUOTED ARE
CURRENT. PRICES SUBJECT TO
APPLICABLE SALES TAX,PRIOR SALES ,
AND / OR CHANGE WITHOUT NOTICE.
PRICES QUOTED EXPIRE IN 30 DAYS
AFTER BID OPENING FOR ACCEPTANCE.
BID PRICES ARE FIRM FOR UP TO 120
DAYS TO TAKE DELIVERY. AGREEMENTS
ARE CONTINGENT UPON
STRIKES,ACCIDENTS AND OTHER
CONDITIONS BEYOND OUR CONTROL:

0.00

0.00T

GABE CALLISON 559-252-0354

Subtotal

Page 2

Sales Tax (8.0%) |

Total

Sign;atura



Sam's Equipment & Supplies

P.0. Box 7797 Estimate
Fresno, CA 93747-7797 _ _
SIB../D-V'B'E./D'B'Elm.D.B‘E-IS-M'B'EIIS.DIVDOOS‘B.C. Date Eatimate #
10/19/2016 2005003
Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
Project
Item Deseription Qty Rate tam # Total
STIPULATIO... |PRICE QUOTE ARE FIRM 30 DAYS 0.00 0.00T
SHIPPED IN FULL TRUCK. LOAD
QUANTITIES.
UNLOADING IS BY OTHERS
QUOTATION IS FOR SUPFLY ONLY.
THE ABOVE QUANTITY IS ESTIMATED
ONLY.
INSTALLATION IS BY OTHERS.
ADDITIONAL FREIGHT CHARGES MAY
APPLY ON PARTIAL SHIPMENTS AND
SUFPLEMENTAL ORDERS.
IT IS THE CUSTOMER'S RESPONSIBILITY
TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND
SPECIFICATIONS.
GABE CALLISON 559-252-0354
~ Subtotal $14,011.12
Sales Tax (B 0%) $1,120.89

Page 3

Total/

$15,132.01

it
é 7 v



Sam's Equipment & Supplies

Page 1

P.O. Box 7797 Estimate
Fresno, CA 93747-7797 .
S.B./D.V.B.E./D.B.E./U.D.B.E./SM.B.E./S.D.V.0.S.B.C. Date Estimate #
10/19/2016 2005094
Name / Address
12-0M3504
CAL TRANS PROIECT
BID DATE 10-19-2016
IRVINE CA
Project
ltem Description Qty Rate ltem # Total W)
KRAIL KRAIL 20FT JOINTS CAL TRANS 42,200 | 259513 1,005,090.00T 'J/ )
APPROVED i A ol
f !
FRIEGHT CH... |FRIEGHT CHARGE 352 434,00 13 152,768.00 /
: ad
RENTAL EQUIPMENT q,@
Message Board... | Message Board Equipment Rental (MONTHLY) 1,400.00 1,400.00
ARROW BOA... | ARROW BOARD SOLAR PWRD 500.00 500.00
WATER WAG... | 500 GALLON WATER WAGON TRAILER 850.00 850,00
EQUIPMENT SALES
MESSAGR BO... | MESSAGE BOARD, MODEL 9613, 1} 15,500.00 15,500.00T
TRAILER,96IN X48IN :
WANCO 2016
ARROW BOA... | ARROW BOARD SOLAR PW‘RDl 1 .4,900.00 4,900.00T
WANCO 2016 :
WYLIE EXP 5. | WYLJE EXP 5008 WATER WAGON(500 . 1 6,500.00 6,500.00T
GALLON) RENTAL
GABE CALLISON 539-252-0354
Subtotal
3 Sales Tax (8.0%)
Total
Signature



Sam's Equipment & Supplies

P.0.Box 7797 Estimate
Fresno, CA 93747-7797 -
S.B./D.V.B.E./D.B.E./U.D.B.E./SM.B.E./S.D.V.0.8.B.C. Date Estimate #
10/19/2016 2005094
Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
Project
[tem Description Qty Rate ltem # " Total
FREIGHT TO JOB SITE INCLUDED IN
QUOTE
TERMS COD ON KRAIL AND EQUIPMENT SALES 0.00 0.00T
CONDITIONS: THIS IS NOT A
CONTRACT.PRICES QUOTED ARE
CURRENT. PRICES SUBJECT TO
APPLICABLE SALES TAX,PRIOR SALES .
AND / OR CHANGE WITHOUT NOTICE,
FRICES QUOTED EXPIRE IN 30 DAYS
AFTER BID OPENING FOR ACCEPTANCE.
BID PRICES ARE FIRM FOR UP TO 120
DAYS TO TAKE DELIVERY. AGREEMENTS
ARE CONTINGENT UPON
STRIKES,ACCIDENTS AND OTHER
CONDITIONS BEYOND QUR CONTROL.
GABE CALLISON 559-252-0354
Subtotal

Page 2

Sales Tax (8.0%)

Total

SigﬁGtUre



Sam's Equipment & Supplies
P.O. Box 7797
Fresno, CA 93747-7797

SaBJD.VcBtEﬁ/D-BlE-m-D-B-E'-IS-M-B-E-/ScD-V- O-SoBb Cq

.Name / Address

12-0M3504

CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA

Estimate

Date

Estimate

10/19/2016

2005094

Project

ltem Description

. Qiy

Rate

Item &

Total

STIPULATIO...

0.00

0.00T

PRICE QUOTE ARE FIRM 30 DAYS
SHIPPED IN FULL TRUCK. LOAD
QUANTITIES.

UNLOADING IS BY OTHERS
QUOTATION IS FOR SUPPLY ONLY.
THE ABOVE QUANTITY IS ESTIMATED
ONLY,

INSTALLATION IS BY OTHERS.
ADDITIONAL FREIGHT CHARGES MAY
APPLY ON PARTIAL SHIPMENTS AND
SUPPLEMENTAL ORDERS.

IT I8 THE CUSTOMER'S RESPONSIBILITY
TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND
SPECIFICATIONS. ) i

GABE CALLISON 559-252-0354
e Subtotal

$1,277,508.00

Sales Tax (8.0%) $89,759.20

To@,-? % $1,367,267.20
Sighature : ;

Page 3



Sam's Equipment & Supplies ‘
P.0. Box 7797 ' Estimate
Fresno, CA 93747-7797 ,
S.B./D.V.B.E/D.B.E./U.D.B.E./SM.B.E./§.D.V.0.8.B.C. Date Estimate #
10/19/2016 2005095
Name / Address '
12-0M3504
CAL TRANS PROJECT
| BID DATE 10-19-2016
TRVINE CA
Project
ltem Description Qty . Raie ftem # Total
RCP QUOTE
18" 2000-D RC... | 18" 2000-D RCP PIPE | Co3s0f 213045 8,095.71T
24" 2000-D RC... | 24" 2000-D RCP PIPE 15,100 31.9515 482,467.65T
36'2000-DRG | 36' 2000-D RCP PIPE 1,170} 61,7715 : 72,272.66T
FRIEGHT FRIEGHT (LOAD) 107| 3ss00| 37,985.00
TERMS TERMS 10TH PROX 1 0.00 0.00T
CONDITIONS: THIS IS NOT A j
CONTRACT.PRICES QUOTED ARE

CURRENT. PRICES SUBJECT TO
AFPLICABLE SALES TAX,PRIOR SALES |
AND / OR CHANGE WITHOUT NOTICE.
PRICES QUOTED EXPIRE IN 30 DAYS
AFTER BID OPENING FOR ACCEPTANCE.
BID PRICES ARE FIRM FOR UFP TO 120
DAYS TO TAKE DELIVERY, AGREEMENTS
ARE CONTINGENT UFON
STRIKES,ACCIDENTS AND OTHER
CONDITIONS BEYOND OUR CONTROL.

GABE CALLISON 559-252-0354
Subtotal

Sales Tax (8.0%)

Total

Sigriature

Page 1



Sam's Equipment & Supplies

P.0. Box 7797 Estimate
Fresno, CA 93747-7797 .
S.B./D.V.B.E./D.B.E./U.D.B.E/SM.B.E./S.D.V.0.8.B.C. Date Estimate #
10/19/2016 2005095
~ Name / Address
12-0M3504
CAL TRANS PROJECT
BID DATE 10-19-2016
IRVINE CA
Project
ltem Description Qty Rate Item # Total
STIPULATIOQ... |PRICE QUOTE ARE FIRM 30 DAYS 0.00 0.00T
SHIPFED IN FULL TRUCK LOAD
QUANTITIES.
UNLOADING IS BY OTHERS
QUOTATION IS FOR SUPPLY ONLY.
THE ABOVE QUANTITY IS ESTIMATED
ONLY.
INSTALLATION IS BY OTHERS.
ADDITIONAL FREIGHT CHARGES MAY
APPLY ON PARTIAL SHIPMENTS AND
SUPPLEMENTAL ORDERS.
IT I8 THE CUSTOMER'S RESPONSIBILITY
TO VERIFY THAT MATERIALS AND
QUANTITIES MEET PLANS AND
SPECIFICATIONS,
GABE CALLISON 559-252-0354
Subtotal $600,821.02
- Sales Tax (8.0%) $45,026.88
TOtﬂj/ﬂ’ ~ 5,847
— \_..v-”‘"\ ~
Page 2 /V



FILE COPY

PUBLICATION AFFIDAVIT
DECLARATION OF PUBLICATION

STATE OF CALIFORNIA F H L E @

Suzie Davidson /Art Director

Ortiz Enterprises, Inc. \
' is bidding as & Prime Contractor, Wa invite you to submit sub-bids on the following project and we encourage DBE
subcontractors for there is a 14% DBE goal:

PROJECT: ROUTE 405 SAND CANYON TO JAMBOREE
PROJECT LOCATION: ORANGE COUNTY
‘ OWNER: CALTRANS #12-0M3504
BID DATE: WEDNESDAY, OCTOBER 19, 2016 AT 2:00 P.ML.

SUBCONTRACTOR BI] s E UR E(S) Items listed but not imited to: AGGREGATE
(FURM), AGG RIP RAP (FURN), ASPHALT CONC DIKE, CIDH FILES, CLEARING, CONCRETE (FURN), CONC
BARRIER (BRIDGE), CONCRETE SAW & CORE, CORRUGATED PIFE (FURN), CONSTRUCTION AREA SIGNS,
DEMOLITION, DOWELS/BASKETS (FURN), ELECTRICAL, EROSION, FENCE, FORM LINERS (FURN),
GRIND/MILLING, HAZARDOUS MATERIAL, LANDSCAPING CONTROL, LINED DITCH (CONCRETE), MINOR
STRUC CONC, MISC METAL (DRAIN), P.C.C. JOINTS, REBAR, REINFORCED CONGC PIPE (FURN), SIGN
STRUCTURES, SOIL NAILS/TIE BACKS, SWPPP PLANS, TRAFFIC CONTROL AREA SIGNS, TRAFFIC
MARKING, TRUCKING, UNDERGROUND/DRAIN/WT/SEWER, SAFETY, FUEL PRODUCTS, MATERIAL
AGGREGATES, MATERIAL ASPHALT, MATERIAL. PIPE, STRIPING, MARTIAL MISC METALS. ELECTRICAL,
MATERIAL LUMBER, EROKERS, K-RAIL, COLD PLANE, DEV WATER SUPPLY, ROAD EXC/EMB/BORROW
GROOVE.GRIND PAVEMENT, MINOR CONCRETE STRUCTURES, EDGE DRAIN, METAL BEAM GUARD
RATL SCHEDULING, SWPPP, LAD COMPLIANCE, STREET SWEEFPING, SAW CUTTING, EQUIFMENT RENTAL.

Plans and Specifications are available for viewing at Ortiz - please call to arrange. You may also view and/or download
plans at our FTF site: wyww,ortizplans.gom, username; 16-045 , password: ortiz. Please check the site for updares.
Addends will be posted tc the site when received from Owner. It is your responsibility to make sure you have the most
current information.

1If you have any questions conract Andraw Lampkin at $49-753-1414 %136 or estimating @ ortizent.¢om.

Ortiz Enterprises, Inc. estimating staff is available to assist subcontractors in obtaining bonding, Lines of Credir,
insurance, necessary Bquipment, Supplies, Material, or related assistance or services when reguested. Subcontractors
are required to furnish performance and payment bonds in the full amount of their subcontract by an-admitted surety
and subject to approval by Ortiz. Ortiz will pay bond premium up to 1.5%. Subcontractor shall meet all Caltrans
insurance requirements and provide Worker’s Compensation Wavier of Subrogration. Quotes may be valid for the same
duration as specified by the owner for contract award including subsequent extensions for award. Flans and specs are
available for viewing in gur office or check the caltrans web site.

Subcontractors are requinsd to have a current contractor’s license and must be registered with the Department of
Industrial Relations (DIR). Ortiz Enterpriscs, Inc., is a Union Signatory Contractor and Equal Opportunity Employer.
Subcontractors will be required to sign Ortiz Enterprises, Inc. Standard Subcontract Agreement

PLE OVID # WITH .

Ortiz Enterprises, Inc.
6 Cushing, Ste. 200, irvine, CA 92618
Phone: 949/753-1414 « Fax: 949/753-1477
equal opportunity cmployer

The undersigned declares: .
1 am over the age of 18 years and a citizen of the United States. I amnot a party to and have no interest in this matter.
] am principal clerk of the publisher of the Construction Up-Date, Inc, and Minority Bidders Bulletin, a trade/focus
publication in the City of San Diego, the County of San Diego, and the State of California. This notice, a true copy
hereon, was published on the below date(s):

1 declare under penality of oerjury that the foregoing is true and correct. M m
Executed at San Diego, California
. cous&gﬂm DATES PUBLISHED
INC. 0
% Bl

\D\\a\\b, .\D‘.iB\\\p R\ \l\lﬂl

TRADE PUBLICATION FOCUS FUBLICATION

ALSO DISPLAYED ON WEB SITE @ http://www.goodfaﬂheﬁ'ort.com
16885 W. Bernardo Dr., Suite 335, San Diego, CA 92127 - Phone No. (858) 487-2600 + Fax Number (858) 487-3500
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Exhibits and Attachments of Ames Subcontract Agreement. Ames reserves the right to accept or reject any or
all quotations. Pricing submitted to Ames construction for this project must be valid and may not be withdrawn
for 125 calendar days from the date of bid opening.

Date posted: 09/26/2016

“ontractor: Ortiz Enterprises Incorporated Contact: Andrew Lampkin

Address: 6 Cushing Way Suite 200 Irvine, CA 92618

Phone: 949 753 1414 ext. 136 Fax: 949 753 1477 Email: estimating@ortizent.com

Services needed: QUOTES ARE REQUESTED FROM QUALIFIED SUBCONTRACTORS AND
ENCOURAGED TO SUBMIT QUOTES FOR THE FOLLOWING, BUT NOT LIMITED TO, ITEMS OF WORK:
Aggregates (Furn), Agg-RIP RAP (Furn), Asphalt Conc Dike, CIDH Piles, Clearing, Concrete (Furn), Conc
Barrier (Bridge), Concrete Saw & Core, Corrugate Pipe (Furn), Construction Area Signs, Demolition,
Dowels/Baskets (Furn), Electrical, Erosion, Fence, Form Liners (Furn), Grind/Milling, Hazardous Material,
Landscaping Control, Lined Ditch (Concrete), Minor Struc Cone, Misc Metal (drain), P.C.C Joints Rebar,
Reinforced Conc Pipe, Furn, Sign Structures, Soil Nails/Tie Backs, SWPPP Plans, Traffic Control Areas Signs,
Traffic Marking, Trucking, Underground/Drain/Wt/Sewer. Safety, Fuel Products, Material Aggregates, Material
Asphalt, Material Pipe, Striping, Matrial Misc Metals, Electrical, Material Lumber, Brokers, Krail, Cold Plane,
Dev Water Supply, Road Exc/Emb/Borrow Groove-Grind Pavement, Minor Concrete Structures, Edge Drain,
Metal Beam Guard rail, Scheduling, SWPPP, Lead Compliance, Street Sweeping, Saw Cutting, Equipment
Rental

Requirements: Ortiz Enterprises Inc. estimating staff is available to assist subcontractors in obtaining
bonding, Lines of credit, Insurance, necessary Equipment, Supplies, Material, or related assistance or services
when requested. Subcontractors are required to furnish performance and payment bonds in the full amount of
their subcontract by an admitted surety and subject to approval by Ortiz. Ortiz will pay bond premium up to
1.5%. Subcontractor shall meet all Caltrans Insurance requirements and provide Worker Compensation Wavier
of Subrogation. Quotes must be valid for the same duration as specified by the owner for contract award. Plans
and specs are available for viewing in our office or check the Caltrans website .Subcontractors are required to
have a current contractor?s license and must be registered the Department of Industrial Relations (DIR). Ortiz
Enterprises Inc. is Union Signatory Contractors and Equal Opportunity Employer. Subcontractors will be
required to sign Ortiz Enterprises Inc. Standard Subcontract Agreement.

Date posted: 09/27/2016

http:/fAwww.dot.ca.gov/ihg/esc/oe/weekly_ads/oe_assist.php?id=12-0M3504
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Home -» Construction Contract Awards -» Advertised Projects This Week
Listing for all primes seeking assistance with project 12-0M3504. 10 results found.

Contractor: Shimmick Construction Company, Inc. Contact: Jolynn Buresh
Address: 16481 Scientific Way Irvine, CA 92618
’hone: 949-333-1500 Fax: 949-333-1510 Email: jburesh @shimmick.com
Services needed: Shimmick Construction Company, Inc. is a Prime Contractor seeking quotes from certified
Disadvantaged Business Enterprises (DBEs) Subcontractors/Suppliers for the following project: Extend 2nd
Auxiliary Lane on SB 405, Replace Existing K-Rail to Type 60/60C Concrete Barrier District 12 ? Orange County
(Irvine) California Department of Transportation Contract 12-0M 3504 Bid date and time: October 19, 2016 at
2:00 pm Subcontractors/Suppliers Requested for, but not limited to, the following: Clear and Grub, Hot Mix
Asphalt Dike, Hot Mix Asphalt, Removal and Installation of Guardrail, Removal and Installation of Roadside
Signs, Removal and Installation of Fence, Irrigation and Landscaping, Removal of Treated Wood Waste,
Temporary Erosion Control, Street Sweeping, Installation and Removal of Pavement Delineations & Markings,
Furnish Class 2 Aggregate Base & Subbase, Install Soil Nail, Install Ground Anchor, Structural Shotcrete, Bar
Reinforcing Steel, Furnish and Install Sign Structure, Reinforced Concrete Pipe Furnish, Minor Concrete
Sidewalk, Textured Paving, Curb Ramp, Furnish Miscellaneous Iron and Steel, Concrete Barrier Type 60,
Maintain Existing Traffic Management System Elements, Electrical and Sign Illumination Systems, and
Biologist Items of work may be broken down into economically feasible packages to encourage participation.
Shimmick Construction intends to conduct itself in good faith with all firms for participation on this project.
Shimmick Construction Company, Inc. 16481 Scientific Way - Irvine, CA 92618 Phone (949) 333-1500, FAX
(949) 333-1510 For additional project information or to discuss obtaining necessary equipment, supplies, and/or
materials, please contact Ian Huber, ihuber@shimmick.com (949) 398-6067
Requirements: Contract documents are available at: *Electronic copies of the plans and specifications can be
downloaded from the Caltrans Website http: //www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php under
Advertised Projects. Shimmick has also made plans and specifications available through our SmartBidNet, if you
require assistance with access to plans/specs or contract requirements please contact Ian Huber,
ihuber@shimmick.com (949) 398-6067 CONTRACTOR REGISTRATION REQUIREMENTS: Labor Code
Section 1771.1 (a) A contractor or subcontractor shall not be qualified to bid on, be listed in a bid proposal,
subject to the requirements of Section 4104 of the Public Contract Code, or engage in the performance of any
ontract for public work, as defined in this chapter, unless currently registered and qualified to perform public
work pursuant to Section 1725.5. It is not a violation of this section for an unregistered contractor to submit a
bid that is authorized by Section 7029.1 of the Business and Professions Code or by Section 10164 or 20103.5 of
the Public Contract Code, provided the contractor is registered to perform public work pursuant to Section
1725.5 at the time the contract is awarded. Any bid submitted will confirm the acceptance of the terms and
co